



Republic of the Philippines
Department of Agriculture
PHILIPPINE RURAL DEVELOPMENT PROJECT
National Project Coordination Office
4th Floor, New DA Building, Elliptical Road, Diliman
Quezon City 1100, Philippines

21 December 2023

NOTICE TO PROCEED


DURABUILT MOTORS, INC.
C/o Maria Donna B. Lapidez
54 Sitio Mataas na Samplaoc, Bulihan, Plaridel Bulacan
Contact No: (632) 8-961-9881/8-921-0599

Dear *Ms. Lapidez*:

In view of the execution of the attached Contract by and between you and the Department of Agriculture – Philippine Rural Development Project (DA-PRDP), for the Supply and Delivery of 30 Units 4x4 Pick-Up with Fiber Glass Canopy and 9 Units Passenger Van 12-seater or more with a delivery period of 30 calendar days and total contract price of PHP 64,199,961.00.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the PRDP Administrative Unit.

Truly yours,


ARNEL V. DE MESA, CESO III
Assistant Secretary for Operations and
PRDP National Project Director

Received by: MARIA DONNA B. LAPIDEZ
(Signature over Printed Name)

Date: 12/22/2023

Contract Agreement Form

(Contract No. NCB-001A-2023)

THIS AGREEMENT made the 21st day of December 2023 between **Department of Agriculture – Philippine Rural Development Project (DA-PRDP)** of the Philippines (hereinafter called “the Entity”) of the one part and **Durabuilt Motors, Inc. of 54, Sitio Mataas Na Sampaloc, Bulihan, Plaridel Bulacan** (hereinafter called “the Supplier”) of the other part:

WHEREAS the Entity invited Bids for certain goods and ancillary services, viz., Supply and Delivery of 30 units 4 x 4 Pick-Up with Fiber Glass Canopy and 9 units passenger van, 12-seater or more and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **Sixty-Four Million One Hundred Ninety-Nine Thousand Nine Hundred Sixty-One Pesos (PhP64,199,961.00)** (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - (a) the Bid Form and the Price Schedule submitted by the Bidder;
 - (b) the Schedule of Requirements;
 - (c) the Technical Specifications;
 - (d) the General Conditions of Contract;
 - (e) the Special Conditions of Contract; and
 - (f) World Bank Anti-Corruption Guidelines
 - (g) the Entity’s Notification of Award
3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract
4. The Entity hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered by ARNEL V. DE MESA, CESO III the DA-PRDP National Project Director and Head of Procuring Entity (for the Entity)

Signed, sealed, delivered by MARIA DONNA B. LAPIDEZ the Durabuilt Motors, Inc. Authorized Representative (for the Supplier)

SUBSCRIBED AND SWORN TO BEFORE
THIS _____ AT _____ PHILIPPINES

DEC 21 2023

QUEZON CITY

Doc. No. 217
Page No. 99
Book No. 401
Series of 20 19

ATTY. MICHAEL JOSE P.C. CAPINPIN
Notary Public for Quezon City
Valid Until December 31, 2023
PTR No. 3916671 / 01-03-2023
IBP Life Time No. 8330
Roll No. 56499
MCLE Compliance No. VII-0018874
Valid Until April 14, 2025
Adm. Matter NP 119 (2022-2023)
101 Malakas Lane Brgy. Central Q.C