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BACKGROUND

The Government of the Philippines (GOP) has received a loan from the International Bank for
Reconstruction and Development (IBRD or the “Bank”), specifically under Loan Agreement for
IBRD Loan No. 8421-PH dated September 8, 2014 in an amount equivalent to FIVE HUNDRED
ONE MILLION TWO HUNDRED FIFTY THOUSAND UNITED STATES DOLLARS (US$501,250,000)
for the purpose of part-financing the Philippine Rural Development Project (PRDP), and another
loan from the same Bank in the amount of ONE HUNDRED AND SEVENTY MILLION UNITED
STATES DOLLARS ($170,000,000), under Loan Agreement for IBRD Loan No. 8816-PH dated
March 2, 2018, for the purpose of providing additional financing to scale up the original Project.

The development objective of the Project is to increase rural incomes and enhance farm and
fishery productivity in targeted areas in all the 16 regions of the country. It is envisaged to
promote more inclusive rural development by supporting smallholders and fisher-folk to
increase their marketable surpluses, and by improving access to markets. The PRDP would also
support reforms in the planning, resource programming and implementation practices of the
DA. It will facilitate the integration and financing of priority local investments derived from the
DA’s agricultural and fisheries modernization plans which have been developed using a value
chain approach, and through a consulitative process with local stakeholders. The Project will be
implemented over a period of six years (2014 to 2020).

Specific investments and interventions are implemented under four (4) central components of
the Project enumerated and briefly described as follows:

Component 1: Local and National Levels Planning (I-PLAN). This component supports the
implementation and mainstreaming of the DA’s AFMP planning framework, thereby providing
an operational platform for integrated technical support service delivery at the local and
national levels. At the regional and local levels, regional AFMPs are being developed taking into
account spatial and value chain analysis and using tools for vulnerability and suitability

assessment, participatory resource analysis. The local AFMPs shall build on the success of local
governments in the implementation of their own development plans.

Component 2: Infrastructure Development (I-BUILD). A network of strategic rural
infrastructure is being established, linking priority value chains in targeted Project areas that
are identified through the regional AFMPs. By the end of the Project, the component will be able
to establish an improved access to strategic and climate-resilient rural infrastructure and
facilities that primarily benefit target beneficiaries. These rural infrastructures include farm-to-
market roads (FMRs), bridges, communal irrigation systems (CIS), potable water systems

{(PWS), production and post-production facilities and other infrastructure such as fish landings,
fish sanctuary/Protected Area guardhouses, among others.



Component 3: Enterprise Development (I-REAP). This aims to strengthen and develop
viable rural agro- industries through investments in the appropriate segments of efficient value
chains of key agricultural and fishery products in targeted Project areas. Specifically, I-REAP is
designed to: (i) increase productivity and marketability of agriculture and fishery products
through increased access to information and support services; and (ii) increase farm and fishery
household incomes through engagement in value-adding activities.

Component 4: Project Implementation Support (I-SUPPORT). Providing overall operational
support to the implementation is the I-SUPPORT component that ensures efficient and effective
delivery of the Project transactions in terms of financial management, procurement, monitoring
& evaluation, geotagging social and environmental safeguards and grievance redress
mechanism. It leads in the introduction of innovations and reforms towards more effective and
efficient administrative support system in Project implementation, mainly working through the
existing DA bureaucracy. At the national level, the National Project Coordination Office (NPCO)
is established at the DA Central Office to steer the overall implementation of the Project. Four
(4) Project Support Offices (PSOs) have been established to support the implementation in the
main islands of the country (2 in Luzon, 1 in Visayas and 1 in Mindanao). A Regional Project

Coordination Office (RPCQ) is formed and functioning in each Regional Office of the DA to focus
on the implementation of the Project in the region.

SCOPE OF THE ASSIGNMENT

The primary responsibility of the Planning Officer is in the review of new and updated VCAs for
NOL and provides technical backstopping to planners in his/her regional assignment.

Reporting directly to the I-PLAN Component Head, he/she will also provide tech‘nical
backstopping in the review and endorsement of PCIPs. He/She will also work closely with the
Planning Specialist to provide him/her assistance in any [-PLAN or PRDP related activities.

DUTIES AND RESPONSIBILITIES

Assist the Planning Specialist in the execution of his duties and responsibilities

e Assistand provide technical support in the implementation of I-PLAN activities such as:
development/review/updating of VCAs, implementation of sub-component 1.2 activities
and collaboration activities with other DA and non-DA agencies

e Assistand provide technical backstopping to RPCOs/LGUs in the development/updating
of PCIPs, implementation of AFMP

e Assistin the implementation of guidelines related to I-PLAN activities
Serve as I-PLAN focal person on coordinating MiS-related activities with NPCO and RPCOs

e Assistin the preparation/leg working of cluster I-PLAN Coordination meetings and any
activities related to integration of PRDP key innovations to DA;

» Perform other duties and responsibilities maybe assigned by supervisor.

REQUIRED EDUCATION AND QUALIFICATION

A. Education and Relevant Experiences

- Must be a graduate of Agribusiness, Agricultural Economics, Agriculture, Forestry,
Environmental Science, Urban/Rural Development Planning and Management or
related fields with project planning and management courses

« Atleastone (1) year experience in project planning and management preferably in

agribusiness/marketing (experience in value chain analysis studies or rapid market
appraisal is an advantage)



B. Knowledge, Competencies and Skills

» Good technical writing skills

+ Must be competent in basic computer operations, e.g. Microsoft Office, Excel and
Power Point

« Must have good communication and interpersonal skills.
« Team player
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