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Subproject Name: Construction of Mansalay Slaughterhouse (AA) 

Subproject ID No.:  PRDP-IB-R04B-ORM-017-MAN-002-2021-AF2 

Location:  Mansalay, Oriental Mindoro 

 

Bidder Name:  ______________________________________________________________ 
 

BID OPENING CHECKLIST 
Envelope 1 

 

ELIGIBILITY DOCUMENTS 

a. Registration Certification of the Company (DTI, SEC or CDA)  

b. Relevant contracts as specified in ITB Clause 5.4 hereof:  

Basis of Critical Eligibility and Qualification Criteria: 

- At least one (1) work of a nature and complexity equivalent to the Works generally in the last 5 years with at 

least 50% of the Estimated Project Cost (EPC) or PhP24,999,500.00, and 

- Average annual turn-over of total projects in the last 3 years of at least 100% of the Estimated Project Cost 

(EPC) or PhP49,999,000.00, as evidenced by the submitted Audited Financial Statement for the past 3 years. 

c. Audited financial statement for the past 3 years.  

d. In case of Joint Venture, a duly notarized Joint Venture agreement and a copy of the duly 

accomplished application form for Special License of the Joint Venture filed with the PCAB, or a 

copy of the Special License of the Joint Venture if already issued. 

 

TECHNICAL DOCUMENTS 

e. Bid Security in a form of Bid Securing Declaration (prescribed template)  

f. Project requirements, which shall include the following:  

(i) List of Contractor’s personnel (viz a. Project Engineer – Licensed Engineer with at least five 

(5) years of relevant experience in building construction with at least two (2) slaughterhouse 

project supervised as Project Engineer (as required under SCC Clause 6.5), b. Materials 

Engineer – Licensed Civil Engineer duly accredited by DPWH following the DPWH D.O 98 

Series of 2016 (as required under SCC Clause 6.5) c. Electrical Engineer – Licensed 

Engineer with at least three (3) years of relevant experience in general building construction 

(as required under SCC Clause 6.5) and d. Mechanical Engineer - Licensed Engineer with 

at least three (3) years of relevant experience in general building construction (as required 

under SCC Clause 6.5), to be assigned to the contract to be bid, with their complete 

qualification and experience data 

 

(ii) List of Contractor’s major and critical equipment units, which are owned and are supported by 

proof of ownership which must meet the minimum requirement for the contract set in the Bid 

Data Sheet 

 

Pass (if all the above documents are present); Fail (if any of the above documents is absent) 

 

Notwithstanding the BAC’s declaration of non-responsiveness of the first bid envelope, the financial proposals contained in 

the second bid envelopes of all the bidders shall be read. The first and second envelopes shall not be returned to the bidders. 

Foreign bidders may submit the equivalent documents, if any, issued by the country of the foreign bidder. 

 

Envelope 2 

 

FINANCIAL PROPOSAL 

Bid price in approved Bid form and Bid prices in the Bill of Quantities.  

 

BID DATA SHEET 

Clause 20.3 If bidder shall submit hard copies at the BAC Office, each Bidder shall submit: 
a.) one (1) original; b.) four (4) copies of the first and second components of its bid; and c.) Electronic copy of the 

bid should also be submitted in PDF file format in a flash drive.  Should there be discrepancies, the original copy 

would prevail. 
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Subproject Name: Construction of Mansalay Slaughterhouse (AA) 

Subproject ID No.: PRDP-IB-R04B-ORM-017-MAN-002-2021-AF2 

Location:  Mansalay, Oriental Mindoro 
 

Bidder Name:  ______________________________________________________________ 
 

BID OPENING CHECKLIST 

(Joint Venture) 
Envelope 1 

ELIGIBILITY DOCUMENTS 

a. Registration Certification of the Company (DTI, SEC or CDA) (for each partner)  

b. Relevant contracts as specified in ITB Clause 5.4 hereof:  

Basis of Critical Eligibility and Qualification Criteria: 

- At least one (1) work of a nature and complexity equivalent to the Works generally in the last 5 years with at 

least:                 

       50% of the Estimated Project Cost (EPC) or PhP24,999,500.00 (for one of the partners), and  

       25% of the Estimated Project Cost (EPC) or PhP12,499,750.00 (for the rest of the partners). 

- Average annual turn-over of total projects in the last 3 years of at least:      

100% of the Estimated Project Cost (EPC) or PhP49,999,000.00 (for one of the partners), and  

50% of the Estimated Project Cost (EPC) or PhP24,999,500.00 (for the rest of the partners),  

as evidenced by the submitted Audited Financial Statement for the past 3 years. 

c. Audited Financial Statement for the past three (3) years (each partner/either one of the partners)  

d. In case of Joint Venture, a duly notarized Joint Venture agreement and a copy of the duly accomplished 

application form for Special License of the Joint Venture filed with the PCAB, or a copy of the Special 

License of the Joint Venture if already issued. 

 

TECHNICAL DOCUMENTS 

e. Bid Security in a form of Bid Securing Declaration (prescribed template in the name of the Joint 

Venture) 
 

f. Project requirements, which shall include the following (pooling of resources or combination among 

partners): 
 

(i) List of Contractor’s personnel (viz a. Project Engineer – Licensed Engineer with at least five (5) 

years of relevant experience in building construction with at least two (2) slaughterhouse project 

supervised as Project Engineer (as required under SCC Clause 6.5), b. Materials Engineer – 

Licensed Civil Engineer duly accredited by DPWH following the DPWH D.O 98 Series of 2016 

(as required under SCC Clause 6.5) c. Electrical Engineer – Licensed Engineer with at least three 

(3) years of relevant experience in general building construction (as required under SCC Clause 

6.5) and d. Mechanical Engineer - Licensed Engineer with at least three (3) years of relevant 

experience in general building construction (as required under SCC Clause 6.5), to be assigned to 

the contract to be bid, with their complete qualification and experience data 

 

(ii) List of Contractor’s major and critical equipment units, which are owned and are supported by 

proof of ownership which must meet the minimum requirement for the contract set in the Bid Data 

Sheet 

 

Pass (if all the above documents are present); Fail (if any of the above documents is absent) 

 

Notwithstanding the BAC’s declaration of non-responsiveness of the first bid envelope, the financial proposals contained in 

the second bid envelopes of all the bidders shall be read. The first and second envelopes shall not be returned to the bidders. 

Foreign bidders may submit the equivalent documents, if any, issued by the country of the foreign bidder. 

Envelope 2 

FINANCIAL PROPOSAL 

Bid price in approved Bid form and Bid prices in the Bill of Quantities.  

 

BID DATA SHEET 

Clause 20.3 If bidder shall submit hard copies at the BAC Office, each Bidder shall submit: 

a.) one (1) original; b.) four (4) copies of the first and second components of its bid; and c.) Electronic copy of the 
bid should also be submitted in PDF file format in a flash drive.  Should there be discrepancies, the original copy 

would prevail. 
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Section I. Invitation to Bid 

Republic of the Philippines 

Philippine Rural Development Project 

Invitation to Bid for the  

Construction of Mansalay Slaughterhouse (AA) 

Identification No. PRDP-IB-R04B-ORM-017-MAN-002-2021-AF2 

Loan No. 9271-PH 

March 30, 2023 

1. The Government of the Philippines (GoP) has received a Loan from the World Bank towards 

the cost of Philippine Rural Development Project and it intends to apply part of the proceeds of 

this Loan to payments under the contract for the Construction of Mansalay Slaughterhouse 

(AA)/ PRDP-IB-R04B-ORM-017-MAN-002-2021-AF2 

 

2. The Municipality of Mansalay, Oriental Mindoro, implementing partner of the Department of 

Agriculture, now invites bids for Construction of Mansalay Slaughterhouse (AA). Completion 

of the Works is required by 304 calendar days. Bidders should have completed, within the last 

five (5) years, a contract similar to the Project. The description of an eligible bidder is contained 

in the Bidding Documents, particularly, in Section II. Instructions to Bidders. 

 

3. Bidding will be conducted in accordance with relevant procedures for open competitive bidding 

as specified in the IRR of RA 9184 (R.A. 9184), with some amendments, as stated in these bidding 

documents and is open to all bidders from eligible source countries as defined in the applicable 

procurement guidelines of the World Bank. The contract shall be awarded to the Lowest 

Calculated Responsive Bidder (LCRB) who was determined as such during post-qualification. 

The Estimated Project Cost for this project is Forty-Nine Million Nine Hundred Ninety-Nine 

Thousand Pesos (PhP49,999,000.00). 

4. Interested bidders may obtain further information from the Bids and Awards Committee of the 

Municipality of Mansalay, Oriental Mindoro and inspect the Bidding Documents at the 

address given below also at PRDP Regional Project Coordination Office MIMAROPA 

(RPCO MIMAROPA) with address at 3rd Floor, ATI Building, Department of Agriculture 

Regional Office No. 4B, Elliptical Road, Diliman, Quezon City and/or at PRDP South Luzon 

Project Support Office (PSO Luzon B) Procurement Unit at 3rd Floor RMIC Building, Department 

of Agriculture Region 4A, BPI Compound, Visayas Avenue, Diliman, Quezon City from 8:30am 

to 4:00 pm, Mondays to Fridays. 
 

5. A complete set of Bidding Documents may be purchased by interested Bidders starting 
March 30, 2023 from the address below, at PRDP Regional Project Coordination Office 

MIMAROPA (RPCO MIMAROPA) with address at 3rd Floor, ATI Building, Department of 

Agriculture Regional Office No. 4B, Elliptical Road, Diliman, Quezon City and/or at PRDP 

South Luzon Project Support Office (PSO Luzon B) Procurement Unit at 3rd Floor RMIC 

Building, Department of Agriculture Region 4A, BPI Compound, Visayas Avenue, Diliman, 

Quezon City and/or Bids and Awards Committee Office, Mansalay, Oriental Mindoro and upon 
payment or depositing to the account name: Municipality of Mansalay Trust Fund, 
LANDBANK Current Account Number 3622 101180, Land Bank Roxas of a non-
refundable fee for the bidding documents in the amount of Ten Thousand Pesos 
(PhP10,000.00) not later than the submission of their bids. The LGU Treasurer’s official 



 

 

receipt, the bank teller’s validated deposit slip or printed receipt from online payment 
serves as the proof of payment.  

Biddings Documents may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the PRDP website 

(prdp.da.gov.ph). For Detailed Engineering Design (DED), drawings and plans, please follow 

the link: 

https://drive.google.com/drive/folders/1S483WEPaadftx_uWrbISCor2tvL2vb8P

?usp=share_link  

As part of the transparency measures being instituted by the Department of Agriculture (DA), the 

bidders can virtually visit the site of the above-described subproject at prdp.da.gov.ph where 

geotagged base photographs are viewable. The DA, however, requires that all potential contractors 

who will be awarded contract under the project shall have undergone geotagging training provided 

by the PRDP Project Support Office. 

 

6. The Municipality of Mansalay, Oriental Mindoro will hold a Pre-Bid Conference on April 20, 

2023, at 10:00 AM at the Mayor’s Office Conference Hall Municipal Compound, Mansalay, 

Oriental Mindoro which shall be open to all interested bidders. Prospective bidders can join 

virtually through video conference platform by sending email to this official email address  

bacmansalay@gmail.com requesting for an invitation. 

 

7. Bids must be delivered on or before May 3, 2023, at 10:00 AM at the Mayor’s Office Conference 

Hall Municipal Compound, Mansalay, Oriental Mindoro. All bids must be accompanied by a 

Bid Securing Declaration. Bids will be opened in the presence of the bidder’s representatives 

who choose to attend at the address below. Late bids shall not be accepted. 

 

8. The Bid Opening will be held on May 3, 2023, at 10:00 A.M. at the Mayor’s Office Conference 

Hall Municipal Compound, Mansalay, Oriental Mindoro. The bidders can attend virtually 

through video conference platform by sending email to this official email address 

bacmansalay@gmail.com requesting for an invitation. 

 

9. The Local Government Unit of Mansalay, Oriental Mindoro reserves the right to accept or reject 

any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, 

without thereby incurring any liability to the affected bidder or bidders. 

 

10. For further information, please refer to: 

 

 

CARISHIELA D. VILLALUNA 

Chairman, Bids and Awards Committee 

Tel./Mobile No.: 0945 188 1044 

 

 

 

 

[Signature of the BAC Chairperson or 

the Authorized Representative of the 

BAC Chairperson 

https://drive.google.com/drive/folders/1S483WEPaadftx_uWrbISCor2tvL2vb8P?usp=share_link
https://drive.google.com/drive/folders/1S483WEPaadftx_uWrbISCor2tvL2vb8P?usp=share_link
mailto:bacmansalay@gmail.com
mailto:bacmansalay@gmail.com
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, 

as described in Section VI Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are provided 

in the BDS. The contracting strategy and basis of evaluation of lots is described in 

ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in 

the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds 

received for the Project, as defined in the BDS, to cover eligible payments under the 

Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves, others, or induce others to do so, by misusing 

the position in which they are placed, and includes the offering, 

giving, receiving, or soliciting of anything of value to influence 

the action of any such official in the procurement process or in 

contract execution; entering, on behalf of the Procuring Entity, 

into any contract or transaction manifestly and grossly 

disadvantageous to the same, whether or not the public officer 

profited or will profit thereby, and similar acts as provided in 

Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive levels 

and to deprive the Procuring Entity of the benefits of free and open 

competition; 
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(iii) “collusive practices” means a scheme or arrangement between two 

or more Bidders, with or without the knowledge of the Procuring 

Entity, designed to establish bid prices at artificial, non-

competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of  

a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 

of evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings 

or investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the administrative 

proceedings or investigation or from pursuing such 

proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded Contract funded by the Funding Source if it at any 

time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as reflected 

in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate 

in the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 

other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on the 

bid of another Bidder or influence the decisions of the Procuring Entity 

regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, this 

does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design 

or technical specifications of the goods and related services that are the 

subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the preparation 

related to procurement for or implementation of the project, if the 

personnel would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall 

be accompanied by a sworn affidavit of the Bidder that it is not related to the Head 

of the Procuring Entity (HoPE), members of the Bids and Awards Committee 

(BAC), members of the Technical Working Group (TWG), members of the BAC 

Secretariat, the head of the Project Management Office (PMO) or the end-user unit, 

and the project consultants, by consanguinity or affinity up to the third civil degree. 

On the part of the Bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members; and 
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(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or 

(d) of this Clause shall correspondingly apply to each of the members of 

the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 

will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to citizens 

of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital stock 

belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible or 

liable for a particular contract: Provided, however, that, in accordance 

with Letter of Instructions No. 630, Filipino ownership or interest of the 

joint venture concerned shall be at least seventy five percent (75%): 

Provided, further, that joint ventures in which Filipino ownership or 

interest is less than seventy five percent (75%) may be eligible where the 

structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by a person/entity 

meeting the seventy five percent (75%) Filipino ownership requirement: 

Provided, finally, that in the latter case, Filipino ownership or interest 

shall not be less than twenty five percent (25%). For this purpose, Filipino 

ownership or interest shall be based on the contributions of each of the 

members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 

autonomous, (b) operate under commercial law, and (c) are not attached agencies 

of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the Philippine Statistics Authority (PSA) consumer price index.  

However, contractors under Small A and Small B categories without similar 
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experience on the contract to be bid may be allowed to bid if the cost of such 

contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, 

including awarded contracts yet to be started coinciding with the contract for 

this Project. 

The values of the domestic bidder’s current assets and current liabilities shall be 

based on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX Bidding Forms as required in ITB Clause 

12.1(b)(ii.3). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or 

any of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 
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(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, and 

all statements and information provided  therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all 

the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform 

any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract, accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s 

Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety 

and health and other prevailing conditions of work as established 

by national laws, rules and regulations; or collective bargaining 

agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 

underpayment or non-payment of workers’ wage and wage-related 

benefits, bidder agrees that the performance security or portion of 

the contract amount shall be withheld in favor of the complaining 

workers pursuant to appropriate provisions of Republic Act No. 

9184 without prejudice to the institution of appropriate actions 

under the Labor Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending clearance 

to proceed from the DOLE Regional Office and to comply with 

Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under 

the contract specifying wages, hours of work and other benefits 

under prevailing national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable, through posting in two (2) conspicuous places in the 

establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any 

person or official, personnel or representative of the; 
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Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and project 

requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all matters 

pertaining to this Project, including: (a) the location and the nature of the contract, 

project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature 

and condition of the terrain, geological conditions at the site communication 

facilities, requirements, location and availability of construction aggregates and 

other materials, labor, water, electric power and access roads; and (d) other factors 

that may affect the cost, duration and execution or implementation of the contract, 

project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data 

furnished by the procuring entity.  However, the Procuring Entity shall ensure 

that all information in the Bidding Documents, including supplemental/bid 

bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the Philippines 

which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of 

his bid, and the Procuring Entity will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from those 

that have paid the applicable fee for the Bidding Documents at the office indicated 

in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other 

than those prohibited by a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in the 

BDS. However, subcontracting of any portion shall not relieve the Bidder from any 

liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 

and comply with the eligibility criteria specified in the BDS. In the event that any 
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subcontractor is found by the Procuring Entity to be ineligible, the subcontracting 

of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor during 

bid submission, the Bidder shall include the required documents as part of the 

technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and 

on the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before 

the deadline for the submission of and receipt of bids, but not earlier than seven 

(7) calendar days from the posting of the Invitation to Bid/Bidding Documents in 

the PhilGEPS website. If the Procuring Entity determines that, by reason of the 

method, nature, or complexity of the contract to be bid, or when international 

participation will be more advantageous to the GoP, a longer period for the 

preparation of bids is necessary, the pre-bid conference shall be held at least thirty 

(30) calendar days before the deadline for the submission and receipt of bids, as 

specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will 

in no way prejudice its bid; however, the Bidder is expected to know the changes 

and/or amendments to the Bidding Documents as recorded in the minutes of the 

pre-bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid 

conference shall be recorded and prepared not later than five (5) calendar days after 

the pre-bid conference. The minutes shall be made available to prospective bidders 

not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be 

issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar 

days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and submitted to 

the Procuring Entity at the address indicated in the BDS at least ten (10) calendar 

days before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, 

to be made available to all those who have properly secured the Bidding 

Documents, at least seven (7) calendar days before the deadline for the submission 

and receipt of Bids. 
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10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents shall 

be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and at 

any conspicuous place in the premises of the Procuring Entity concerned. It shall 

be the responsibility of all Bidders who have properly secured the Bidding 

Documents to inquire and secure Supplemental/Bid Bulletins that may be issued 

by the BAC. However, Bidders who have submitted bids before the issuance of the 

Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 

their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 

government agency authorized to translate documents, or a registered translator in the 

foreign bidder’s country; and shall be authenticated by the appropriate Philippine foreign 

service establishment/post or the equivalent office having jurisdiction over the foreign 

bidder’s affairs in the Philippines. The English translation shall govern, for purposes of 

interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibility 

documents under Section 23.1 of the IRR, provided, that the 

winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to 

be bid; and 
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Statement of the Bidder’s SLCC similar to the contract to be bid, 

in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, 

or partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than the 

Contractor or the Constructors Performance Evaluation System 

(CPES) Final Rating, which must be at least satisfactory. In case 

of contracts with the private sector, an equivalent document shall 

be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type and 

cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with 

RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts 

to submit the bid security in the form of:  
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(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from 

the Insurance Commission that the surety or insurance 

company is authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 

meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements for 

the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 
RA 9184 and using the form prescribed in Section IX Bidding 
Forms.  

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, 

in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated 

in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, 

a ceiling may be applied to bid prices provided the following conditions 

are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the submission 

of bids. 
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(ii)   The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the responsible 

unit of the procuring entity and that the estimates are based on 

adequate detailed engineering (in the case of infrastructure projects) 

and reflect the quality, supervision and risk and inflationary factors, 

as well as prevailing market prices, associated with the types of 

works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices 

and analyzing bid variances. In the case of infrastructure projects, 

the procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineer’s/procuring entity’s 

estimate.   

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on actual 

total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made 

by a Bidder in addition or as a substitute to its original bid which may be included 

as part of its original bid or submitted separately therewith for purposes of bidding. 

A bid with options is considered an alternative bid regardless of whether said bid 

proposal is contained in a single envelope or submitted in two (2) or more separate 

bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative 

bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  

A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 

will cause all the proposals with the Bidder’s participation to be disqualified. This 

shall be without prejudice to any applicable criminal, civil and administrative 

penalties that may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based 

on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, Bill of Quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, 

where a required item is provided, but no price is indicated, the same shall be 
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considered as non-responsive, but specifying a zero (0) or a  dash (-) for the said 

item would mean that it is being offered for free to the Government, except those 

required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, prior to the deadline for submission of bids, shall be included 

in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 48. Upon the recommendation of the Procuring Entity, price 

escalation may be allowed in extraordinary circumstances as may be determined 

by the National Economic and Development Authority in accordance with the Civil 

Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases 

where the cost of the awarded contract is affected by any applicable new laws, 

ordinances, regulations, or other acts of the GoP, promulgated after the date of bid 

opening, a contract price adjustment shall be made or appropriate relief shall be 

applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the amounts 

in various currencies in which the bid price is expressed to Philippine Pesos at the 

exchange rate as published in the Bangko Sentral ng Pilipinas (BSP) reference rate 

bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made 

in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 

one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. 

The request and the responses shall be made in writing. The bid security described 

in ITB Clause 18 should also be extended corresponding to the extension of the bid 

validity period at the least. A Bidder may refuse the request without forfeiting its 

bid security, but his bid shall no longer be considered for further evaluation and 

award. A Bidder granting the request shall not be required or permitted to modify 

its bid. 
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18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 

an amount stated in the BDS, which shall be not less than the percentage of the 

ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  

Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check issued by 

a Universal or Commercial Bank. 

Two percent (2%) 
(b) Bank draft/guarantee or irrevocable letter of 

credit issued by a Universal or Commercial 

Bank: Provided, however, that it shall be 

confirmed or authenticated by a Universal or 

Commercial Bank, if issued by a foreign 

bank. 

(c) Surety bond callable upon demand issued by 

a surety or insurance company duly certified 

by the Insurance Commission as authorized 

to issue such security; and/or 

Five percent (5%) 

(d) Bid Securing Declaration  

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 

and furnish the performance security required under ITB Clause 32.2, within ten 

(10) calendar days from receipt of the Notice of Award, and commits to pay the 

corresponding amount as fine, and be suspended for a period of time from being 

qualified to participate in any government procurement activity in the event it 

violates any of the conditions stated therein as provided in the guidelines issued 

by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity 

as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a request for reconsideration 

and/or protest, or lapse of the reglementary period without having filed a request 

for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities 

shall be returned only after the Bidder with the Lowest Calculated Responsive Bid 

(LCRB) has signed the contract and furnished the Performance Security, but in no 

case later than the expiration of the Bid Security validity period indicated in ITB 

Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 

posting of the performance security, pursuant to ITB Clause 32, the successful 

Bidder’s Bid Security will be discharged, but in no case later than the Bid Security 

validity period as indicated in ITB Clause 18.2. 
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18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information 

or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids in 

order to influence the outcome of eligibility screening or any other 

stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within 

the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 

venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, submitting 

late Bids or patently insufficient bid, for at least three (3) times 

within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 
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19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using 

the appropriate forms provided in Section IX in the Bidding Forms on or before 

the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 

the technical component of the bid, including the eligibility requirements under 

ITB Clause 12.1, and the second shall contain the financial component of the bid. 

This shall also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes 

as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies 

of the first and second envelopes.  In the event of any discrepancy between the 

original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of the 

Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed 

or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described 

in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another sealed 

envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all 

in an outer envelope marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking 

the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and 

“COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as 

“COPY NO. ___,” respectively.  These envelopes containing the original and the 

copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 20.1; 
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(d) bear the specific identification of this bidding process indicated in the ITB 

Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The BAC 

or the Procuring Entity shall assume no responsibility for the misplacement of the 

contents of the improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the 

date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 

Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 

accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission 

and Opening, the Bidder’s name, its representative and the time the late bid was 

submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 

original bid, but shall be allowed to submit another bid equally sealed and properly 

identified in accordance with Clause 20, linked to its original bid marked as 

“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and 

stamped “received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal 

is received by the Procuring Entity prior to the deadline prescribed for submission 

and receipt of bids. The Letter of Withdrawal must be executed by the authorized 

representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 

which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding through 

a letter which should reach and be stamped by the BAC before the deadline for 

submission and receipt of bids. A Bidder that withdraws its bid shall not be 

permitted to submit another bid, directly or indirectly, for the same contract. 
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23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial Bid 

Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 

Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the Bids 

cannot be opened as scheduled due to justifiable reasons, the BAC shall take 

custody of the Bids submitted and reschedule the opening of Bids on the next 

working day or at the soonest possible time through the issuance of a Notice of 

Postponement to be posted in the PhilGEPS website and the website of the 

Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 

and determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the 

required document, it shall be rated “passed” for that particular requirement. In this 

regard, bids that fail to include any requirement or are incomplete or patently 

insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said 

first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the 

second bid envelope of each remaining eligible Bidder whose first bid envelope 

was rated “passed.” The second envelope of each complying Bidder shall be opened 

within the same day. In case one or more of the requirements in the second envelope 

of a particular bid is missing, incomplete or patently insufficient, and/or if the 

submitted total bid price exceeds the ABC unless otherwise provided in ITB Clause 

13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are 

determined to contain all the bid requirements for both components shall be rated 

“passed” and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the 

Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every 

page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following 

Class “A” Documents may be substituted with the appropriate equivalent 

documents, if any, issued by the country of the foreign bidder concerned, which 

shall likewise be uploaded and maintained in the PhilGEPS in accordance with 

Section 8.5.2 of the IRR.: 
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a) Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 

cooperatives; 

b) Mayor’s/Business permit issued by the local government where the principal 

place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized institutions, 

for the preceding calendar year which should not be earlier than two years 

from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under ITB 

Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 

compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per 

lot, if applicable, and/or including discount, if any), bid security, findings of 

preliminary examination, and whether there is a withdrawal or modification; and 

(b) attendance sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening 

shall be made available to the public upon written request and payment of a 

specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. The 

notice shall be issued within seven (7) calendar days from the date of the bid 

opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 

and TWG, are prohibited from making or accepting any kind of communication 

with any Bidder regarding the evaluation of their bids until the issuance of the 

Notice of Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will result 

in the rejection of the Bidder’s bid. 

26. Clarification of Bids  
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To assist in the evaluation, comparison and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 

respect to its bid and that is not in response to a request by the Procuring Entity shall not 

be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to 

ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to establish 

the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 

consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) or a 

dash (-) for the said item would mean that it is being offered for free to 

the Procuring Entity, except those required by law or regulations to be 

provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 

enable proper comparison of all eligible bids.  It may also consider bid 

modifications. Any adjustment shall be calculated in monetary terms to 

determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, discounts 

and other modifications, to identify the Lowest Calculated Bid.  Total calculated 

bid prices, as evaluated and corrected for computational errors, discounts and other 

modifications, which exceed the ABC shall not be considered, unless otherwise 

indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in 

the Bid Form, which includes the Bill of Quantities. 
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27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 

other fiscal levies and duties which shall be itemized in the bid form and reflected 

in the detailed estimates.  Such bids, including said taxes, shall be the basis for bid 

evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 

lots or for any combination thereof, provided that all Bids and combinations of Bids 

shall be received by the same deadline and opened and evaluated simultaneously 

so as to determine the bid or combination of bids offering the lowest calculated cost 

to the Procuring Entity. Bid prices quoted shall correspond to all of the 

requirements specified for each lot. Bid Security as required by ITB Clause 18 shall 

be submitted for each contract (lot) separately. The basis for evaluation of lots is 

specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive to all 

the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder 

of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder 

shall submit its latest income and business tax returns filed and paid through the 

BIR Electronic Filing and Payment System (eFPS) and other appropriate licenses 

and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in 

the event that a finding against the veracity of any of the documents submitted is 

made, it shall cause the forfeiture of the bid security in accordance with Section 

69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 

13, as well as other information as the Procuring Entity deems necessary and 

appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 

the criteria for post-qualification, it shall declare the said bid as the LCRB, and 

recommend to the HoPE the award of contract to the said Bidder at its submitted 

price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh 

period to make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next 
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Lowest Calculated Bid, and so on until the LCRB is determined for 

recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by 

the BAC of the LCRB and the recommendation to award the contract, the HoPE or 

his duly authorized representative shall approve or disapprove the said 

recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 

HoPE shall notify the BAC and the Bidder in writing of such decision and the 

grounds for it. When applicable, the BAC shall conduct a post-qualification of the 

Bidder with the next Lowest Calculated Bid. A request for reconsideration may be 

filed by the Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of 

RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a misrepresentation 

has been made by the said Bidder, or that there has been a change in the Bidder’s 

capability to undertake the project from the time it submitted its eligibility 

requirements.  Should such review uncover any misrepresentation made in the 

eligibility and bidding requirements, statements or documents, or any changes in 

the situation of the Bidder which will affect its capability to undertake the project 

so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity 

shall consider the said Bidder as ineligible and shall disqualify it from submitting 

a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 

any and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act which 

restricts, suppresses or nullifies or tends to restrict, suppress or nullify 

competition; 

(b) If the Procuring Entity’s BAC is found to have failed in following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract 

will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed 

so as to render the project no longer economically, financially or 

technically feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; 

and  

(iii) If the source of funds for the project has been withheld or reduced 

through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the 

award of contract, and no award is made in accordance with Section 40 of 

the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its bid has been accepted, through a Notice of 

Award duly received by the Bidder or its representative personally or by registered 

mail or electronically, receipt of which must be confirmed in writing within two 

(2) days by the Bidder with the LCRB and submitted personally or sent by 

registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office 

or Post, the PhilGEPS Registration Number of the winning foreign 

Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows submission 

of the PCAB license and registration for the type and cost of the 

contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 37.3 of 

the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid 

has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, 

which Contract has been provided in the Bidding Documents, incorporating therein 

all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and 

return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10) calendar day period provided that all the documentary requirements 

are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted (e.g., Bidder’s response to 

request for clarifications on the bid), including corrections to the bid, if 

any, resulting from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum period 

of ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the total 

contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance 

Security 

(Not less than the 

Percentage of the Total 

Contract Price) 
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(a) Cash or cashier’s/manager’s check issued by 

a Universal or Commercial Bank. 

 

Ten percent (10%) 

(b) Bank draft/guarantee or irrevocable letter of 
credit issued by a Universal or Commercial 

Bank: Provided, however, that it shall be 

confirmed or authenticated by a Universal or 

Commercial Bank, if issued by a foreign 

bank. 

 

(c) Surety bond callable upon demand issued by 

a surety or insurance company duly certified 
by the Insurance Commission as authorized 

to issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture of 

the bid security, in which event the Procuring Entity shall have a fresh period to 

initiate and complete the post qualification of the second Lowest Calculated Bid. 

The procedure shall be repeated until LCRB is identified and selected for 

recommendation of contract award. However, if no Bidder passed post-

qualification, the BAC shall declare the bidding a failure and conduct a re-bidding 

with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the Notice 

to Proceed (NTP) together with a copy or copies of the approved contract to the 

successful Bidder. All notices called for by the terms of the contract shall be effective 

only at the time of receipt thereof by the successful Bidder.  

 

34. Protest Mechanism  

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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 Section III. Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Municipality of Mansalay 

The name of the Contract is Construction of Mansalay Slaughterhouse (AA) 

The identification number of the Contract is PRDP-IB-R04B-ORM-017-MAN-

002-2021-AF2 

2 

 

The Funding Source is World Bank through Loan No. 9271-PH in the amount 

of US $280,000,000.00. 

The name of the Project is Philippine Rural Development Project 

Payments by the Foreign Funding Source will be made only at the request of the 

PROCURING ENTITY and upon approval by the Funding Source in accordance 

with the terms and conditions of the Loan Agreement between the PROCURING 

ENTITY and the Funding Source. (hereunder called the “Loan Agreement”). 

The Payments will be subject in all respect to the terms and conditions of the Loan 

Agreement and the applicable law. No party other than the PROCURING ENTITY 

shall derive any rights from the Loan Agreement or have any claim to the funds. 

3.1 The World Bank’s Anti-Corruption Policy requires the Borrowers (including 

beneficiaries of Bank-financed activity), as well as Bidders, Suppliers, Contractors 

and their agents (whether declared or not), sub-contractors, sub-consultants, service 

providers or suppliers, and any personnel thereof, observe the highest standard of 

ethics during the procurement and execution of Bank-financed contracts. Any action 

to influence the procurement process or contract execution for undue advantage is 

improper. 

In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) "corrupt practice" means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party. 
Another party refers to a public official acting in relation to the procurement process 

or contract execution. Public official includes World Bank staff and employees of 

other organizations taking or reviewing procurement decisions; 

(ii) "fraudulent practice" means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation. The term "party" refers to a public 

official; the terms "benefit" and "obligations" relate to the procurement process or 

contract execution; and the "act or omission" is intended to influence the procurement 

process or contract execution; 

(iii) "coercive practice" means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party. The term "party" refers to a participant in the 
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procurement process or contract execution; 

(iv) "collusive practice" means an arrangement between two or more parties designed 

to achieve an improper purpose, including influencing improperly the actions of 

another party. The term "parties" refers to participants in the procurement process 

(including public officials) attempting either themselves, or through another person 

or entity not participating in the procurement or selection process, to simulate 

competition or establish bid prices at artificial, noncompetitive levels, or are privy to 

each other's bid prices or other conditions; 

(v) "obstructive practice" is 

(aa) deliberately destroying, falsifying, altering, or concealing of evidence material 

to the investigation or making false statements to investigators in order to materially 

impede a Bank investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation, or  

(bb) acts intended to materially impede the exercise of the Bank's inspection and 

audit rights provided for under paragraph (e) below. 

(b) will reject a proposal for award if it determines that the Bidder recommended for 

award, or any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations in competing for the Contract in question 

(c) will declare mis-procurement and cancel the portion of the financing allocated to 

a contract if it determines at any time that representatives of the Borrower or of a 

recipient of any part of the proceeds of the financing engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practices during the procurement or the 

implementation of the contract in question, without the Borrower having taken timely 

and appropriate action satisfactory to Bank to address such practices when they 

occur, including by failing to inform the Bank in a timely manner at the time they 

knew of the practices; 

(d) will sanction a firm or an individual, at any time, in accordance with the 

prevailing Bank's sanctions procedures, including by publicly declaring such firm or 

individual ineligible, either indefinitely or for a stated period of time: (i) to be 

awarded a Bank-financed contract; and (ii) to be a nominated sub-contractor, 

consultant, manufacturer or supplier, or service provider (different names are used 

depending on the particular bidding document) is one which has either been (i) 
included by the bidder in its pre-qualification application or bid because it brings 

specific and critical experience  and know-how that allow the bidder to meet the 

qualification requirements for the particular bid; or (ii) appointed by the Borrower. 

A firm or individual may be declared ineligible to be awarded a Bank financed 

contract upon (i) completion of the Bank's sanctions proceedings as per its sanctions 

procedures, including, inter alia, cross debarment as agreed with other International 

Financial Institutions, including Multilateral Development Banks, and through the 

application of the World Bank Group corporate administrative procurement 

sanctions procedures for fraud and corruption; and (ii) as a result of temporary 

suspension or early temporary suspension in connection with an ongoing sanctions 
proceeding. See footnote 14 and paragraph 8 of Appendix 1 of the World Bank 
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Guidelines for Procurement of Goods, Works, and Non-Consulting Services; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan or grant, requiring bidders, suppliers and contractors, and 

their sub-contractors, agents, personnel, consultants, service providers, or suppliers 

to permit Bank to inspect all accounts and records and other documents relating to 

the submission of bids and contract performance, and to have them audited by 

auditors appointed by Bank. 

5.1 The Financing Agreement provides that procurement shall follow the Bank’s 

Procurement Guidelines and Section 1.8 thereof permits the participation of firm 

from all countries except for those mentioned in Section 1.10 thereof. 

5.2 Foreign bidders may participate in this Project as provided for in the financing 

agreement which provides that procurement shall follow the Bank’s Procurement 

Guidelines and Section 1.8 thereof permits the participation of firm from all countries 

except for those mentioned in Section 1.10 thereof. 

5.4 To be considered eligible and qualified, a Bidder must have:  

- A successful experience as prime contractor in the construction of at least one (1) 

work of a nature and complexity equivalent to the Works generally in the last five 

(5) years, single works cited should be at least fifty percent (50%) of value of 

estimated contract cost of Works under bid in the amount of:  

Name of Subproject 

If not Joint Venture If Joint Venture 

Amount of One work of 
a nature and complexity 

of at least 50% of the 

EPC 

Amount of One work of a 
nature and complexity of 

at least 50% of the EPC 

for one partner 

Amount of One work of 

a nature and complexity 

of at least 25% of the 

EPC for the rest of the 
partners 

Construction of 

Slaughterhouse (AA) PhP24,999,500.00 PhP24,999,500.00 PhP12,499,750.00 

 
such being verifiable from completion certificates; and 

- An annual turnover from all works averaged over the last three (3) years equal to 

one hundred percent (100%) of the estimated value of the contract to be bid as 

evidenced by the financial statement stamped “received” by the BIR, for the last 

three (3) years, in the amount of: 

Name of Subproject 

If not Joint Venture If Joint Venture 

Amount of Average 

Annual Turn-over of at 
least 100% of the EPC 

Amount of Average 

Annual Turn-over of at 

least 100% of the EPC for 

one partner 

Amount of Average 

Annual Turn-over of at 

least 50% of the EPC for 

the rest of the partners 

Construction of AA 
Slaughterhouse PhP49,999,000.00 PhP49,999,000.00 PhP24,999,500.00 

 
For this purpose, similar contract shall refer to Construction of 

Slaughterhouse/Abattoir. 

8.1 Subcontracting is allowed. 

There is no restriction on the involvement of general sub-contractors in the areas of 

manual and semi-skilled labor or construction materials provided that the contractor 
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undertakes not less than fifty percent (50%) of the contracted works with its own 

resources. 

8.2 To be considered eligible and qualified a subcontractor must have a successful 

experience as contractor in the construction of at least one work of a nature and 

complexity equivalent to the scope of works to be subcontracted, generally during the 

last five (5) years. 

9.1 The Date, Time and Venue of the Pre-Bid Conference is: 

April 20, 2023 at 10:00 AM at Mayor’s Office Conference Hall, Mansalay, 

Oriental Mindoro  
 

10.1 The PROCURING ENTITY’s address is: 

Brgy. Poblacion, Mansalay, Oriental Mindoro 

10.4 No further instructions. 

12.1 During Bid opening, if the first bid envelope lacks any of the following documents, 

the bid shall be declared non-responsive.  

The first envelope shall contain the following eligibility and technical documents:  

a. Eligibility Requirements 

i. Registration Certification of the Company; 

ii. List of relevant contracts that comply to experience requirement as 

specified in ITB Clause 5.4; 

iii. Audited financial statement stamped “received” by the BIR for the past 

3 years; 

iv. In case of Joint Venture, the JV Agreement, if existing, or a signed 

Statement from the partner companies that they will enter into a JV in case 

of award of contract. 

b. Technical Documents 

v. Project Requirements, to include the following: 

    (v.1) List of contractor’s personnel (e.g. Project Engineer and Materials 

Engineer to be assigned to the contract to be bid, with their complete 

qualification and experience data; and  

   (v.2) List of contractor’s major equipment units which are owned and are 

supported by proof of ownership which must meet the minimum requirement 

for the contract set in the BDS 12.1(b)(ii.3)  

vi. Bid Securing Declaration as required in ITB 18.1; 

Foreign bidders may submit the equivalent documents, if any, issued by the country 

of the foreign bidder. 

In times of declaration of state of emergency/calamity, to allow submission (until 

revoked) of the following documents: 

1. Un-notarized Bid Securing Declaration; 
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2. Expired Business or Mayor’s permit with Official Receipt of renewal application, 

subject to submission of Business or Mayor’s permit after award of contract but 

before payment; 

3. Performance Securing Declaration (PSD) in lieu of a performance security to 

guarantee the winning bidder’s faithful performance of obligations under the 

contract, subject to the following: 

a. Similar to the PSD used in Framework Agreement, such declaration shall 

state, among others, that the winning bidder shall be blacklisted from being 

qualified to participate in any government procurement activity for one (1) 

year, in case of first offense or two (2) years, if with prior similar offense, in 

the event it violates any of the conditions stated in the contract; 

b. An un-notarized PSD may be accepted, subject to submission of a notarized 

PSD before payment, unless the same is replaced with a performance security 

in the prescribed form, as stated below; and 

c. The end-user may require the winning bidder to replace the submitted PSD 

with a performance security in any of the prescribed forms under Section 

39.2 of the 2016 revised IRR of RA 9184 upon lifting of the State of 

Calamity. 

12.1(a)(iii) Foreign bidders may submit their valid Philippine Contractors Accreditation Board 

(PCAB) license or special PCAB License in case of joint ventures, and registration 

for the type and cost of the contract for this Project as a pre-condition for award as 

provided in the Financing Agreement, and ITB Nos. 12.1(b)(ii.2) and 12.1(b)(ii.3)  

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the following: 

 

Key Personnel 
General 

Experience 
Relevant Experience 

1. Project Engineer 

(PE) 

Minimum of five 

(5) year 

experience as 

Licensed Civil/ 

Agricultural 

Engineer 

With a minimum of five (5) years of relevant 

experience in building construction with at 

least two (2) slaughter house/abattoir project 

supervised as Project Engineer 

2. Materials 

Engineer (ME) 

Licensed Civil 

Engineer 

duly accredited by DPWH as Materials 

Engineer following DPWH D.O. 98, S. of 

2016 

3. Electrical 

Engineer (EE) 

Licensed 

Electrical 

Engineer 

With a minimum of three (3) years of 

relevant experience in general building 

construction  

2. Mechanical 

Engineer 

Licensed 

Mechanical 

Engineer 

With a minimum of three (3) years of 

relevant experience in general building 

construction  
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12.1(b)(ii.3) The minimum equipment requirements are the following: 

 

Minimum Required Equipment Owned Leased 

Bulldozer,155HP 0 1 

Backhoe, 0.80cu.m. 0 1 

Road Grader, 140Hp 0 1 

Road Roller, 10tons 0 1 

Concrete Batching Plant, 30 cu.m. 0 1 

Transit Mixer, 5-6 cu.m. 1 3 

Dump Truck, 10-11 cu.m. 1 1 

Water Truck, 16000 liters 0 1 

Manual Bar cutter 1 0 

Concrete Mixer, 1-bagger 1 0 

Welding Machine 2 0 

Oxygen/Acetylene Cutting Outfit 1 0 

Electric Drill 3 0 

Backhoe, Wheel Type, PW60-3, 0.28cu.m. 1 0 

Total 11 10 
 

13.1(a) No further instructions. 

13.2(a) & (b) There is no ceiling for Financial Proposals. 

14.2 No further instructions. 

15.4 No further instructions. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until ninety (90) calendar days from bid opening date. 

18.1 The bid security shall be in the form of a Bid Securing Declaration. 

18.2 The bid security shall be valid until one hundred twenty (120) calendar days from 

the date set for Bid opening date. 

20.3 If bidder shall submit hard copies at the BAC Office, each Bidder shall submit: 

a.  one (1) original and  

b. four (4) copies of the first and second components of its bid; and  

c. Electronic copy of the bid should also be submitted in PDF file format in a 

flash drive.  Should there be discrepancies, the original copy would prevail.  
21 The address for Submission of Bids is at the Mayor’s Office Conference Hall 

Municipal Compound, Mansalay, Oriental Mindoro 

The deadline for Submission of Bids is on May 3, 2023 at 10:00 AM 

24.1 
The BAC shall open the bids in public on May 3, 2023 at 10:00 AM at the Mayor’s 

Office Conference Hall Municipal Compound, Mansalay, Oriental Mindoro. 

The time for the bid opening shall be the same as the deadline for receipt of bids or 

promptly thereafter. Rescheduling the date of the opening of bids shall not be 

considered except for force majeure, such as natural calamities. In re-scheduling the 

opening of bids, the BAC shall issue a Notice of Postponement to be posted at the 

PhilGEPS’ and the Procuring Entity’s websites. 

24.2 During Bid opening, if the first envelope lacks any of the documents listed in World 

Bank BDS 12.1, the bid shall be declared non-responsive but the documents shall be 

kept by the Procuring Entity. 
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24.3 The financial proposals in the second envelope of all the bidders shall be read for 

record purposes.  The first and second envelopes shall not be returned to the bidders. 

27.3 Partial bid is not allowed.  The infrastructure project is packaged in a single lot and 

the lot shall not be divided into sub-lots for the purpose of bidding, evaluation and 

contract award. 

27.4 No financial ceiling. 

28.2 None 

31.4(f) The other document required are: 

1) Construction schedule 

2) S-Curve 

3) Manpower schedule 

4) Construction methods 

5) Equipment Utilization schedule 

6) Construction Safety and Health program approved by the Department of 
Labor and Employment; and 

7) PERT/CPM. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, 

the contractor shall commence execution of the Works on the Start Date as 

defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the Works 

in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 
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responsibility to undertake the repair of any damage to the Works at his own 

expense. 

1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s Representative 

by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin 

the commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall be 

responsible for supervising the execution of the Works and administering this 

Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity’s Representative as forming 

part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 
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actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 

Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or convenient 

to the complete execution of the Works; (ii) the passing of any tests before 

acceptance by the Procuring Entity’s Representative; (iii) and the carrying out 

of all duties and obligations of the Contractor imposed by this Contract as 

described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative will 

provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 
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f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written in 

English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of 

the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 

concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with 

the execution of the Works. If the Contractor suffers delay or incurs cost from 

failure on the part of the Procuring Entity to give possession in accordance with 

the terms of this clause, the Procuring Entity’s Representative shall give the 

Contractor a Contract Time Extension and certify such sum as fair to cover the 

cost incurred, which sum shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay shall 

be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-

way required by it in connection with access to the Site. The Contractor shall also 

provide at his own cost any additional facilities outside the Site required by it for 

purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any 

place where work in connection with this Contract is being carried out or is 

intended to be carried out. 
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6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 

Contractor's Equipment, which may be required. All Materials and Plant on Site 

shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted by 

the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. 

The Procuring Entity will approve any proposed replacement of key personnel 

only if their relevant qualifications and abilities are equal to or better than those 

of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member 

of the Contractor’s staff or work force, for justifiable cause, the Contractor shall 

ensure that the person leaves the Site within seven (7) days and has no further 

connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, and 

other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the 

schedule of other contractors particularly when they shall require access to the 

Site.  The Contractor shall also provide facilities and services for them during this 

period.  The Procuring Entity may modify the schedule of other contractors, and 

shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of such 

discoveries and carry out the Procuring Entity’s Representative’s instructions in 

dealing with them. 
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7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the forms 

prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited 

in the event it is established that the Contractor is in default in any of its 

obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned 

to the Contractor after the issuance of the Certificate of Final Acceptance subject 

to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative increase 

of more than ten percent (10%) over the original value of the contract as a result 

of amendments to order or change orders, extra work orders and supplemental 

agreements, as the case may be.  The Contractor shall cause the extension of the 

validity of the performance security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under 

the contract which are usable and accepted by the Procuring Entity the use of 

which, in the judgment of the implementing agency or the Procuring Entity, will 

not affect the structural integrity of the entire project, the Procuring Entity shall 

allow a proportional reduction in the original performance security, provided that 

any such reduction is more than ten percent (10%) and that the aggregate of such 

reductions is not more than fifty percent (50%) of the original performance 

security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be they 

an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 
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8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 

more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for 

the acts, defaults, and negligence of any subcontractor, its agents, servants or 

workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 

contract implementation stage. Subcontractors disclosed and identified during the 

bidding may be changed during the implementation of this Contract. In either 

case, subcontractors must submit the documentary requirements under ITB 

Clause 12 and comply with the eligibility criteria specified in the BDS. In the 

event that any subcontractor is found by any Procuring Entity to be eligible, the 

subcontracting of such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day 

that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 

of the unperformed portion for every day of delay.  The total amount of liquidated 

damages shall not exceed ten percent (10%) of the amount of the contract.  The 

Procuring Entity may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not affect the Contractor’s 

liabilities. Once the cumulative amount of liquidated damages reaches ten percent 

(10%) of the amount of this Contract, the Procuring Entity may rescind or 

terminate this Contract, without prejudice to other courses of action and remedies 

available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer of the Procuring Entity shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 
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12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring Entity 

and shall be held responsible for any damage or destruction of the Works except 

those occasioned by force majeure. The Contractor shall be fully responsible for 

the safety, protection, security, and convenience of his personnel, third parties, 

and the public at large, as well as the Works, Equipment, installation, and the like 

to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During this 

period, the Contractor shall undertake the repair works, at his own expense, of 

any damage to the Works on account of the use of materials of inferior quality 

within ninety (90) days from the time the HoPE has issued an order to undertake 

repair.  In case of failure or refusal to comply with this mandate, the Procuring 

Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables of 

the GoP in his favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall 

be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies 

in one or more key structural elements of the project which may lead to structural 

 failure of the completed elements or structure, or “Structural Failures,” i.e., 

where one or more key structural elements in an infrastructure facility fails or 

collapses, thereby rendering the facility or part thereof incapable of withstanding 

the design loads, and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 
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to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking 

pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the 

applicable warranty to such structure should be levied to third parties for 

their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the date 

of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 

accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said one 

year period. 
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12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, civil, 

and/or criminal charges against the responsible persons as well as the forfeiture 

of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed by 

or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 

Entity’s design, or due to war or radioactive contamination directly 

affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, 

for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative 

that the insurances required under this Contract have been effected and shall, 

within a reasonable time, provide copies of the insurance policies to the Procuring 
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Entity’s Representative.  Such evidence and such policies shall be provided to the 

Procuring Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the insurances 

at all times in accordance with the terms of this Contract and shall produce to the 

Procuring Entity’s Representative the insurance policies in force including the 

receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein 

or any other insurance which he may be required to obtain under the terms of this 

Contract, the Procuring Entity may obtain and keep in force any such insurances 

and pay such premiums as may be necessary for the purpose.  From time to time, 

the Procuring Entity may deduct the amount it shall pay for said premiums 

including twenty five percent (25%) therein from any monies due, or which may 

become due, to the Contractor, without prejudice to the Procuring Entity 

exercising its right to impose other sanctions against the Contractor pursuant to 

the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring 

Entity may, at the Contractor’s expense, take whatever measure is deemed 

necessary for its protection and that of the Contractor’s personnel and third 

parties, and/or order the interruption of dangerous Works.  In addition, the 

Procuring Entity may refuse to make the payments under GCC Clause 40 until 

the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with a 

new policy issued by a new insurance company acceptable to the Procuring Entity 

for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance 

policy. 

16. Termination for Default of Contractor 
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16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this Contract 

has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 
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18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time 

for its convenience.  The HoPE may terminate this Contract for the convenience 

of the Procuring Entity if he has determined the existence of conditions that make 

Project Implementation economically, financially or technically impractical 

and/or unnecessary, such as, but not limited to, fortuitous event(s) or changes in 

law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 

of work is shown on the current Program of Work and the stoppage has 

not been authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or 

will accrue thereafter to the Procuring Entity and/or the Contractor.  In 

the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid 

by the Procuring Entity to the Contractor within eighty four (84) days 

from the date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of liquidated damages can be 

paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract  
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acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices 

as defined in ITB Clause 3.1(a), unless otherwise specified in the 

SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose 

the maximum civil, administrative and/or criminal penalties available under the 

applicable law on individuals and organizations deemed to be involved with 

corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative in order to terminate the existing 

contract for a cause other than those listed under GCC Clause 18.3, the Procuring 

Entity’s Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 
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The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 

paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day period, 

either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at any time before receipt of the Contractor’s 

verified position paper described in item (c) above withdraw the Notice 

to Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the 

Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of 

the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the ground(s) 

stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the procuring 

entity shall impose on contractors after the termination of the contract the penalty 

of suspension for one (1) year for the first offense, suspension for two (2) years 

for the second offense from participating in the public bidding process, for 

violations committed during the contract implementation stage, which include but 

not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  For 

the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 
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(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 

manpower; and 

(v) Renewal of the effectivity dates of the performance security after 

its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  In 

the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force majeure 

shall be interpreted to mean an event which the Contractor could not have 

foreseen, or which though foreseen, was inevitable.  It shall not include ordinary 

unfavorable weather conditions; and any other cause the effects of  

which could have been avoided with the exercise of reasonable diligence by the 

Contractor. 
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20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all works carried 

out before receiving it and for any Work carried out afterwards to which a 

commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then 

give notice of termination, which shall take effect twenty eight (28) days after the 

giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from 

the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties 

in connection with the implementation of the contract covered by the Act and this 

IRR, the parties shall make every effort to resolve amicably such dispute or 

difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen (14) 

days of the notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by 

the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 

according to the provisions of Republic Act No. 876, otherwise known as the “ 

Arbitration Law” and Republic Act 9285, otherwise known as the “Alternative 

Dispute Resolution Act of 2004”: Provided, however, That, disputes that are 

within the competence of the Construction Industry Arbitration Commission to 

resolve shall be referred thereto.  The process of arbitration shall be incorporated 

as a provision in this Contract that will be executed pursuant to the provisions of 

the Act and its IRR: Provided, further,  

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 
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In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 

made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 

five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC Clause 

45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative 

will decide contractual matters between the Procuring Entity and the Contractor 

in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will be 

adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 
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26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date 

if a Variation is issued which makes it impossible for the Intended Completion 

Date to be achieved by the Contractor without taking steps to accelerate the 

remaining work, which would cause the Contractor to incur additional costs.  No 

payment shall be made for any event which may warrant the extension of the 

Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed to 

give early warning of a delay or has failed to cooperate in dealing with a delay, 

the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 

the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative has 

given written instructions in advance for additional work to be paid for in that 

way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall 
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be verified and signed by the Procuring Entity’s Representative within two days 

of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price, or delay the execution 

of the Works.  The Procuring Entity’s Representative may require the Contractor 

to provide an estimate of the expected effect of the future event or circumstance 

on the Contract Price and Completion Date.  The estimate shall be provided by 

the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and in 

carrying out any resulting instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval 

an updated Program of Work at intervals no longer than the period stated in the 

SCC.  If the Contractor does not submit an updated Program of Work within this 

period, the Procuring Entity’s Representative may withhold the amount stated in 

the SCC from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program of Work has 

been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall 

not alter the Contractor’s obligations.  The Contractor may revise the Program of 

Work and submit it to the Procuring Entity’s Representative again at any time.  A 

revised Program of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow 

forecast shall include different currencies, as defined in the Contract, converted 

as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 
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32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in accordance 

with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference 

and to the Procuring Entity.  The responsibility of the parties for actions to be 

taken shall be decided by the Procuring Entity’s Representative either at the 

Management Conference or after the Management Conference and stated in 

writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) 

of the original quantity, provided the aggregate changes for all items do not 

exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction 

of the Work be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has a defect and the 

test shows that it does, the Contractor shall pay for the test and any samples.  If 

there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 

and to have them audited by auditors appointed by the Funding Source, if so 

required by the Funding Source. 

35. Identifying Defects 
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The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 

search uncover defects and test any work that the Procuring Entity’s Representative 

considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year from 

project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end 

of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice 

of his intention to use a third party to correct a Defect. If the Contractor does not 

correct the Defect himself within the period, the Procuring Entity may have the 

Defect corrected by the third party. The cost of the correction will be deducted 

from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor 

will in no way relieve the Contractor of its liabilities and warranties under the 

Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall 

be submitted as a contract document, make an advance payment to the contractor 

in an amount not exceeding fifteen percent (15%) of the total contract price, to be 
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made in lump sum or, at the most two, installments according to a schedule 

specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance 

by the Procuring Entity of an irrevocable standby letter of credit of equivalent 

value from a commercial bank, a bank guarantee or a surety bond callable upon 

demand, issued by a surety or insurance company duly licensed by the Insurance 

Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by 

the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated 

in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall 

not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts 

to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting there from the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 

(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least five percent (5%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative. 
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40.5. Items of the Works for which a price of “0” (zero) has been entered will not be  

paid for by the Procuring Entity and shall be deemed covered by other rates and 

prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress 

payment until fifty percent (50%) of the value of Works, as determined by the 

Procuring Entity, are completed.  If, after fifty percent (50%) completion, the 

Work is satisfactorily done and on schedule, no additional retention shall be 

made; otherwise, the ten percent (10%) retention shall again be imposed using 

the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention 

money for each progress billing with irrevocable standby letters of credit from a 

commercial bank, bank guarantees or surety bonds callable on demand, of 

amounts equivalent to the retention money substituted for and acceptable to the 

Procuring Entity, provided that the project is on schedule and is satisfactorily 

undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be 

posted in favor of the Government shall be valid for a duration to be determined 

by the concerned implementing office/agency or Procuring Entity and will answer 
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for the purpose for which the ten (10%) percent retention is intended, i.e., to cover 

uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items that 

are not included in the original contract or reclassification of work items that are 

either due to change of plans, design or alignment to suit actual field conditions 

resulting in disparity between the preconstruction plans used for purposes of 

bidding and the “as staked plans” or construction drawings prepared after a joint 

survey by the Contractor and the Procuring Entity after award of the contract, 

provided that the cumulative amount of the Variation Order does not exceed ten 

percent (10%) of the original project cost. The addition/deletion of Works should 

be within the general scope of the project as bid and awarded. The scope of works 

shall not be reduced so as to accommodate a positive Variation Order. A Variation 

Order may either be in the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the original 

contract, such as, where there are subsurface or latent physical conditions at the 

site differing materially from those indicated in the contract, or where there are 

duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as 

inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original contract.  

In exceptional cases where it is urgently necessary to complete the original scope 

of work, the HoPE may authorize a positive Variation Order go beyond ten 

percent (10%) but not more than twenty percent (20%) of the original contract 

price, subject to the guidelines to be determined by the GPPB: Provided, however, 

That appropriate sanctions shall be imposed on the designer, consultant or official 

responsible for the original detailed engineering design which failed to consider 

the Variation Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight (28) 

calendar days deliver a written communication giving full and detailed particulars 

of any extra cost in order that it may be investigated at that time. Failure to provide 

either of such notices in the time stipulated shall constitute a waiver by the 
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contractor for any claim. The preparation and submission of Variation Orders are 

as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed estimate 

of the unit cost of such items of work, together with his justifications for 

the need of such Change Order or Extra Work Order, and shall submit 

the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately instruct 

the appropriate technical staff or office of the Procuring Entity to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted and to review the proposed plan, and prices of the work 

involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with the 

supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied that 

the same is justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete 

the project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly 

by written order for such period as may be deemed necessary, due to force 

majeure or any fortuitous events or for failure on the part of the Contractor to 

correct bad conditions which are unsafe for workers or for the general public, to 
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carry out valid orders given by the Procuring Entity or to perform any provisions 

of the contract, or due to adjustment of plans to suit field conditions as found 

necessary during construction. The Contractor shall immediately comply with 

such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path of 

activities after fifteen (15) calendar days from date of receipt of written notice 

from the Contractor to the district engineer/regional director/consultant or 

equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the 

Philippine National Police (PNP) station which has responsibility over 

the affected area and confirmed by the Department of Interior and Local 

Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative that 

the documents are complete unless there are justifiable reasons thereof 

which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work shall 

be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the 

value of the work done and Materials ordered less advance payments received up 

to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the SCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Procuring Entity exceeds 

any payment due to the Contractor, the difference shall be a debt payable to the 

Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of 

a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
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Representative shall issue a certificate for the value of the work done, Materials 

ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor’s personnel employed solely on the Works, and the Contractor’s costs 

of protecting and securing the Works, and less advance payments received up to 

the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances 

of any kind whatsoever occur such as to fairly entitle the contractor to an 

extension of contract time, the Procuring Entity shall determine the amount of 

such extension; provided that the Procuring Entity is not bound to take into 

account any claim for an extension of time unless the Contractor has, prior to the 

expiration of the contract time and within thirty (30) calendar days after such 

work has been commenced or after the circumstances leading to such claim have 

arisen, delivered to the Procuring Entity notices in order that it could have 

investigated them at that time. Failure to provide such notice shall constitute a 

waiver by the Contractor of any claim. Upon receipt of full and detailed 

particulars, the Procuring Entity shall examine the facts and extent of the delay 

and shall extend the contract time completing the contract work when, in the 

Procuring Entity’s opinion, the findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support 

the request for extension was already considered in the determination of the 

original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual 

conditions obtained at the site, in excess of the number of rainy/unworkable days 

pre-determined by the Procuring Entity in relation to the original contract time 

during the conduct of detailed engineering and in the preparation of the contract 

documents as agreed upon by the parties before contract perfection, and/or for 

equivalent period of delay due to major calamities such as exceptionally 

destructive typhoons, floods and earthquakes, and epidemics, and for causes such 

as non-delivery on time of materials, working drawings, or written information 
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to be furnished by the Procuring Entity, non-acquisition of permit to enter private 

properties or non-execution of deed of sale or donation within the right-of-way 

resulting in complete paralyzation of construction activities, and other 

meritorious causes as determined by the Procuring Entity’s Representative and 

approved by the HoPE. Shortage of construction materials, general labor strikes, 

and peace and order problems that disrupt construction operations through no 

fault of the Contractor may be considered as additional grounds for extension of 

contract time provided they are publicly felt and certified by appropriate 

government agencies such as DTI, DOLE, DILG, and DND, among others. The 

written consent of bondsmen must be attached to any request of the Contractor 

for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 

of Completion of the Works, and the Procuring Entity’s Representative will do so upon 

deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 

the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the SCC, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative shall withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is 304calendar days from start date, inclusive 

of 23 calendar days allotted for unworkable conditions. 

1.22 The Procuring Entity is the LGU-Mansalay, Oriental Mindoro. 

1.23 The Procuring Entity’s Representative is: 

Hon. Ferdinand M. Maliwanag, Municipal Mayor 

1.24 The Site is located at Brgy. Teresita, Mansalay, Oriental Mindoro 

1.28 The Start Date is ten (10) calendar days upon receipt of the Notice to Proceed 

(NTP). 

1.31 The Works consist of:  

A. Main Building & Holding Pens: Earthwork (Structure excavation, 

Backfilling of excavated Materials, Embankment Gravel Fill), Plain & 

Reinforced Concrete Work (Reinforcing Steel Bars, Structural 
Concrete), Finishing and Other Civil Works (Structural Steel, Pre-

painted Metal Sheets, Masonry Works, Cement Plaster Finish, Cement 
Floor Finish, Storm Drainage and Sewerage System, Plumbing, Roll-up 

doors, Doors, PVC Doors and Frames, Grille Door, Aluminum Glass 

Windows, Grille Window, Metal Railings, Ceramic Tiles, Carpentry and 

Joinery Works (Ceiling), Painting, Varnishing and Other related works, 

Electrical (Conduits, Boxes & Fittings, Wires and Wiring Devices, 
Power Load Center, Switchgear and Panel Boards and Lighting 

Fixture, and Special Items (Temporary Facility (rental basis), 
Occupational Safety and Health Program and Project Billboard)  

B. Equipment (Special Item) (Slaughterhouse Equipment) 

C. Waste Water Treatment: Earthwork (Structure Excavation, 

Backfilling of Excavated Materials), Plain & Reinforced Concrete 

Work (Reinforcing Steel Bars, Structural Concrete), Finishing and 

Other Civil Works (Storm Drainage and Sewerage System) 

D. Elevated Water Tank: Earthwork (Structure Excavation, Backfilling 

of Excavated Material), Plain & Reinforced Concrete Work 
(Reinforcing Steel Bars, Structural Concrete), Finishing and Other 

Civil Works (Cement Plaster Finish, Waterproofing, Metal Railings & 

Plumbing)  

E. Perimeter Fence: Earthwork (Structure Excavation, Backfilling of 

Excavated Materials), Plain & Reinforced Concrete Work (Reinforcing 
Steel Bars, Structural Concrete), Finishing and Other Civil Works 

(Masonry Works, Joint Cement Plaster Finish), Special Items 

(Installation of Steel Gate) 

F. Carport, Electrical and Pump House: Earthwork (Structure 

Excavation, Backfilling of Excavated Materials and Gravel Fill), Plain 

& Reinforced Concrete Work (Reinforcing Steel Bars, Structural 

Concrete), Finishing and Other Civil Works (Masonry Works, Cement 
Plaster Finish, Cement Floor Finish, Storm Drainage and Sewerage 

System, Grille Doors, Grille Windows, Painting, Varnishing and Other 

Related Works) Electrical (Conduits, Boxes & Fittings, Wires and 

Wiring Devices, Power Load Center, Switchgear and Panel Boards and 

Lighting Fixture) Mechanical (Water Pumping System) 
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2.2 Sectional completion is not allowed. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon issuance of NTP. 

6.5 The Contractor shall employ the following Key Personnel:   

as per BDS 12.1(b)(ii.2)  
 

Project Engineer – Licensed Civil/Agricultural Engineer with a minimum of 

five (5) years of relevant experience in building construction with at least two 

(2) slaughter house/abattoir project supervised as Project Engineer  

Materials Engineer – Licensed Civil Engineer duly accredited by DPWH as 

Materials Engineer I following DPWH D.O. 98, S. of 2016. 

Electrical Engineer – Licensed Engineer with a minimum of three (3) years of 

relevant experience in general building construction  

Mechanical Engineer – Licensed Engineer with a minimum of three (3) years 

of relevant experience in general building construction  

7.4(c) No further instruction. 

7.7 No further instruction. 

8.1 No further instruction. 

10 None. 

12.3 No further instruction. 

12.5 Fifteen (15) years. 

13 “No additional provision” or if the contractor is a joint venture, “All partners to 

the joint venture shall be jointly and severally liable to the Procuring Entity”. 

18.3(h)(i) The World Bank’s Anti-Corruption Policy requires the Borrowers (including 

beneficiaries of Bank-financed activity), as well as Bidders, Suppliers, 

Contractors and their agents (whether declared or not), sub-contractors, sub-

consultants, service providers or suppliers, and any personnel thereof, observe 

the highest standard of ethics during the procurement and execution of Bank-

financed contracts. Any action to influence the procurement process or contract 

execution for undue advantage is improper. 

In pursuance of this policy, the Bank: 

(a) defines, for the purposes of this provision, the terms set forth below as 

follows: 

(i) "corrupt practice" means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party. Another party refers to a public official acting 

in relation to the procurement process or contract execution. Public 

official includes World Bank staff and employees of other organizations 

taking or reviewing procurement decisions; 

(ii) "fraudulent practice" means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation. The term "party" refers to a public official; the terms 

"benefit" and "obligations" relate to the procurement process or contract 
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execution; and the "act or omission" is intended to influence the 

procurement process or contract execution; 

(iii) "coercive practice" means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party. The term "party" 

refers to a participant in the procurement process or contract execution; 

(iv) "collusive practice" means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party. The term "parties" refers to 

participants in the procurement process (including public officials) 

attempting either themselves, or through another person or entity not 

participating in the procurement or selection process, to simulate 

competition or establish bid prices at artificial, noncompetitive levels, 

or are privy to each other's bid prices or other conditions; 

(v) "obstructive practice" is 

(aa) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements to 

investigators in order to materially impede a Bank investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation, or  

(bb) acts intended to materially impede the exercise of the Bank's 

inspection and audit rights provided for under paragraph (e) below. 

(b) will reject a proposal for award if it determines that the Bidder recommended 

for award, or any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices or other integrity violations in competing for the Contract in question; 

(c) will declare mis-procurement and cancel the portion of the financing 

allocated to a contract if it determines at any time that representatives of the 

Borrower or of a recipient of any part of the proceeds of the financing engaged 

in corrupt, fraudulent, collusive, coercive, or obstructive practices during the 

procurement or the implementation of the contract in question, without the 

Borrower having taken timely and appropriate action satisfactory to Bank to 
address such practices when they occur, including by failing to inform the Bank 

in a timely manner at the time they knew of the practices; 

(d) will sanction a firm or an individual, at any time, in accordance with the 

prevailing Bank's sanctions procedures, including by publicly declaring such 

firm or individual ineligible, either indefinitely or for a stated period of time: (i) 

to be awarded a Bank-financed contract; and (ii) to be a nominated sub-

contractor, consultant, manufacturer or supplier, or service provider (different 

names are used depending on the particular bidding document) is one which has 

either been (i) included by the bidder in its pre-qualification application or bid 

because it brings specific and critical experience  and know-how that allow the 

bidder to meet the qualification requirements for the particular bid; or (ii) 

appointed by the Borrower. A firm or individual may be declared ineligible to 
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be awarded a Bank financed contract upon (i) completion of the Bank's sanctions 

proceedings as per its sanctions procedures, including, inter alia, cross 

debarment as agreed with other International Financial Institutions, including 

Multilateral Development Banks, and through the application of the World Bank 

Group corporate administrative procurement sanctions procedures for fraud and 

corruption; and (ii) as a result of temporary suspension or early temporary 

suspension in connection with an ongoing sanctions proceeding. See footnote 14 

and paragraph 8 of Appendix 1 of the World Bank Guidelines for Procurement 

of Goods, Works, and Non-Consulting Services; 

(e) will require that a clause be included in bidding documents and in contracts 

financed by a Bank loan or grant, requiring bidders, suppliers and contractors, 

and their sub-contractors, agents, personnel, consultants, service providers, or 

suppliers to permit Bank to inspect all accounts and records and other documents 

relating to the submission of bids and contract performance, and to have them 

audited by auditors appointed by Bank. 

21.2 The Arbiter is: 

Construction Industry Arbitration Commission, Manila 

29.1 No dayworks are applicable to the contract. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within five (5) calendar days of delivery of the Notice of Award. 

31.3 The period between Program of Work updates is 30 days. 

The amount to be withheld for late submission of an updated Program of Work 

is 1% of the progress billing. 

34.1(a) Upon instruction by the Procuring Entity, the contractor will arrange and shall 

shoulder cost for the materials and field testing. 

The materials and field test shall be conducted by DPWH or its accredited testing 

laboratories. 

For field density test (FDT), it shall be carried out through the following options: 

1. By DPWH or its accredited testing laboratories as default; 

2. By independent accredited Materials Engineer located within the province; 

3. By an accredited Materials Engineer of the Provincial Government; 

4. By colleges and universities with testing laboratories. 

The conditions to effect the other options (2, 3 & 4) mentioned above are 

described below. Whoever conducts the test must prepare and attest to the 

veracity of the test report. The contracting parties are the signatory witness in 

the conduct of the FDTs. The FDTs shall be closely witnessed by the contractor, 

and PPMIU and Regional Project Coordination Office (RPCO) or Project 

Support Office (PSO). 

Options 2, 3 and 4 maybe availed of by the contracting parties in the conduct of 

FDTs if DPWH facilities will not be available on a timely basis. 

1. The option to be adapted by the contracting parties must be communicated 

properly to the DPWH regional office where the LGU is covered. The 

response of the DPWH would trigger the application of the three options. The 

concurrence of the Project will be based on the evidence of impending or 

actual delays in the conduct of FDTs through Option 1; 

2. The engagement of accredited Materials Engineers for Options 2 and 3 will 

follow the limits of authority for ME1 and ME2 by the Bureau of Research 
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and Standards (BRS) of the Department of Public Works and Highways. The 

nomination of which will come from the LGU and to be concurred by the 

Regional Project Coordination Office. However, the test apparatuses to be 

utilized by the accredited Materials Engineer may either come from the LGU 

or the contractor. The test apparatuses shall be re-calibrated and tested in the 

presence of the RPCO or PSO engineers prior to actual use; 

The selection of colleges and universities to conduct the FDT must be supported 

with proof that indeed the laboratory technicians have conducted the same test 

within the last three years. Records of FDT reports taken from similar projects 

filed by the laboratory administrator will suffice as proof of capacity to engage 

the said college or university. 

34.3 The Funding Source is the World Bank. 

39.1 The amount of the advance payment is 15% of the Contract Price and to be 

recouped every progress billing. 

39.2 No further instruction. 

40.1 No further instruction.  

40.4 Progress payment shall be made monthly as per work accomplished.  

41.5 The Contractor is obliged to submit to the Procuring Entity’s Representatives 

the geotagged photos taken before, during and after construction of each item 

of work especially the embedded items at the time that the claim for payment is 

made and the Statement of Work Accomplished (SWA) is executed. 

51.1 The date by which “as built” drawings are required is 15-30 days from 

Completion Date as defined under GCC 1.1.3. 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is 1% of the final 

contract amount. 
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B.5 - PROJECT BILLBOARD 

Description 

This Item shall consist of furnishing   and installing project billboard in accordance with 

this Specification and   details shown on the Plans, or as required by the Engineer. 

The project billboard shall comply in all respects with the “COA Circular No. 2013-004” 

dated January 30, 2013. The information and publicity on projects of Government Agencies 

including Foreign Funded Projects are being guided by this Circular.  

The project billboard will be erected as soon as the award has been made. It will be located 

at the beginning and at the end of the subproject throughout the project duration.  

The size, materials and design to be used for the project signboard will specifically adhere 

to the General Guidelines No. 2.2.3 of the Circular while the content of the information shall 

conform to the General Guidelines No. 2.2.6 and the sample format shown in “Annex A” of the 

Circular.  

 

Material Requirements 

Tarpaulin 

        The design and format of the tarpaulin shall have the following specifications:  

Color      :  White 

Size      :  8 ft. x 8 ft. 

Resolution     :  70 dpi 

Font      :  Helvetica  

Font Size of Main Information  :  3 inches 

Font Size of Sub-Information   :  1 inch 

Font Color  :  Black 

Suitable Frame  :  Rigid wood frame with post; and  

Posting     : Outside display at the project location after 

award has been made. 
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The information shall contain but not limited to i.) logo of the funding agencies, ii.) the name of 

implementing agencies, iii.) name of contractor, iv.) subproject’s title, location, cost and 

description, v.) project details to include duration, date started, target date of completion and 

project status, and vi.) COA and WB Anti-corruption Hotline.  

 

The display/and or affixture of the picture, image, motto, logo, color motif, initials or 
other symbol or graphic representation associated with the top leadership of the project 
proponent or implementing agency/unit/office, on project billboard, is considered 
unnecessary. (General Guidelines No. 2.2.6) 

 

Post and Frame 

Posts and frames/braces shall be made from good lumber with a 2X3 and 2x2 inches 
size respectively and shall be well-seasoned, straight and free of injurious defects. The 
frame will be covered with 2 pieces ¼ inch thick marine plywood where the tarpaulin will 
be attached.  

 

Concrete Foundation Blocks 

The concrete for the foundation blocks shall be Class A in accordance with Item 405, 
Structural Concrete and shall be of the size shown on the Plans. 

 

Construction Requirements 

Excavation and Backfilling 

Holes shall be excavated to the required depth to the bottom of the concrete 
foundation as shown on the Plans. 

The space around the post shall be backfilled to the ground line with approved 
material in layers not exceeding 100 mm and each layer shall be moistened and thoroughly 
compacted. Surplus excavated material shall be disposed of by the Contractor as directed 
by the Engineer. 

Erection of Posts 

The posts shall be erected vertically in position inside the formwork of the 
foundation block prior to the placing of the concrete and shall be adequately supported by 
bracing to prevent movement of the post during the placing and setting of concrete.  The 
posts shall be located at the positions shown on the Plans. 

Tarpaulin Installation 

Tarpaulin shall be installed in accordance with the details shown on the Plans. The 
frame should be covered with the marine plywood before the tarpaulin is attached.  

 Method of Measurement 

The quantities of project billboard shall be in pieces of such signs of the size specified, 
including the necessary posts and supports erected and accepted. 
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Basis of Payment 

The quantities measured as determined in the Method of Measurement, shall be paid 
for at the contract unit price for the Pay Items shown in the Bid Schedule which price and 
payment shall be full compensation for furnishing and installing project billboard, for 
excavation, backfilling and construction of foundation blocks, and all labor, equipment, 
tools and incidentals necessary to complete the Item. 

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

B.5 Project Billboard Each 

 
 

B.7 – CONSTRUCTION HEALTH AND SAFETY 

HEALTH AND SAFETY 

The following shall be the minimum requirements for the approval of a Construction 
Safety and Health Program (CSHP) under the Department of Labor and Employment 
(DOLE) Department Order No. 13, Series 1998. 

1.1 Company Safety and Health Policy. The following shall apply: 

A Company Safety Policy which shall serve as the general guiding principles in the 
implementation of safety and health on site duly signed by the highest company official or 
his duly authorized representative who has the over-­­all control of project execution and 
should include the contractor’s general policy towards occupational safety, worker’s 
welfare and health, and environment. 

A Safety policy, which shall include the commitment that the contractor shall comply with 
DOLE minimum safety requirements, including reporting requirements of the Occupational 
Health and Safety Standards (OSHS), and other relevant DOLE issuances. These may include, 
but are not limited to the following: 

a. Registration (Rule 1020 and DO 18-­­02) 

b. Report of Safety Committee Organization (Rule 1040) 

c. Notification of Accidents and Occupational Illnesses (Rule 1050) 

d. Annual Work Accident/Illness Exposure Data Report (Rule 1050) 

e. Application for installation of mechanical/electrical equipment for construction of 

structure for industrial use (Rule 1070 and 1160) 

f. Annual Medical Report (Rule 1960) 

1.2 Specific Construction Safety and Health Program shall contain the tendering agency’s 
requirements in addition to the minimum requirements under the appropriate sections of 
D.O. No. 13 whenever deemed as applicable. 

1.3 Composition of Construction Safety and Health Committee. 
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A structure and membership of the construction safety and health committee which shall 
be consistent with the minimum requirements of Section 11 of D.O. 13, series of 1998. 

1.4 Safety and Health Personnel. The following shall apply: 

a. All appointed first-­­aiders shall be duly trained and certified by the Philippine 
National Red Cross and shall possess a Certificate of Basic First Aid Training Course 
(Standard) with a valid PNRC ID Card. 

b. All appointed Safety Officers shall have completed the 40-­­hour BWC prescribed 
safety and health course as required by Rule 1030 of the OSHS, as amended by D.O. 
16. All full-­­time safety personnel shall be accredited by the BWC pursuant to D.O. 
16. 

c. All physicians and nurses assigned at the project site shall have completed the 
Bureau prescribed course on occupational safety and health course, pursuant to Rule 
1960 of the OSHS. 

1.5 Specific duties and responsibilities of the Safety Officer. The following shall apply: 

a. Specific duties and responsibilities shall comply with the outlined duties and 
responsibilities in Rule 1047 of the OSHS; and 

b. Procedure on the required performance of the assigned duties and responsibilities 
of safety officers in the construction site. 

1.6 Applicable In-plant Safety and Health Promotion and Continuing Information 
Dissemination. The following shall apply: 

a. Detailed information dissemination or advisories to the new employees prior to on-
­­site assignment, e.g. conduct of safety orientation, company’s health and safety 
policies, hazards related to the job safety measures, safe work procedures. 

b. Detailed programs on continuing education such as trainings and seminars, if any, 
that shall be given to employees, e.g. BOSH, refresher course, first aid training, 
refresher course toolbox meeting, construction safety training for site safety officers, 
80-­­hour advance safety course prescribe. 

c. Arrangements for conveying information on safety and health IEC materials e.g. 
Posters/komics/flyers, safety signages, handbooks/manuals, bulletin boards. 

d. Arrangements for setting up sub-­­committees on safety and health, where 
necessary. 

e. Schedule of safety related activities, e.g. toolbox meeting, health and safety 
committee meeting. 

1.7 Accident and incident investigation, recording, and reporting. The following shall 
apply: 

a. All accidents or incidences shall be investigated and recorded. 

b. All work-related accidents resulting to disabling injuries and dangerous occurrences 
as defined in OSH Standards (Rule 1050) shall be reported. 

c. Responsible or duly authorized officer for accident or incident investigation 
recording and reporting who are either the employer/owner/project 
manager/safety officer. 
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d. Accident Report shall contain the minimum information as required in 

DOLE/BWC/OHSD/IP-­­6. 

e. Shall notify the appropriate DOLE Regional within 24 hours in case of fatal accidents. 
An accident investigation shall be conducted by the Regional Office within forty-
eight (48) hours after receipt of initial report of the employer. 

1.8 Provisions for the protection of the general public within the vicinity of the company 
premises during construction and demolition. The following shall apply: 

a. Measures in order to ensure the safety of the general public shall be pursuant to Rule 
11 of the National Building Code-­­Implementing Rules and Regulations: Protection 
of Pedestrians During Construction or Demolition 

b. Appropriate provisions and rules of OSHS 

-­­ Rule 1412.09: Protection of the Public 

-­­ Rule 1412.12: Protection against collapse of Structure 

-­­ Rule 1412.16: Traffic Control 

-­­ Rule 1413: Excavation 

-­­ Rule 1417: Demolition 

-­­ Rule 1060: Premises of Establishments 

-­­ D.O. 13, Section 9: Construction Safety Signs 

-­­ Other relevant provisions of OSHS. 

1.9 General safety within construction premises. The following shall apply: 

The provisions for danger signs, barricades, and safety instructions for workers, employees, 
public, and visitors such as, housekeeping; walkway surfaces; means of access i.e. stairs, 
ramps, floor openings, elevated walkways, runways and platforms; and, light. 

1.10 Environmental Control (Rule 1070 of the Standards). The following shall apply: 

a. Monitoring and control of hazardous noise, vibration and air-­­borne contaminants 
such as gases, fumes, mists and vapors. 

b. Provisions to comply with minimum requirements for lighting, ventilation and air 
movement. 

1.11 Guarding of hazardous machinery (Rule 1200 of the Standards). The following shall 
apply: 

a. Provisions for installation/design of built-­­in machine guards. 

b. Provisions for built-­­in safety in case of machine failure. 

c. Provisions for guarding of exposed walkways, access-­­ways, working platforms. 

1.12 Provisions for and use of Personal Protective Equipment (PPE) -­­ (Rule 1080 of the 
Standards). The following shall apply: 

a. Appropriate types and duly tested PPEs to be issued to workers after the required 
training on their use. 

b. Provisions for maintenance, inspection and replacement of PPEs. 
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c. In all cases the basic PPE commonly required for all types of construction projects 
are hard hats, safety shoes and working gloves. Other PPEs shall be required 
depending on the type of work and hazards. 

1.13 Handling of Hazardous Substances – (Rule 1090 of the Standards). The following 
shall apply: 

Provision for identification, safe handling, storage, transport and disposal of hazardous 
substances and emergency procedure in accordance with Material Safety Data Sheet 
(MSDS) in cases of accidents. 

1.14 General materials handling and storage procedures. – (Rule 1150 of the 

Standards). The following shall apply: 

-­­ Safe use of mechanical materials handling equipment 

-­­ Secured and safe storage facilities 

-­­ Regular housekeeping as necessary so as not to constitute and/orresent hazards 

-­­ Clearly marked clearance limits 

-­­ Proper area guarding of storage facilities 

1.15 Installation, use and dismantling of hoist and elevators.-­­Rule 1415.10 Testing 
and Examination of Lifting Appliance, Rule 1220 Elevators and Related Equipment. The 
following shall apply: 

a. Provisions to ensure safe installation, use and dismantling of hoist and elevator; 

b. Periodic inspection of hoists and elevators. 

1.16 Testing and inspection of electrical and mechanical facilities and equipment. The 
following Rules of the Occupational Safety and Health Standards shall apply: Rule Coverage 

a. Rule 1160 -­­ Boiler 

b. Rule 1170 -­­ Unfired Pressure Vessels 

c. Rule 1210 -­­ Electrical Safety 

d. Rule 1220 -­­ Elevators and Related Equipment 

e. Rule 1410 -­­ Construction Safety 

f. Rule 1415.10 – Training and Examination of Lifting Appliance 

1.17 Workers skills and certification. The following shall apply: 

a. Provisions to ensure that workers are qualified to perform the work safely. 

b. Provisions to ensure that only qualified operators are authorized to use and operate 
electrical and mechanical equipment. 

1.18 Provisions for emergency transportation facilities for workers. The following shall 
apply: 

Rule 1963.02 of the Occupational Safety and Health Standards – Emergency Medical and 
Dental Services 

1.19 Fire Protection Facilities and Equipment. The following rule shall apply: 
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a. Fire protection facilities and equipment as required under Rule 1940 of the OSHS 

b. Proposed structure and membership of fire brigade 

c. Provision for training on emergency preparedness 

1.20 First aid and health care medicines, equipment and facilities. 

a. Identification of the proposed first aid and health care facilities that the employer 
shall provide satisfying the minimum requirements of OSHS. 

b. Identification of the medical and health supplies, such as medicines and equipment 
to be provided. 

c. In all cases, the provision of first aid medicines and emergency treatment shall be 
mandatory. 

d. In the absence of the required-on site health care facilities, the employer shall attach 
a copy of a written contract with a recognized emergency health provider as 
required under the OSHS. 

1.21 Workers Welfare Facilities. The following shall apply: 

a. Provisions for toilet and sanitary facilities 

b. Proposed bathing, washing, facilities 

c. Proposed facilities for supplying food and eating meals 

d. Proposed facilities for supplying potable water for drinking and for washing 

e. Proposed facilities for locker rooms, storing and changing of clothes for workers. 

1.22 Proposed Hours of Work and Rest and Rest Breaks. The following shall apply: 

a. Work schedules, working hours, shifting schedules 

b. Frequency and length of meals and breaks 

c. Schedule of rest periods 

1.23 Waste Disposal. The following shall apply: 

a. Proposed method of clearing and disposal of waste. 

b. Provisions for permits and clearance where require in disposal of hazardous wastes. 

1.24 Disaster and Emergency Preparedness Contingency 

1.25 Safety Program. The Safety Programs shall contain the following: 

a. Standard work procedures. 

b. Job hazard analysis for the following activities as applicable to the project. 

c. Other hazardous work, not outline herein but will be performed during project 
execution must also be included. 

The activities may consist of any number of the following, depending on the nature of 
the project, vis-­­à-­­vis exposure to hazards: 

a. Site Clearing 
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b. Excavations 

c. Erection and dismantling of scaffolds and other temporary working platforms 

d. Temporary electrical connections/installations 

e. Use of scaffolds and other temporary working platforms 

f. Working at unprotected elevated working platforms or surfaces 

g. Work over water 

h. Use of power tools and equipment 

i. Gas and electric welding and cutting operations 

j. Working in confined spaces 

k. Use of internal combustion engines 

l. Handling hazardous and/or toxic chemical substances 

m. Use of hand tools 

n. Working with pressurized equipment 

o. Working in hot or cold environments 

p. Handling, storage, usage and disposal of explosives 

q. Use of mechanized lifting appliances for movement of materials 

r. Use of construction heavy equipment 

s. Demolition 

 

The hazard analysis shall contain the following: 

a. Identification of possible hazards for a particular activity. 

b. Identification of any company permits or clearances needed prior to the 
performance of the activity together with the name of person/s who is authorized to 
issue such permit or clearance. 

c. Identification of the proposed improvement in work standard procedures that shall 
be followed during implementation of a particular activity. 

d. Company inspection procedures to ensure safety during the execution of a particular 
activity. 

e. Identification of emergency procedures in case of accidents or any untoward 
incident while performing a particular activity. 

1.26 Company Penalties/Sanctions for Violation/s of the Provision/s of Safety and 
Health Program – The appropriate penalties or sanctions for violation of company rules 
and regulations or those stipulated in the CHSP and the observance of due process. 

 

2. Personal Protective Equipment by Type of Project 
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2.1 General Building Construction Project (GBC). The following classifications shall apply: 

Classification: Air Navigation Facilities, Power Transmission & Distribution, Building and 
Housing, Communication facilities, Sewerage, water treatment plants and Site/Land 
development. 

2.2 General Engineering Construction Project. The following classifications shall apply: 

Classifications: Roads and Airports (Horizontal structure), bridges, irrigation system, flood 
control and drainages, dams, tunneling, ports and harbor, water supply 

2.3 Specialty Construction Project. The following classifications shall apply: 

Classifications: Electrical work, mechanical work, plumbing and sanitary work, air 
conditioning or refrigeration, water proofing work, painting work, communication 
facilities, foundation or piling work, structural steel work, concrete pre-­­cast, elevator or 
escalator, well drilling work, navigational equipment and instrument installation, 
electromechanical work, metal roofing and siding installation, structural demolition and 
landscaping. 

3. Safety Personnel and Skilled Worker. The following shall apply: 3.1 Minimum 

Required Safety Personnel. The following shall apply: 

a. The General Constructor shall provide for a full-time officer, who shall be assigned 
as the general construction safety and health officer to oversee full time the overall 
management of the Construction Safety and Health Program. 

b. The General Constructor shall provide for additional Construction Safety and Health 
Officer/s in accordance with the requirements for Safety Officer of D.O. 16, s. 2001, 
depending of the total number of personnel assigned to the construction project site. 

c. The General Constructor shall provide for one (1) Construction Safety and Health 
Officer for every ten (10) units of heavy equipment assigned to the project site. 

d. Each construction contractors/subcontractors shall provide for the required 
number of safety officers in accordance with the requirements of D.O. 16 series 2001. 

3.2 Qualification and Training of Safety and Health Personnel and Skilled Workers. 
The following shall apply: 

a. Training of OSH Personnel shall be pursuant to D.O. 16 series of 2001 and its 
Procedural Guidelines. 

b. Worker Skills Certification for the critical operations/occupations shall be 
pursuant to D.O. 13 and D.O. 19 as well as the TESDA requirements on worker 
competency. 

4. Construction Heavy Equipment. The following shall apply: 

4.1 Accreditation of Organization for Testing of Construction Heavy Equipment shall be 
pursuant to D.O. No. 16 and its Implementing Guidelines and Procedural Guidelines on 
Accreditation and Performance Audit of Testing Organization for Construction Heavy 
Equipment. 

4.2 Conduct of Inspection and Test of Construction Heavy Equipment shall be pursuant to 
Sec. 10 of D.O. No. 13 and its Procedural Guidelines. The following shall apply: 

a. Procedural Guidelines on Accreditation and Performance Audit of Testing 
Organization for Construction Heavy Equipment 
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b. Standard Checklist for Testing and Inspection of Construction Heavy Equipment. 

c. Inspection Procedures for DOLE Inspectors 

4.3 TESDA Certification Requirements for Operators. Certification for Operators shall be in 
accordance with the requirements of TESDA on worker competency. 

4.4 Monitoring and Evaluation of CHE Test/Inspection conducted shall be pursuant to the 
Procedural Guidelines on Accreditation and Performance Audit of Testing Organization for 
Construction Heavy Equipment. 

5. Signages and Barricades. The following shall apply: 

Construction Safety Signages shall be provided as a precaution and to advise the workers 
and the general public of the hazards existing in the worksite. 

5.1 Signage Procedures: The signages shall be: 

a. Posted in prominent positions and at strategic locations. 

b. As far as practicable, be in the language understandable to most of the workers 
employed in the site. 

c. For non-­­raised floor areas, the attached yellow CAUTION sign shall be used when 
using yellow CAUTION tape. 

d. For non-­­raised floor areas, the attached red DANGER sign shall be used when using 
the red DANGER tape. 

e. Placed in designated areas at four (4) feet from ground level, if there are no other 
more practicable height placement. 

f. Regularly inspected and maintained in good condition to achieve its purpose. 
Signages that are damaged; illegible or that no longer apply as to purpose, site or 
language, shall be removed or be replaced by the safety officer when needed. 

g. Removed after the hazard is completely eliminated. If upon work completion the 
hazard is still present, the signage shall remain in place. 

h. Designed and constructed following the Overall Dimensions of Safety Signs Formula 
as required by the OSHS 

i. Specific with the type of hazard and should indicate the name of the contaminant/ 
substance involved (for chemical hazards), and the type of PPE or respiratory 
equipment to be worn. 

5.2 Posting of Signages shall include, but not limited to the following places: 

a. Areas where there are risks of falling objects. 

b. Areas where there are risks of falling, slipping, tripping among workers and the 
public 

c. Prior to entry in project sites, locations and its perimeter. 

d. Where there is mandatory requirement on the usage of PPEs. 

e. Areas where explosives and flammable substances are used or stored 

f. Approaches to working areas where danger from toxic or irritant airborne 
contaminants/ substances may exist, 
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g. All places where contact with or proximity to electrical facility/equipment can cause 
danger 

h. All places where workers may come in contact with dangerous moving parts of 
machinery or equipment 

i. Locations of fire alarms and fire-­­fighting equipment 

j. Locations for instructions on the proper usage of specific construction equipment, 
tools. 

5.3 Barricading Procedures: The following shall apply: 

a. The contractor shall provide all necessary barricades, safety tapes, safety cones or 
safety lines as required in isolating or protecting an unsafe work area from other 
workers, pedestrians or vehicular traffic. 

b. Barricades shall completely enclose the hazardous area and effectively limit 
unintentional or casual entry. 

c. Barricades shall be three (3) feet vertical height from the ground, when no other 
more practical height specification is available. 

d. Barricades shall be maintained in good condition to achieve its purpose. 

e. Barricades that are damaged; faded or that no longer apply as to purpose, site or 
meaning, shall be removed or shall be replaced by the safety officer. 

f. Barricade tape shall not be used on the floor as this presents a slipping hazard of its 
own. 

g. In addition to using the proper warning tape, the contractor shall use the 
appropriate safety signage when barricading an area. 

h. All barricades shall be removed after the hazard is completely eliminated. 

i. Upon work completion, if the hazard is still present, the barricade shall remain in 
place. 

5.4 Installation of barricades shall include, but not limited to the following worksites 
conditions: 

a. hazardous areas 

b. trip hazard 

c. robotic movement 

d. energized electrical works 

e. overhead suspended load test 

f. critical high-pressure test 

g. chemical introduction 

h. fall exposure 

i. Emergency Response Zone 

j. Unsafe condition zone 

k. Danger zone 
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l. Confined and enclosed space 

6. Construction Safety and Health Committee. The following shall apply:  

6.1 Composition 

a. Project Manager or his representative as chairperson ex-­­officio 

b. General Construction Safety and Health Officer 

c. Construction Safety and Health Officers 

d. Safety representatives (SAFETY OFFICER) from each subcontractor. 

If DOLE’s minimum requirements based on the number of workers of the contractor 
requires only a part time safety officer, the safety officer need not be an accredited 
safety practitioner or consultant. 

e. Doctors, nurses and other health personnel pursuant to the requirements stated in 

Rule 1042 of the OSHS 

f. Workers’ representatives 

If there are no contractor’s sub-­­contractors or the constructor is a subcontractor, 
the safety and health committee shall be in accordance with the requirements of Rule 
1040 of the Occupational Safety and Health Standards. 

6.2 Duties and responsibilities 

a. The Project Manager or his representative shall act as the Chairperson of the 
committee. 

b. The committee shall conduct safety meetings at least once a month. 

c. The persons constituting the Safety and Health Committee shall, as far as practicable, 
be at the construction site whenever construction work is being undertaken. 

d. The committee shall continually plan and develop accident prevention programs. 

e. The committee shall review reports of inspection, accident investigation and 
monitor implementation of the safety program. 

f. The committee shall provide necessary assistance to government authorities 
authorized to conduct inspection in the proper conduct of their activities 

g. The committee shall initiate and supervise safety trainings for its employees 

h. The committee shall conduct safety inspection at least once a month, and shall 
conduct investigation of work accidents and shall submit a regular report to DOLE. 

i. The committee shall initiate and supervise the conduct of daily brief safety meetings 
or toolbox meetings. 

j. The committee shall prepare and submit to DOLE, reports on said committee 
meetings. 

k. The committee shall develop a disaster contingency plan and organize such 
emergency service units as may be necessary to handle disaster situations. 

7. Construction Safety and Health Reports. The following shall apply:  

7. 1 The Construction Safety and Health Report shall include: 
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a. Monthly summary of all safety and health committee meetings 

b. Summary of all accident investigations /reports 

c. Corrective/Preventive measures/action for each hazard 

d. Periodic hazards assessment with corresponding remedial measures for new 
hazards 

e. Safety promotions and trainings conducted/attended 

7.2 Submission of Reports. The following shall apply: 

a. All general constructors shall be required to submit a monthly construction safety 
and health report to the BWC copy furnished the DOLE Regional Office concerned. 

b. In case of any dangerous occurrence or major accident resulting in death or 
permanent total disability, the concerned employer shall notify the appropriate 
DOLE Regional Office within twenty-­­four (24) hours from occurrence. 

c. After the conduct of investigation by the concerned construction safety and health 
officer, the employer shall report all disabling injuries to the DOLE Regional Office 
on or before the 20th of the month following the date of occurrence of accident using 
the DOLE/BWC/HSD-­­IP-­­6 form. 

8. Cost of Construction Safety and Health Program. The following shall apply: 

8.1 The total cost of implementing a Construction Safety and Health Program shall be 
mandatory and shall be made an integral part of the project’s construction cost as a separate 
pay item, duly quantified and reflected in the Project’s Tender Documents and likewise 
reflected in the Project’s Construction Contract Documents. 

8.2 The cost of the following PPEs: helmet, eye goggles, safety shoes, working gloves, rain 
coats, dust mask, ear muffs, rubber boots, and other similar PPE’s shall be 
indicated/enumerated per cost, per worker, foreman, leadman, jackhammer operator, 
carpenter, electrician, mason, steelman, painter, mechanic, welder, plumber, heavy 
equipment operator, physician/inspector, and other such personnel. 

8.3 The PPEs shall be sufficient in number for all workers particularly where simultaneous 
construction activities/operations in different areas are being undertaken. 

8.4 The cost of the minimum required inventory of medicines, supplies and equipment as 
indicated in “Attachment C” of the OHS Standards shall be included. 

8.5 The safety personnel manpower cost salaries/wages, benefits shall be included. 

8.6 Cost of safety promotions/activities, training conducted and salaries of safety and health 
personnel, medical personnel employed or engaged by constructor. 

9. Safety and Health Information. The following shall apply:  

9.1 Workers shall be adequately and suitably: 

a. Informed of potential safety and health hazards to which they may be exposed at 
their workplace. 

b. Instructed and trained on the measures available for the prevention, control and 
protection against those hazards. 
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9.2 Every worker shall receive instruction and training regarding general safety and 
health common to construction sites which shall include, but not limited to the 
following: 

a. The basic rights and duties of the workers at the construction site. 

b. The means of access and egress, both during normal work and in emergency 
situations. 

c. The measures for good housekeeping. 

d. The location and proper use of welfare and first-­­aid facilities. 

e. The proper care and use of the items or personal protective equipment and 
protective clothing provided the workers. 

f. The general measures for personal hygiene and health protection. 

g. The fire precautions to be taken. 

h. The action to be taken in case of any emergency. 

i. The requirements of relevant health and safety rules and regulations. 

9.3 The instruction, training and information materials provided shall be given in a 
language or dialect understood by the worker. 

Written, oral, visual and participative approaches shall be used to ensure that the worker 
has understood and assimilated the information. 

9.4 Each supervisor or any person e.g. foreman, lead man, gangboss, and other similar 
personnel shall conduct daily tool box or similar meetings prior to the start of the 
operations for the day to discuss with the workers and to anticipate safety and health 
problems related. 

9.5 No person shall be deployed in a construction site unless he has undergone a safety and 
health awareness seminar conducted by safety professionals or accredited organizations or 
other institutions recognized by DOLE. 

9.6 Specialized instruction and training shall be provided to the following: 

a. Drivers and operators of lifting appliances, transport, earth-­­moving and materials-
­­ handling equipment and machinery; or any equipment of specialized or dangerous 
nature. 

b. Workers engaged in the erection or dismantling of scaffolds. 

c. Workers engaged in excavations at least one (1) meter deep or deep enough to cause 
danger, shafts, earthworks, underground works or tunnels. 

d. Workers handling explosives or engaged in blasting operations. 

e. Workers engaged in pile-­­driving. 

f. Workers in compressed air cofferdams and caissons. 

g. Workers engaged in the erection of prefabricated parts of steel structural frames and 
tall chimneys, and in concrete work, form work and other such type of work. 

h. Workers handling hazardous substances and materials. 

i. Workers as signalers and riggers. 

j. Other types of workers as may be categorized by TESDA 
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10. Welfare Facilities. The following shall apply: 

The employer shall provide the following welfare facilities in order to ensure humane 
working conditions: 

10.1 Adequate supply of safe drinking water: 

a. If the water is used in common drinking areas, it shall be stored in closed containers 
from which the water is dispensed through taps or cocks. Such containers shall be 
cleaned and disinfected at regular intervals but not exceeding fifteen (15) days. 

b. Notices shall be posted conspicuously in locations where there is water supply that 
is not for drinking purposes 

10.2 Adequate sanitary and washing facilities: 

a. Adequate facilities for changing and for the storage and drying of work clothes. 

b. Adequate accommodation facilities for taking meals and for shelter. 

c. Adequate washing facilities regardless of sex for every 25 employees up to the first 
100 and an additional of one (1) facility for every 40 additional workers. 

d. Suitable living accommodation for workers and as may be applicable for their 
families, such as separate sanitary, washing and sleeping facilities for men and 
women workers. 

10.3 Adequate and suitable toilet and bath facilities for both male and female workers 
at the following ratio: 

a. Where the number of female workers exceeds 100, one (1) and bath facilities for 
every 20 female workers up to the first 100 and one (1) toilet and bath facilities for 
every 30 additional female workers. 

b. Where the number of male workers exceeds 100 and sufficient urinals have been 
provided, one (1) toilet and bath facilities for every 25 sales up to the first 100 and 
one (1) more for every 40 additional male workers. 

c. Every toilet shall be provided with enclosure, partitioned off so as to provide/ensure 
privacy. If feasible, shall have a proper door and fastenings, so doors shall be tight 
fitting and self-­­closing. 

d. Urinals shall be placed or screened so as not to be visible from other parts of the site, 
or other workers. 

e. Rest rooms shall be so arranged so as to be conveniently accessible to the workers 
and shall be kept clean and orderly at all times. 

f. Adequate hand-­­washing facilities shall be so provided within or adjacent to the 
toilet facilities 

g. In cases where persons of both sexes are employed, toilet and bath facilities for each 
sex shall be situated or partitioned so that the interior will not be visible even when 
the door of any facility is opened from any place where persons of the other sex have 
to work or pass. 

h. If toilet and bath facilities for one sex adjoin those for the other sex, the approaches 
shall be separate, and toilet and bath facilities for each sex shall be properly 
indicated. 
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Mode of Measurement 

Method of Measurement shall be paid for at the contract unit price for the Pay Items 
shown in the Bid Schedule which price and payment shall be full compensation for the 
provision of Personal Protective Equipment (PPE) and Devices, Medicines, Medical Supplies 
and other incidentals necessary to complete the item. 

Basis of Payment 

Payment shall be made on a proportional basis, calculated by multiplying the 
percentage rate of physical progress to the total lump sum amount every progress billing.  

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

B.7 Construction Health and Safety Months 

 

SPL 2 - MOBILIZATION AND DEMOBILIZATION    

 This item shall consist of the mobilization and demobilization of the required 
minimum essential equipment and labor force for the project. 

Method of payment 

 

Payment for complying with the provision of this item shall be as certified by the Engineer 
that all required the required minimum equipment has been delivered at the site and the 
time the same have been removed form the project site. 

Payment for this item shall be made in two (2) installments, to wit: Seventy percent (70%) 
after the Contractor has totally mobilized his equipment plants and ready for use and the 
remaining thirty percent (30%) after the Contractor has finally completed the Payments 
shall be made under: 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

SPL 2 Mobilization/Demobilization Lump Sum 

 

A.1.1 - FACILITIES FOR THE ENGINEER 

A.1 Requirements 

      A.1.1      Field Office and Laboratory Building] for the Engineer 

(1) The Contractor shall, for the entire period during which the construction work is 

being undertaken, provide an equipped and furnished Field Office for the Engineer 
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of at least 30.00 square meters of useable floor area, and which shall be complete 

with sanitary facilities.  The minimum roofing is of galvanized iron sheets and 

plywood ceiling and walling. A list of the equipment, furniture, instruments, 

apparatus, fixtures, fittings and other items to be provided by the Contractor for the 

Field Office is shown in ‘Attachment A’ to these Technical Specifications.   

(2) The Contractor shall also, for the entire period during which testing of materials and 

workmanship is required, provide an equipped and furnished Laboratory Field 

Office of at least 20.00 square meters of useable floor area, and which shall be 

complete with its own sanitary facilities if not attached to the Field Office.  The 

minimum roofing is of galvanized iron sheets and plywood ceiling and walling. A 

list of the equipment, furniture, instruments, apparatus, fixtures, fittings and other 

items to be provided by the Contractor for the Laboratory Field Office is shown in 

‘Attachment B’ to these Technical Specifications.   

(3) The Field Office and Laboratory Field Office shall be located within close proximity 

to the Site and usually within the batching plant compound. In a location approved 

of by the Engineer and shall be made available for the Engineer’s occupation before 

any construction work commences.  Such facilities may, entirely at the discretion of 

the Contractor, be in rented accommodation or be purpose built, provided always 

that the facility is of a standard acceptable to the Engineer.  Shaded areas shall be 

provided at all such facilities for the Engineer’s car parking, with a suitable self-

draining gravel base.  When the Engineer decides that temporary facilities built on 

the Site or Government-provided land are no longer required, the Contractor shall 

remove all evidence of the temporary work and reinstate the ground to its original 

state, unless the Engineer directs otherwise.  

(4) It is the Contractor’s responsibility to make all necessary arrangements to provide 

the Field Office and Laboratory Field Office and to provide all necessary equipment, 

furniture, utilities and security staff to attend thereto, including payment thereof at 

his own cost.  The Employer and the Engineer shall be free from any liability in 

connection with the use of such facilities. 

(5) The Contractor shall provide an adequate supply of all necessary stationery, printing 

papers, laboratory materials, testing materials and any other consumable items for 

the Engineer’s Field Office and Laboratory Field Office as required by and to the 

satisfaction of the Engineer. 

(6) All equipment, furniture, instruments, apparatus, fixtures, fittings and other items to 

be provided for the use of the Engineer shall be new and shall conform to the 

specifications as to kinds, grades, types and sizes, all to the satisfaction of the 

Engineer.  When the Engineer decides that such items are no longer required they 

shall be handed back to the Contractor, who shall then remove them from the Site.  

(7) Electrical power for the Field Office and Laboratory Field Office shall be 

continuously available and adequate for all the equipment, apparatus and lighting 

needs.  Similarly, a continuous water supply and other provisions necessary for the 

efficient operation of all the facilities shall be made available, including the 

provision of potable water where the facilities are manned on a regular or continuous 

basis. 

(8) The Contractor shall provide an adequate complement of qualified and competent 

laboratory staff or technicians to carry out all the materials quality control and all 

the tests required by the Engineer.  The persons so appointed shall work full time 
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and shall be responsible to the Engineer for all the laboratory work required to be 

carried out. 

(9) The Contractor shall make available, for the exclusive use of the Engineer and staff, 

a single direct telephone line service and a two-way radio communication service 

for the entire period during which construction activities take place.  If the 

Laboratory Field Office is adjacent to the Field Office, then an extension telephone 

line between the Laboratory Field Office and the Field Office shall be provided, but 

otherwise an additional telephone service to the Laboratory Field Office shall be 

provided or a cellphone.” 

      A.1.2      Transportation for the Engineer 

The Contractor shall provide, not later than ten (10) calendar days after the issuance of 

the notice to proceed, one (1) 4 x 4 Crew cab Diesel Pick-up, such vehicle shall be 

mechanically and electrically sound, with no visible defects in the bodywork, and shall be 

in good running condition for the exclusive use of the Engineers.   

The Contractor shall provide substitute transportation acceptable to the Engineer if there 

is a delay in providing the transportation specified in the Contract and during any period 

when the specified transportation is taken out for service, maintenance, repair or any other 

reason. 

      A.1.3       Assistance to the Engineer 

The Contractor shall provide such equipment, instruments and apparatus as determined 

by the Engineer from time to time, based on the specific activities to be undertaken.” 

A.2 Measurement and Payment 

      A.2.1      Measurement 

 (1) The provision of the Field Office and the Laboratory Field Office (which shall be 

deemed to be inclusive of all necessary equipment, furniture, appliances and survey 

equipment for the Engineer) shall be stated in an item and measured in months. 

The payment for the Field Office and Laboratory Field Office shall be deemed to 

include all rental fees or supply, erection and subsequent removal of temporary 

buildings (as appropriate), and for the provision of all utilities, including electricity, 

telephone and water bills, and all equipment, furniture, instruments, apparatus, 

fixtures, fittings and other items to be provided for the use of the Engineer.  

Maintenance of the Engineer’s Field Office and the Laboratory Building (including 

all furniture, equipment, etc.) shall also be considered incidental to and covered 

within the pay item for the provision of the facilities.  No separate payment shall be 

made in respect of consumables. 

(2) The provision of transportation for the Engineer’s use shall be measured in months. 

The payment for transportation shall be deemed to include remuneration for a 

qualified and competent driver, supply of all appropriate fuel and lubricants, and all 

necessary maintenance, spare parts and servicing to keep the respective vehicle(s) 

in first class condition at all times.” 

     A.2.2     Payment 

Payment for the Engineer’s Field Office and Laboratory Field Office shall be due and 

payable for the entire period for which the Engineer occupies the facilities.   
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Payment for the provision of transportation for the Engineer’s use shall be due and payable 

for the entire period for which the Engineer makes use of such provision. 

Payment for part of a month shall be made on a proportional basis, calculated by dividing 

the monthly rate by 30 days and multiplying by the number of calendar days for which 

use of the transportation was provided.  

  

Payment will be made under: 

Pay Item No. Description Unit of Measurement 

A.1.1(1) 

Construction of Combined Field Office, 

Laboratory and Living Quarters Building for the 

Engineer 

 

Lumpsum 

 

ITEM 100 – CLEARING AND GRUBBING 

 

100.1 Description 

This item shall consist of clearing, grubbing, removing and disposing all vegetation and debris 

as designated in the Contract, except those objects that   are designated to remain in place or 

are to be removed in consonance with other provisions of this Specification.   The work shall 

also include the preservation from injury or defacement of all objects designated to remain. 

 

100.2  Construction Requirements  

100.2.1 General 

The Engineer will establish the limits of work and designate all trees, shrubs, plants and other 

things to remain.   The Contractor shall preserve all objects designated to remain.   Paint 

required for cut or scarred surface of trees or shrubs selected for retention shall be an approved 

asphaltum base paint prepared especially for tree surgery. 

 

Clearing shall extend one (1) meter beyond the toe of the fill slopes or beyond rounding of 

cut slopes as the case maybe for the entire length of the project unless otherwise shown on 

the plans or as directed by the Engineer and provided it is within the right of way limits of the 

project, with the exception of trees under the jurisdiction of the Forest Management Bureau 

(FMB).  

  

100.2.2 Clearing and Grubbing 

All surface objects and all trees, stumps, roots and other protruding obstructions, not 

designated to remain, shall be cleared and/or grubbed, including mowing as required, except 

as provided below: 
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(1) Removal of undisturbed stumps and roots and nonperishable solid objects with a 

minimum depth of one (1) meter below subgrade or slope of embankment will not 

be required. 

(2)  In areas outside of the grading limits of cut and embankment areas, stumps and 

nonperishable solid objects shall be cut off not more than 150 mm (6 inches) above 

the ground line or low water level. 

(3) In areas to be rounded at the top of cut slopes, stumps shall be cut off flush with or 

below the surface of the final slope line. 

(4) Grubbing of pits, channel changes and ditches will be required only to the depth 

necessitated by the proposed excavation within such areas. 

(5)   In areas covered by cogon/talahib, wild grass and other vegetations, top soil shall be 

cut to a maximum depth of 150 mm below the original ground surface or as 

designated by the Engineer, and disposed outside the clearing and grubbing limits 

as indicated in the typical roadway section. 

 

Except in areas to be excavated, stump holes and other holes from which obstructions are 

removed shall be backfilled with suitable material and compacted to the required density. 

If perishable material is burned, it shall be burned under the constant care of component 

watchmen at such times and in such a manner that the surrounding vegetation, other adjacent 

property, or anything designated to remain on the right of way will not be jeopardized.   If 

permitted, burning shall be done in accordance with applicable laws, ordinances, and regulation. 

The Contractor shall use high intensity burning procedures, (i.e., incinerators, high 

stacking or pit and ditch burning with forced air supplements) that produce intense burning with 

little or no visible smoke emission during the burning process.   At the conclusion of each burning 

session, the fire shall be completely extinguished so that no smoldering debris remains. 

In the event that the Contractor is directed by the Engineer not to start burning operations 

or to suspend such operations because of hazardous weather conditions, material to be burned 

which interferes with subsequent construction operations shall be moved by the Contractor to 

temporary locations clear of construction operations and later, if directed by the Engineer, shall 

be placed on a designated spot and burned. 

Materials and debris which cannot be burned and perishable materials may be disposed 

off by methods and at locations approved by the Engineer, on or off the project.   If disposal is by 

burying, the debris shall be placed in layers with the material so disturbed to avoid nesting.   Each 

layer shall be covered or mixed with earth material by the land-fill method to fill all voids.   The 

top layer of material buried shall be covered with at least 300 mm (12 inches) of earth or other 

approved material and shall be graded, shaped and compacted to present a pleasing appearance.   

If the disposal location is off the project, the Contractor shall make all necessary arrangements 

with property owners in writing for obtaining suitable disposal locations which are outside the 

limits of view from the project.   The cost involved shall be included in the unit bid price.   A 

copy of such agreement shall be furnished to the Engineer.   The disposal areas shall be seeded, 

fertilized and mulched at the Contractor’s expense. 
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Woody material may be disposed off by chipping.   The wood chips may be used for 

mulch, slope erosion control or may be uniformly spread over selected areas as directed by the 

Engineer.   Wood chips used as mulch for slope erosion control shall have a maximum thickness 

of 12 mm (1/2 inch) and faces not exceeding 3900 mm2 (6 square inches) on any individual 

surface area.   Wood chips not designated for use under other sections shall be spread over the 

designated areas in layers not to exceed 75 mm (3 inches) loose thickness.   Diseased trees shall 

be buried or disposed off as directed by the Engineer. 

All merchantable timber in the clearing area which has not been removed from the right 

of way prior to the beginning of construction, shall become the property of the Contractor, unless 

otherwise provided. 

Low hanging branches and unsound or unsightly branches on trees or shrubs designated 

to remain shall be trimmed as directed.   Branches of trees extending over the roadbed shall be 

trimmed to give a clear height of 6 m (20 feet) above the roadbed surface.   All trimming shall be 

done by skilled workmen and in accordance with good tree surgery practices. 

Timber cut inside the area staked for clearing shall be felled within the area to be cleared. 

100.2.3 Individual Removal of Trees or Stumps 

Individual trees or stumps designated by the Engineer for removal and located in areas other 

than those established for clearing and grubbing and roadside cleanup shall be removed and 

disposed off as specified under Subsection 100.2.2 except trees removed shall be cut as nearly 

flush with the ground as practicable without removing stumps. 

 

100.3 Method of Measurement 

Measurement will be by one or more of the following alternate methods: 

1. Area Basis.   The work to be paid for shall be the number of hectares and fractions 

thereof acceptably cleared and grubbed within the limits indicated on the Plans or 

as may be adjusted in field staking by the Engineer.   Areas not within the clearing 

and grubbing limits shown on the Plans or not staked for clearing and grubbing 

will not be measured for payment. 

2. Lump-Sum Basis.   When the Bill of Quantities contains a Clearing and Grubbing 

lump-sum item, no measurement of area will be made for such item. 

3. Individual Unit Basis (Selective Clearing).   The diameter of trees will be 

measured at a height of 1.4 m (54 inches) above the ground.   Trees less than 150 

mm (6 inches) in diameter will not be measured for payment. 

 

When Bill of Quantities indicates measurement of trees by individual unit basis, the units will 

be designated and measured in accordance with the following schedule of sizes: 

 

Diameter at height of 1.4 m Pay Item Designation 

Over 150 mm to 900 mm Small 
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Over 900 mm Large 

 

100.4 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 100.3, shall be paid for at the 

Contract unit price for each of the Pay Items listed below that is included in the Bill of 

Quantities, which price and payment shall be full compensation for furnishing all labor, 

equipment, tools and incidentals necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

100(1) Clearing and Grubbing Has. 

 

 

ITEM 803/103 – STRUCTURE EXCAVATION 

Refer to Item 103, Part C of Volume II (Blue Book) 

103.1 Description 

 

This Item shall consist of the necessary excavation for foundation of bridges, culverts, 

underdrains, and other structures not otherwise provided for in the Specifications.   Except as 

otherwise provided for pipe culverts, the backfilling of completed structures and the disposal 

of all excavated surplus materials, shall be in accordance with these Specifications and in 

reasonably close conformity with the Plans or as established by the Engineer. 

 

This Item shall include necessary diverting of live streams, bailing, pumping, draining, 

sheeting, bracing, and the necessary construction of cribs and cofferdams, and furnishing the 

materials therefore, and the subsequent removal of cribs and cofferdams and the placing of 

all necessary backfill. 

 

It shall also include the furnishing and placing of approved foundation fill material to replace 

unsuitable material encountered below the foundation elevation of structures. 

 

No allowance will be made for classification of different types of material encountered. 

 

103.2 Construction Requirements 
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103.2.1 Clearing and Grubbing 

 

Prior to starting excavation operations in any area, all necessary clearing and grubbing in that 

area shall have been performed in accordance with Item 100, Clearing and Grubbing. 

 

103.2.2 Excavation 

 

(1) General, all structures.   The Contractor shall notify the Engineer sufficiently in 

advance of the beginning of any excavation so that cross-sectional elevations and 

measurements may be taken on the undisturbed ground.   The natural ground 

adjacent to the structure shall not be disturbed without permission of the Engineer. 

 

     Trenches or foundation pits for structures or structure footings shall be excavated 

to the lines and grades or elevations shown on the Plans or as staked by the Engineer.   

They shall be of sufficient size to permit the placing of structures or structure 

footings of the full width and length shown.   The elevations of the bottoms of 

footings, as shown on the Plans, shall be considered as approximate only and the 

Engineer may order, in writing, such changes in dimensions or elevations of footings 

as may be deemed necessary, to secure a satisfactory foundation. 

Boulders, logs and other objectionable materials encountered in excavation shall be 

removed. 

After each excavation is completed, the Contractor shall notify the Engineer to that 

effect and no footing, bedding material or pipe culvert shall be placed until the 

Engineer has approved the depth of excavation and the character of the foundation 

material. 

 (2) Structures other than pipe culverts.   All rock or other hard foundation materials shall 

be cleaned all loose materials, and cut to a firm surface, either level, stepped, or 

serrated as directed by the Engineer.   All seams or crevices shall be cleaned and 

grouted.   All loose and disintegrated rocks and thin strata shall be removed.   When 

the footing is to rest on material other than rock, excavation to final grade shall not 

be made until just before the footing is to be placed.   When the foundation material 

is soft or mucky or otherwise unsuitable, as determined by the Engineer, the 

Contractor shall remove the unsuitable material and backfill with approved granular 

material.   This foundation fill shall be placed and compacted in 150 mm (6 inches) 

layers up to the foundation elevation. 

 

     When foundation piles are used, the excavation of each pit shall be completed 

before the piles are driven and any placing of foundation fill shall be done after the 

piles are driven.   After the driving is completed, all loose and displaced materials 

shall be removed, leaving a smooth, solid bed to receive the footing. 
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(3) Pipe Culverts.   The width of the pipe trench shall be sufficient to permit satisfactory 

jointing of the pipe and thorough tamping of the bedding material under and around 

the pipe. 

 

     Where rock, hardpan, or other unyielding material is encountered, it shall be 

removed below the foundation grade for a depth of at least 300 mm or 4 mm for 

each 100 mm of fill over the top of pipe, whichever is greater, but not to exceed 

three-quarters of the vertical inside diameter of the pipe.   The width of the 

excavation shall be at least 300 mm (12 inches) greater than the horizontal outside 

diameter of the pipe.   The excavation below grade shall be backfilled with selected 

fine compressible material, such as silty clay or loam, and lightly compacted in 

layers not over 150 mm (6 inches) in uncompacted depth to form a uniform but 

yielding foundation. 

 

     Where a firm foundation is not encountered at the grade established, due to soft, 

spongy, or other unstable soil, such unstable soil under the pipe and for a width of 

at least one diameter on each side of the pipe shall be removed to the depth directed 

by the Engineer and replaced with approved granular foundation fill material 

properly compacted to provide adequate support for the pipe, unless other special 

construction methods are called for on the Plans. 

 

    The foundation surface shall provide a firm foundation of uniform density 

throughout the length of the culvert and, if directed by the Engineer, shall be 

cambered in the direction parallel to the pipe centerline. 

 

     Where pipe culverts are to be placed in trenches excavated in embankments, the 

excavation of each trench shall be performed after the embankment has been 

constructed to a plane parallel to the proposed profile grade and to such height above 

the bottom of the pipe as shown on the Plans or directed by the Engineer. 

 

103.2.3 Utilization of Excavated Materials 

 

All excavated materials, so far as suitable, shall be utilized as backfill or embankment.   The 

surplus materials shall be disposed off in such manner as not to obstruct the stream or 

otherwise impair the efficiency or appearance of the structure.   No excavated materials shall 

be deposited at any time so as to endanger the partly finished structure. 

 

103.2.4 Cofferdams 

 

Suitable and practically watertight cofferdams shall be used wherever water-bearing strata are 

encountered above the elevation of the bottom of the excavation.   If requested, the Contractor 

shall submit drawings showing his proposed method of cofferdam construction, as directed 

by the Engineer. 
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Cofferdams or cribs for foundation construction shall in general, be carried well below the 

bottoms of the footings and shall be well braced and as nearly watertight as practicable.   In 

general, the interior dimensions of cofferdams shall be such as to give sufficient clearance for 

the construction of forms and the inspection of their exteriors, and to permit pumping outside 

of the forms.   Cofferdams or cribs which are tilted or moved laterally during the process of 

sinking shall be righted or enlarged so as to provide the necessary clearance.  

 

When conditions are encountered which, as determined by the Engineer, render it 

impracticable to dewater the foundation before placing the footing, the Engineer may require 

the construction of a concrete foundation seal of such dimensions as he may consider 

necessary, and of such thickness as to resist any possible uplift.   The concrete for such seal 

shall be placed as shown on the Plans or directed by the Engineer.    The foundation shall then 

be dewatered and the footing placed.    When weighted cribs are employed and the mass is 

utilized to overcome partially the hydrostatic pressure acting against the bottom of the 

foundation seal, special anchorage such as dowels or keys shall be provided to transfer the 

entire mass of the crib to the foundation seal.   When a foundation seal is placed under water, 

the cofferdams shall be vented or ported at low water level as directed. 

 

Cofferdams shall be constructed so as to protect green concrete against damage from sudden 

rising of the stream and to prevent damage to the foundation by erosion.   No timber or bracing 

shall be left in cofferdams or cribs in such a way as to extend into substructure masonry, 

without written permission from the Engineer. 

 

Any pumping that may be permitted from the interior of any foundation enclosure shall be 

done in such a manner as to preclude the possibility of any portion of the concrete material 

being carried away.   Any pumping required during the placing of concrete, or for a period of 

at least 24 hours thereafter, shall be done from a suitable sump located outside the concrete 

forms.   Pumping to dewater a sealed cofferdam shall not commence until the seal has set 

sufficiently to withstand the hydrostatic pressure. 

 

Unless otherwise provided, cofferdams or cribs, with all sheeting and bracing involved 

therewith, shall be removed by the Contractor after the completion of the substructure.   

Removal shall be effected in such manner as not to disturb or mar finished masonry. 

 

103.2.5 Preservation of Channel 

 

Unless otherwise permitted, no excavation shall be made outside of caissons, cribs, 

cofferdams, or sheet piling, and the natural stream bed adjacent to structure shall not be 

disturbed without permission from the Engineer.   If any excavation or dredging is made at 

the side of the structure before caissons, cribs, or cofferdams are sunk in place, the Contractor 

shall, after the foundation base is in place, backfill all such excavations to the original ground 

surface or stream bed with material satisfactory to the Engineer. 
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103.2.6 Backfill and Embankment for Structures Other Than Pipe Culverts 

 

 Excavated areas around structures shall be backfilled with free draining granular material 

approved by the Engineer and placed in horizontal layers not over 150 mm (6 inches) in 

thickness, to the level of the original ground surface.   Each layer shall be moistened or dried 

as required and thoroughly compacted with mechanical tampers. 

 

In placing backfills or embankment, the material shall be placed simultaneously in so far as 

possible to approximately the same elevation on both sides of an abutment, pier, or wall.   If 

conditions require placing backfill or embankment appreciably higher on one side than on the 

opposite side, the additional material on the higher side shall not be placed until the masonry 

has been in place for 14 days, or until tests made by the laboratory under the supervision of 

the Engineer establishes that the masonry has attained sufficient strength to withstand any 

pressure created by the methods used and materials placed without damage or strain beyond 

a safe factor. 

 

Backfill or embankment shall not be placed behind the walls of concrete culverts or abutments 

or rigid frame structures until the top slab is placed and cured.   Backfill and embankment 

behind abutments held at the top by the superstructure, and behind the sidewalls of culverts, 

shall be carried up simultaneously behind opposite abutments or sidewalls. 

 

All embankments adjacent to structures shall be constructed in horizontal layers and 

compacted as prescribed in Subsection 104.3.3 except that mechanical tampers may be used 

for the required compaction.   Special care shall be taken to prevent any wedging action 

against the structure and slopes bounding or within the areas to be filled shall be benched or 

serrated to prevent wedge action.   The placing of embankment and the benching of slopes 

shall continue in such a manner that at all times there will be horizontal berm of thoroughly 

compacted material for a distance at least equal to the height of the abutment or wall to the 

backfilled against except insofar as undisturbed material obtrudes upon the area. 

 

Broken rock or coarse sand and gravel shall be provided for a drainage filter at weepholes as 

shown on the Plans. 

 

103.2.7 Bedding, Backfill, and Embankment for Pipe Culverts 

 

Bedding, Backfill and Embankment for pipe culverts shall be done in accordance with Item 

500, Pipe Culverts and Storm Drains. 

 

103.3 Method of Measurement 

 

103.3.1 Structure Excavation 
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The volume of excavation to be paid for will be the number of cubic metres measured in 

original position of material acceptably excavated in conformity with the Plans or as directed 

by the Engineer, but in no case, except as noted, will any of the following volumes be included 

in the measurement for payment: 

 

(1) The volume outside of vertical planes 450 mm (18 inches) outside of and parallel to 

the neat lines of footings and the inside walls of pipe and pipe-arch culverts at their 

widest horizontal dimensions. 

(2) The volume of excavation for culvert and sections outside the vertical plane for 

culverts stipulated in (1) above. 

(3) The volume outside of neat lines of underdrains as shown on the Plans, and outside 

the limits of foundation fill as ordered by the Engineer. 

(4) The volume included within the staked limits of the roadway excavation, contiguous 

channel changes, ditches, etc., for which payment is otherwise provided in the 

Specification. 

(5) Volume of water or other liquid resulting from construction operations and which 

can be pumped or drained away. 

(6) The volume of any excavation performed prior to the taking of elevations and 

measurements of the undisturbed ground. 

(7) the volume of any material rehandled, except that where the Plans indicate or the 

Engineer directs the excavation after embankment has been placed and except that 

when installation of pipe culverts by the imperfect trench method specified in Item 

500 is required, the volume of material re-excavated as directed will be included. 

(8) The volume of excavation for footings ordered at a depth more than 1.5 m (60 

inches) below the lowest elevation for such footings shown on the original Contract 

Plans, unless the Bill of Quantities contains a pay item for excavation ordered below 

the elevations shown on the Plans for individual footings. 

 

103.3.2 Bridge Excavation 

 

The volume of excavation, designated on the Plans or in the Special Provisions as “Bridge 

Excavation” will be measured as described below and will be kept separate for pay purposes 

from the excavation for all structures. 

 

The volume of bridge excavation to be paid shall be the vertical 450 mm (18 inches) outside 

of and parallel to the neat lines of the footing.   The vertical planes shall constitute the vertical 

faces of the volume for pay quantities regardless of excavation inside or outside of these 

planes. 

 

103.3.3 Foundation Fill 
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The volume of foundation fill to be paid for will be the number of cubic metres measures in 

final position of the special granular material actually provided and placed below the 

foundation elevation of structures as specified, complete in place and accepted. 

 

103.3.4 Shoring, Cribbing, and Related Work 

 

Shoring, cribbing and related work whenever included as a pay item in Bill of Quantities will 

be paid for at the lump sum bid price.   This work shall include furnishing, constructing, 

maintaining, and removing any and all shoring, cribbing, cofferdams, caissons, bracing, 

sheeting water control, and other operations necessary for the acceptable completion of 

excavation included in the work of this Section, to a depth of 1.5 m below the lowest elevation 

shown on the Plans for each separable foundation structure. 

 

103.3.5 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 103.3, shall be paid for at the 

contract unit price for each of the particular pay items listed below that is included in the Bill 

of Quantities.   The payment shall constitute full compensation for the removal and disposal 

of excavated materials including all labor, equipment, tools and incidentals necessary to 

complete the work prescribed in this Item, except as follows: 

 

(1) Any excavation for footings ordered at a depth more than 1.5 m below the lowest 

elevation shown on the original Contract Plans will be paid for as provided in Part 

K, Measurement and Payment, unless a pay item for excavation ordered below Plan 

elevation appears in the Bill of Quantities. 

 

(2) Concrete will be measured and paid for as provided under Item 405, Structural 

Concrete. 

 

(3) Any roadway or borrow excavation required in excess of the quantity excavated for 

structures will be measured and paid for as provided under Item 102. 

 

(4) Shoring, cribbing, and related work required for excavation ordered more than 1.5 

m (60 inches) below Plan elevation will be paid for in accordance with Part K. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

803 Structure Excavation Cubic Meter 
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ITEM 804/104 – EMBANKMENT 

Refer to Item 104, Part C of Volume II (Blue Book) 

104.1 Description  

 

This Item shall consist of the construction of embankment in accordance with this 

Specification and in conformity with the lines, grades and dimensions shown on the Plans or 

established by the Engineer. 

 

104.2 Material Requirements 

 

Embankments shall be constructed of suitable materials, in consonance with the following 

definitions: 

 

1. Suitable Material – Material which is acceptable in accordance with the Contract 

and which can be compacted in the manner specified in this Item.   It can be common 

material or rock. 

 

     Selected Borrow, for topping – soil of such gradation that all particles will pass 

a sieve with 75 mm (3 inches) square openings and not more than 15 mass percent 

will pass the 0.075 mm (No. 200) sieve, as determined by AASHTO T 11.  The 

material shall have a plasticity index of not more than 6 as determined by ASSHTO 

T 90 and a liquid limit of not more than 30 as determined by AASHTO T 89. 

 

2. Unsuitable Material – Material other than suitable materials such as: 

 

(a) Materials containing detrimental quantities of organic materials, such as grass, 

roots and sewerage. 

(b)    Organic soils such as peat and muck 

(c) Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55. 

(d) Soils with a natural water content exceeding 100%. 

(e)    Soils with very low natural density, 800 kg/m3 or lower. 

(f)    Soils that cannot be properly compacted as determined by the  

                           Engineer. 

 

104.3 Construction Requirements 

104.3.1 General 
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Prior to construction of embankment, all necessary clearing and grubbing in that area shall 

have been performed in conformity with Item 100, Clearing and Grubbing. 

 

Embankment construction shall consist of constructing roadway embankments, including 

preparation of the areas upon which they are to be placed; the construction of dikes within or 

adjacent to the roadway; the placing and compacting of approved material within roadway 

areas where unsuitable material has been removed; and the placing and compacting of 

embankment material in holes, pits, and other depressions within the roadway area. 

 

Embankments and backfills shall contain no muck, peat, sod, roots or other deleterious matter.   

Rocks, broken concrete or other solid, bulky materials shall not be placed in embankment 

areas where piling is to be placed or driven. 

 

Where shown on the Plans or directed by the Engineer, the surface of the existing ground 

shall be compacted to a depth of 150 mm (6 inches) and to the specified requirements of this 

Item. 

 

Where provided on the Plans and Bill of Quantities the top portions of the roadbed in both 

cuts and embankments, as indicated, shall consist of selected borrow for topping from 

excavations. 

104.3.2 Methods of Construction 

 

Where there is evidence of discrepancies on the actual elevations and that shown on the Plans, 

a preconstruction survey referred to the datum plane used in the approved Plan shall be 

undertaken by the Contractor under the control of the Engineer to serve as basis for the 

computation of the actual volume of the embankment materials. 

 

When embankment is to be placed and compacted on hillsides, or when new embankment is 

to be compacted against existing embankments, or when embankment is built one-half width 

at a time, the existing slopes that are steeper than 3:1 when measured at right angles to the 

roadway shall be continuously benched over those areas as the work is brought up in layers.   

Benching will be subject to the Engineer’s approval and shall be of sufficient width to permit 

operation of placement and compaction equipment.   Each horizontal cut shall begin at the 

intersection of the original ground and the vertical sides of the previous cuts.   Material thus 

excavated shall be placed and compacted along with the embankment material in accordance 

with the procedure described in this Section. 

 

Unless shown otherwise on the Plans or special Provisions, where an embankment of less 

than 1.2 m (4 feet) below subgrade is to be made, all sod and vegetable matter shall be 

removed from the surface upon which the embankment is to be placed, and the cleared 

surfaced shall be completely broken up by plowing, scarifying, or steeping to a minimum 

depth of 150 mm except as provided in Subsection 102.2.2.   This area shall then be compacted 

as provided in Subsection 104.3.3.   Sod not required to be removed shall be thoroughly disc 

harrowed or scarified before construction of embankment.   Wherever a compacted road 
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surface containing granular materials lies within 900 mm (36 inches) of the subgrade, such 

old road surface shall be scarified to a depth of at least 150 mm (6 inches) whenever directed 

by the Engineer.   These scarified materials shall then be compacted as provided in Subsection 

104.3.3. 

 

When shoulder excavation is specified, the roadway shoulders shall be excavated to the depth 

and width shown on the Plans.   The shoulder material shall be removed without disturbing 

the adjacent existing base course material, and all excess excavated materials shall be 

disposed off as provided in Subsection 102.2.3.   If necessary, the areas shall be compacted 

before being backfilled. 

 

Roadway embankment of earth material shall be placed in horizontal layers not exceeding 

200 mm (8 inches), loose measurement, and shall be compacted as specified before the next 

layer is placed. However, thicker layer maybe placed if vibratory roller with high compactive 

effort is used provided that density requirement is attained and as approved by the Engineer. 

Trial section to this effect must be conducted and approved by the Engineer. Effective 

spreading equipment shall be used on each lift to obtain uniform thickness as determined in 

the trial section prior to compaction.   As the compaction of each layer progresses, continuous 

leveling and manipulating will be required to assure uniform density.   Water shall be added 

or removed, if necessary, in order to obtain the required density.   Removal of water shall be 

accomplished through aeration by plowing, blading, discing, or other methods satisfactory to 

the Engineer. 

 

Where embankment is to be constructed across low swampy ground that will not support the 

mass of trucks or other hauling equipment, the lower part of the fill may be constructed by 

dumping successive loads in a uniformly distributed layer of a thickness not greater than 

necessary to support the hauling equipment while placing subsequent layers. 

 

When excavated material contains more than 25 mass percent of rock larger than 150 mm in 

greatest diameter and cannot be placed in layers of the thickness prescribed without crushing, 

pulverizing or further breaking down the pieces resulting from excavation methods, such 

materials may be placed on the embankment in layers not exceeding in thickness the 

approximate average size of the larger rocks, but not greater than 600 mm (24 inches). 

 

Even though the thickness of layers is limited as provided above, the placing of individual 

rocks and boulders greater than 600 mm in diameter will be permitted provided that when 

placed, they do not exceed 1200 mm (48 inches) in height and provided they are carefully 

distributed, with the interstices filled with finer material to form a dense and compact mass. 

 

Each layer shall be leveled and smoothed with suitable leveling equipment and by distribution 

of spalls and finer fragments of earth.   Lifts of material containing more than 25 mass percent 

of rock larger than 150 mm in greatest dimensions shall not be constructed above an elevation 

300 mm ( 12 inches) below the finished subgrade.   The balance of the embankment shall be 

composed of suitable material smoothed and placed in layers not exceeding 200 mm (8 

inches) in loose thickness and compacted as specified for embankments. 
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Dumping and rolling areas shall be kept separate, and no lift shall be covered by another until 

compaction complies with the requirements of Subsection 104.3.3. 

 

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill 

in such a manner as to make use of compaction effort afforded thereby and to minimize rutting 

and uneven compaction. 

 

104.3.3 Compaction 

Compaction Trials 

 Before commencing the formation of embankments, the Contractor shall submit in writing 

to the Engineer for approval his proposals for the compaction of each type of fill material to 

be used in the works.  The proposals shall include the relationship between the types of 

compaction equipment, and the number of passes required and the method of adjusting 

moisture content.   The Contractor shall carry out full scale compaction trials on areas not less 

than 10 m wide and 50 m long as required by the Engineer and using his proposed procedures 

or such amendments thereto as may be found necessary to satisfy the Engineer that all the 

specified requirements regarding compaction can be consistently achieved.   Compaction 

trials with the main types of fill material to be used in the works shall be completed before 

work with the corresponding materials will be allowed to commence. 

 

 Throughout the periods when compaction of earthwork is in progress, the Contractor shall 

adhere to the compaction procedures found from compaction trials for each type of material 

being compacted, each type of compaction equipment employed and each degree of 

compaction specified. 

 

Earth 

 The Contractor shall compact the material placed in all embankment layers and the 

material scarified to the designated depth below subgrade in cut sections, until a uniform 

density of not less than 95 mass percent of the maximum dry density determined by AASHTO 

T 99 Method C, is attained, at a moisture content determined by Engineer to be suitable for 

such density.  Acceptance of compaction may be based on adherence to an approved roller 

pattern developed as set forth in Item 106, Compaction Equipment and Density Control Strips. 

 

 The Engineer shall during progress of the Work, make density tests of compacted material 

in accordance with AASHTO T 191, T 205, or other approved field density tests, including 

the use of properly calibrated nuclear testing devices.  A correction for coarse particles may 

be made in accordance with AASHTO T 224.  If, by such tests, the Engineer determines that 

the specified density and moisture conditions have not been attained, the Contractor shall 

perform additional work as may be necessary to attain the specified conditions. 

 

 At least one group of three in-situ density tests shall be carried out for each 500 m of each 

layer of compacted fill. 
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Rock 

Density requirements will not apply to portions of embankments constructed of materials 

which cannot be tested in accordance with approved methods. 

 

Embankment materials classified as rock shall be deposited, spread and leveled the full width 

of the fill with sufficient earth or other fine material so deposited to fill the interstices to 

produce a dense compact embankment.   In addition, one of the rollers, vibrators, or 

compactors meeting the requirements set forth in Subsection 106.2.1, Compaction 

Equipment, shall compact the embankment full width with a minimum of three complete 

passes for each layer of embankment. 

 

104.3.4 Protection of Roadbed During Construction 

During the construction of the roadway, the roadbed shall be maintained in such condition 

that it will be well drained at all times.   Side ditches or gutters emptying from cuts to 

embankments or otherwise shall be so constructed as to avoid damage to embankments by 

erosion. 

 

104.3.5 Protection of Structure 

 

If embankment can be deposited on one side only of abutments, wing walls, piers or culvert 

headwalls, care shall be taken that the area immediately adjacent to the structure is not 

compacted to the extent that it will cause overturning of, or excessive pressure against the 

structure.   When noted on the Plans, the fill adjacent to the end bent of a bridge shall not be 

placed higher than the bottom of the backfill of the bent until the superstructure is in place.   

When embankment is to be placed on both sides of a concrete wall or box type structure, 

operations shall be so conducted that the embankment is always at approximately the same 

elevation on both sides of the structure. 

 

104.3.6 Rounding and Warping Slopes 

 

Rounding-Except in solid rock, the tops and bottoms of all slopes, including the slopes of 

drainage ditches, shall be rounded as indicated on the Plans.   A layer of earth overlaying rock 

shall be rounded above the rock as done in earth slopes. 

 

Warping-adjustments in slopes shall be made to avoid injury in standing trees or marring of 

weathered rock, or to harmonize with existing landscape features, and the transition to such 

adjusted slopes shall be gradual.   At intersections of cuts and fills, slopes shall be adjusted 

and warped to flow into each other or into the natural ground surfaces without noticeable 

break. 

 

104.3.7 Finishing Roadbed and Slopes 
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After the roadbed has been substantially completed, the full width shall be conditioned by 

removing any soft or other unstable material that will not compact properly or serve the 

intended purpose. The resulting areas and all other low sections, holes of depressions shall be 

brought to grade with suitable selected material.   Scarifying, blading, dragging, rolling, or 

other methods of work shall be performed or used as necessary to provide a thoroughly 

compacted roadbed shaped to the grades and cross-sections shown on the Plans or as staked 

by the Engineer. 

 

All earth slopes shall be left with roughened surfaces but shall be reasonably uniform, without 

any noticeable break, and in reasonably close conformity with the Plans or other surfaces 

indicated on the Plans or as staked by the Engineer, with no variations therefrom readily 

discernible as viewed from the road. 

 

 

104.3.8 Serrated Slopes 

Cut slopes in rippable material (soft rock) having slope ratios between 0.75:1 and 2:1 shall be 

constructed so that the final slope line shall consist of a series of small horizontal steps.   The 

step rise and tread dimensions shall be shown on the Plans.   No scaling shall be performed 

on the stepped slopes except for removal of large rocks which will obviously be a safety 

hazard if they fall into the ditch line or roadway. 

 

104.3.9 Earth Berms 

When called for in the Contract, permanent earth berms shall be constructed of well graded 

materials with no rocks having a diameter greater than 0.25 the height of the berm.   When 

local material is not acceptable, acceptable material shall be imported, as directed by the 

Engineer. 

 

Compacted Berm 

Compacted berm construction shall consist of moistening or drying and placing material as 

necessary in locations shown on the drawings or as established by the Engineer.   Material 

shall contain no frozen material, roots, sod, or other deleterious materials.   Contractor shall 

take precaution to prevent material from escaping over the embankment slope.   Shoulder 

surface beneath berm will be roughened to provide a bond between the berm and shoulder 

when completed.   The Contractor shall compact the material placed until at least 90 mass 

percent of the maximum density is obtained as determined by AASHTO T 99, Method C.   

The cross-section of the finished compacted berm shall reasonably conform to the typical 

cross-section as shown on the Plans. 

 

Uncompacted Berm 

Uncompacted berm construction shall consist of drying, if necessary and placing material in 

locations shown on the Plans or as established by the Engineer.   Material shall contain no 
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frozen material, roots, sod or other deleterious materials.   Contractor shall take precautions 

to prevent material from escaping over the embankment slope. 

 

104.4 Method of Measurement 

 

The quantity of embankment to be paid for shall be the volume of material compacted in 

place, accepted by the Engineer and formed with material obtained from any source. 

 

Material from excavation per Item 102 which is used in embankment and accepted by the 

Engineer will be paid under Embankment and such payment will be deemed to include the 

cost of excavating, hauling, stockpiling and all other costs incidental to the work. 

 

Material for Selected Borrow topping will be measured and paid for under the same conditions 

specified in the preceding paragraph. 

 

104.5 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 104.4, shall be paid for at the 

Contract unit price for each of the Pay Items listed below that is included in the Bill of 

Quantities.   The payment shall continue full compensation for placing and compacting all 

materials including all labor, equipment, tools and incidentals necessary to complete the work 

prescribed in this Item. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

804 (1)a Backfilling of Excavated Materials Cubic Meter 

804(1)b Embankment Cubic Meter 

804(4) Gravel Fill Cubic Meter 

 

ITEM 200 – AGGREGATE SUBBASE COURSE 

 

200.1 Description 

 

This item shall consist of furnishing, placing and compacting an aggregate sub base course 

on a prepared sub grade in accordance with this Specification and the lines, grades and cross-

sections shown on the Plans, or as directed by the Engineer. 

 

200.2 Material Requirements 
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Aggregate for sub base shall consist of hard, durable particles or fragments of crushed 

stone, crushed slag, or crushed or natural gravel and filler of natural or crushed sand or other 

finely divided mineral matter.   The composite material shall be free from vegetable matter and 

lumps or balls of clay and shall be of such nature that it can be compacted readily to form a firm, 

stable sub base. 

 

 

 The sub base material shall conform to Table 200.1, Grading Requirements 

 

Table 200.1 – Grading Requirements 

 

Sieve Designation  

Mass Percent Passing Standard, mm Alternate US Standard 

50 2” 100 

25 1” 55 – 85 

9.5 3/8” 40 – 75 

0.075 No. 200 0 - 12 

 

 The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two 

thirds) of the fraction passing the 0.425 mm (No. 40) sieve. 

 

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 

35 and plasticity index not greater than 12 as determined by AASHTO T 89 and T 90, 

respectively. 

 

 The coarse portion, retained on a 2.00 mm (No. 10) sieve, shall have a mass percent of 

wear not exceeding 50 by the Los Angeles Abrasion Tests as determined by AASHTO T 96. 

 

 The material shall have a soaked CBR value of not less than 25% as determined by 

AASHTO T 193.   The CBR value shall be obtained at the maximum dry density and determined 

by AASHTO T 180, Method D. 

 

200.3 Construction Requirements 

200.3.1Preparation of Existing Surface 

 

The existing surface shall be graded and finished as provided under Item 105, Sub grade 

Preparation, before placing the sub base material. 

 

200.3.2Placing 

 

The aggregate sub base material shall be placed at a uniform mixture on a prepared sub 

grade in a quantity which will provide the required compacted thickness.   When more than one 

layer is required, each layer shall be shaped and compacted before the succeeding layer is placed. 

 

The placing of material shall begin at the point designated by the Engineer.   Placing shall 

be from vehicles especially equipped to distribute the material in a continuous uniform layer or 

windrow.   The layer or windrow shall be of such size that when spread and compacted the 

finished layer be in reasonably close conformity to the nominal thickness shown on the Plans. 
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When hauling is done over previously placed material, hauling equipment shall be 

dispersed uniformly over the entire surface of the previously constructed layer, to minimize 

rutting or uneven compaction. 

 

200.3.3Spreading and Compacting 

 

When uniformly mixed, the mixture shall be spread to the plan thickness, for compaction. 

 

Where the required thickness is 150 mm or less, the material may be spread and 

compacted in one layer.   Where the required thickness is more than 150 mm, the aggregate sub 

base shall be spread and compacted in two or more layers of approximately equal thickness, and 

the maximum compacted thickness of any layer shall not exceed 150 mm.   All subsequent layers 

shall be spread and compacted in a similar manner. 

 

The moisture content of sub base material shall, if necessary, be adjusted prior to 

compaction by watering with approved sprinklers mounted on trucks or by drying out, as required 

in order to obtain the required compaction. 

 

Immediately following final spreading and smoothening, each layer shall be compacted 

to the full width by means of approved compaction equipment.   Rolling shall progress gradually 

from the sides to the center, parallel to the centerline of the road and shall continue until the whole 

surface has been rolled.   Any irregularities or depressions that develop shall be corrected by 

loosening the material at these places and adding or removing material until surface is smooth 

and uniform.   Along curbs, headers, and walls, and at all places not accessible to the roller, the 

sub base material shall be compacted thoroughly with approved tampers or compactors. 

 

If the layer of sub base material, or part thereof, does not conform to the required finish, 

the Contractor shall, at his own expense, make the necessary corrections. 

 

Compaction of each layer shall continue until a field density of at least 100 percent of the 

maximum dry density determined in accordance with AASHTO T 180, Method D has been 

achieved.   In-place density determination shall be made in accordance with AASHTO T 191. 

 

200.3.4 Trial Sections 

 

Before sub base construction is started, the Contractor shall spread and compact trial 

sections as directed by the Engineer.   The purpose of the trial sections is to check the suitability 

of the materials and the efficiency of the equipment and construction method which is proposed 

to be used by the Contractor.   Therefore, the Contractor must use the same material, equipment 

and procedures that he proposes to use for the main work.   One trial section of about 500 m2 shall 

be made for every type of material and/or construction equipment/procedure proposed for use. 

 

After final compaction of each trial section, the Contractor shall carry out such field 

density tests and other tests required as directed by the Engineer. 

 

If a trial section shows that the proposed materials, equipment or procedures in the 

Engineer’s opinion are not suitable for sub base, the material shall be removed at the Contractor’s 

expense, and a new trial section shall be constructed. 
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If the basic conditions regarding the type of material or procedure change during the 

execution of the work, new trial sections shall be constructed. 

 

 

200.3.4Tolerances 

 

Aggregate sub base shall be spread with equipment that will provide a uniform layer 

which when compacted will conform to the designed level and transverse slopes as shown on the 

Plans.   The allowable tolerances shall be as specified hereunder: 

 

Permitted variation from design 

THICKNESS OF LAYER  

 

 ± 20 mm 

Permitted variation from design 

LEVEL OF SURFACE 

 +10 mm 

 -20 mm 

 

Permitted SURFACE IRREGULARITY 

Measured by 3-m straight-edge 

 

  

  20 mm 

Permitted variation from design 

CROSSFALL OR CAMBER 

      

  ±0.3% 

 

Permitted variation from design 

LONGITUDINAL GRADE over 

25 m in length 

 

  

 ±0.1% 

 

 

200.4 Method of Measurement 

 

Aggregate Sub base Course will be measured by the cubic meter (m3).   The quantity to 

be paid for shall be the design volume compacted in-place as shown on the Plans and accepted in 

the completed course.   No allowance will be given for materials placed outside the design limits 

shown on the cross-sections.  Trial sections shall not be measured separately but shall be included 

in the quantity of sub base herein measured. 

 

200.5 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 200.4, shall be paid for at the 

contract unit price for Aggregate Sub base Course which price and payment shall be full 

compensation for furnishings and placing all materials, including all labor, equipment, tools and 

incidentals necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

200 Aggregate Sub base Course Cubic Meter 
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ITEM 201 – AGGREGATE BASE COURSE 

 

201.1 Description 

 

This Item shall consist of furnishing, placing and compacting an aggregate base course on a 

prepared subgrade/subbase in accordance with this Specification and the lines, grades, 

thickness and typical cross-sections shown on the Plans, or as established by the Engineer. 

 

201.2 Material Requirements 

 

Aggregate for base course shall consist of hard, durable particles or fragments of crushed 

stone, crushed slag or crushed or natural gravel and filler of natural or crushed sand or other 

finely divided mineral matter.   The composite material shall be free from vegetable matter 

and lumps or balls of clay, and shall be of such nature that it can be compacted readily to form 

a firm, stable base. 

 

In some areas where the conventional base course materials are scarce or non-available, the 

use of 40% weathered limestone blended with 60% crushed stones or gravel shall be allowed, 

provided that the blended materials meet the requirements of this Item. 

 

The base course material shall conform to Table 201.1, whichever is called for in the Bill of 

Quantities 

 

Table 201.1 – Grading Requirements 

 

Sieve Designation Mass Percent Passing 

Standard, mm Alternate US Standard Grading A Grading B 

50 2” 100  

37.5 1-1/2” - 100 

25.0 1” 60 – 85 - 

19.0 ¾” - 60 – 85 

12.5 ½” 35 – 65 - 

4.75 No. 4 20 – 50 30 – 55 

0.425 No. 40 5 – 20 8 – 25 
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0.075 No. 200 0 – 12 2 – 14 

 

The fraction passing the 0.075 mm (No. 200) sieve shall not be greater than 0.66 (two thirds) 

of the fraction passing the 0.425 mm (No. 40) sieve. 

 

The fraction passing the 0.425 mm (No. 40) sieve shall have a liquid limit not greater than 25 

and plasticity index not greater than 6 as determined by AASHTO T 89 and T 90, respectively. 

 

The coarse portion, retained on a 2.00 mm (No. 10) sieve shall have a mass percent of wear 

not exceeding 50 by the Los Angeles Abrasion test determined by AASHTO T 96. 

 

The material passing the 19 mm (3/4 inch) sieve shall have a soaked CBR value of not less 

than 80% as determined by AASHTO T 193.   The CBR value shall be obtained at the 

maximum dry density (MDD) as determined by AASHTO T 180, Method D. 

 

If filler, in addition to that naturally present, is necessary for meeting the grading requirements 

or for satisfactory bonding, it shall be uniformly blended with the base course material on the 

road or in a pugmill unless otherwise specified or  approved. Filler shall be taken from sources 

approved by the Engineer, shall be free from hard lumps and shall not contain more than 15 

percent of material retained on the 4.75 mm (No. 4) sieve. 

 

201.3 Construction Requirements 

 

201.3.1 Preparation of Existing Surface 

 

The existing surface shall be graded and finished as provided under Item 105, Subgrade 

Preparation, before placing the base material. 

 

201.3.2  Placing 

 

It shall be in accordance with all the requirements of Subsection 200.3.2, Placing. 

 

201.3.3  Spreading and Compacting 

 

It shall be in accordance with all the requirements of Subsection 200.3.3, Spreading and 

Compacting. 

 

201.3.4  Trial Sections 
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Trial sections shall conform in all respects to the requirements specified in Subsection 

200.3.4. 

 

201.3.5  Tolerances 

 

The aggregate base course shall be laid to the designed level and transverse slopes shown on 

the Plans.   The allowable tolerances shall be in accordance with following: 

 

Permitted variation from design 

THICKNESS OF LAYER  

 

 ± 10 mm 

Permitted variation from design 

LEVEL OF SURFACE 

 +  5 mm 

 -10 mm 

 

Permitted SURFACE IRREGULARITY 

Measured by 3-m straight-edge 

 

  

    5 mm 

Permitted variation from design 

CROSSFALL OR CAMBER 

 

 ± 0.2% 

Permitted variation from design 

LONGITUDINAL GRADE over 

25 m in length 

 ± 0.1% 

 

201.4  Method of Measurement 

 

Aggregate Base Course will be measured by the cubic meter (m3).   The quantity to be paid 

for shall be the design volume compacted in-place as shown on the Plans, and accepted in the 

completed base course.   No allowance shall be given for materials placed outside the design 

limits shown on the cross-sections.   Trial sections shall not be measured separately but shall 

be included in the quantity of aggregate base course. 

 

201.5  Basis of Payment 
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The accepted quantities, measured as prescribed in Section 201.4, shall be paid for at the 

contract unit price for Aggregate Base Course which price and payment shall be full 

compensation for furnishing and placing all materials, including all labor, equipment, tools 

and incidentals necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

          201  Aggregate Base Course Cubic Meter 

 

ITEM 311 – PORTLAND CEMENT CONCRETE PAVEMENT 

 

311.1 Description  

 

This Item shall consist of pavement of Portland Cement Concrete, with or without 

reinforcement, constructed on the prepared base in accordance with this Specification and in 

conformity with lines, grades, thickness and typical cross-section shown on the Plans. 

 

311.2 Material Requirements 

311.2.1 Portland Cement 

 

It shall conform to the applicable requirements of Item 700, Hydraulic Cement.   Only 

Type I Portland Cement shall be used unless otherwise provided for in the Special Provisions.   

Different brands or the same brands from different mills shall not be mixed nor shall they be used 

alternately unless the mix is approved by the Engineer.   However, the use of Portland Pozzolan 

Cement Type IP meeting the requirements of AASHTO M 240/ASTM C 695, Specifications for 

Blended Hydraulic Cement shall be allowed, provided that trial mixes shall be done and that the 

mixes meet the concrete strength requirements, the AASHTO/ASTM provisions pertinent to the 

use of Portland Pozzolan Type IP shall be adopted. 

 

Cement which for any reason, has become partially set or which contains lumps of caked 

cement will be rejected.   Cement salvaged from discarded or used bags shall not be used. 

Samples of Cement shall be obtained in accordance with AASHTO T 127. 

 

311.2.2 Fine Aggregate 

 

It shall consist of natural sand, stone screenings or other inert materials with similar 

characteristics, or combinations thereof, having hard, strong and durable particles.   Fine 

aggregate from different sources of supply shall not be mixed or stored in the same pile nor used 

alternately in the same class of concrete without the approval of the Engineer. 

 

It shall not contain more than three (3) mass percent of material passing the 0.075 mm 

(No. 200 sieve) by washing nor more than one (1) mass percent each of clay lumps or shale.   The 

use of beach sand will not be allowed without the approval of the Engineer. 
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If the fine aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, 

the weighted loss shall not exceed 10 mass percent. 

 

The fine aggregate shall be free from injurious amounts of organic impurities.   If 

subjected to the colorimetric test for organic impurities and a color darker than the standard is 

produced, it shall be rejected.   However, when tested for the effect of organic impurities of 

strength of mortar by    AASHTO T   71,  the fine aggregate may be used if the relative strength 

at 7 and 28 days is not less than 95 mass percent. 

 

 

The fine aggregate shall be well-graded from coarse to fine and shall conform to Table 311.1 

 

 

Table 311.1 – Grading Requirements for Fine Aggregate 

 

Sieve Designation Mass Percent Passing 

9.5 mm (3/8 in) 100 

4.75 mm (No. 4) 95 – 100 

2.36 mm (No. 8)                              - 

1.18 mm (No. 16) 45 – 80 

0.600 mm (No. 30)       - 

0.300 mm (No. 50)   5 – 30 

0.150 mm (No. 100)   0 – 10 

 

 

311.2.3 Coarse Aggregate 

 

It shall consist of crushed stone, gravel, blast furnace slag, or other approved inert 

materials of similar characteristics, or combinations thereof, having hard, strong, durable pieces 

and free from any adherent coatings. 

 

It shall contain not more than one (1) mass percent of material passing the 0.075 mm (No. 

200) sieve, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass percent of 

soft fragments. 

 

If the coarse aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, 

the weighted loss shall not exceed 12 mass percent. 

 

It shall have a mass percent of wear not exceeding 40 when tested by AASHTO T 96. 

 

If the slag is used, its density shall not be less than 1120 kg/m3 (70 lb./cu. ft.).   The 

gradation of the coarse aggregate shall conform to Table 311.2. Only one grading specification 

shall be used from any one source. 

 

Table 311.2 – Grading Requirement for Coarse Aggregate 

 

 

Sieve Designation Mass Percent Passing 

Standard 

Mm 

Alternate 

U. S. 

Grading 

A 

Grading 

B 

Grading 

C 
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Standard 

75.00 3 in. 100 - - 

63.00 2-1/2 in. 90-100 100 100 

50.00 2 in. - 90-100 95-100 

37.5 1-1/2 in. 25-60 35-70 - 

25.0 1 in. - 0-15 35-70 

19.0 ¾ in. 0-10 - - 

12.5 ½ in. 0-5 0-5 10-30 

4.75 No. 4 - - 0-5 

 

 

 

311.2.4   Water 

 

 Water used in mixing, curing or other designated application shall be reasonably clean 

and free of oil, salt, acid, alkali, grass or other substances injurious to the finished product. Water 

will be tested in accordance with and shall meet the requirements of Item 714, Water. Water 

which is drinkable may be used without test. Where the source of water is shallow, the intake 

shall be so enclosed as to exclude silt, mud, grass or other foreign materials. 

 

311.2.5    Reinforcing Steel 

 

 It shall conform to the requirements of Item 404, Reinforcing Steel. Dowels and tie bars 

shall conform to the requirements of AASHTO M 31 or M 42, except that rail steel shall not be 

used for tie bars that are to be bent and restraightened during construction. Tie bars shall be 

deformed bars. Dowels shall be plain round bars. Before delivery to the site of work, one-half of 

the length of each dowel shall be painted with one coat of approved lead or tar paint. 

The sleeves for dowel bars shall be metal of approved design to cover 50 mm (2 inches), plus or 

minus 5 mm (1/4 inch) of the dowel, with a closed end, and with a suitable stop to hold the end 

of the sleeve at least 25 mm (1 inch) from the end of the dowel. Sleeves shall be of such design 

that they do not collapse during construction. 

 

311.2.6    Joint Fillers 

 

Poured joint fillers shall be mixed asphalt and mineral or rubber filler conforming to the 

applicable requirements of Item 705, Joint Materials. 

 

Preformed joint filler shall conform to the applicable requirements of Item 705. It shall be 

punched to admit the dowels where called for in the Plans. The filler for each joint shall be 

furnished in a single piece for the full depth and width required for the joint. 

 

311.2.7    Admixtures 

 

Air-entraining admixture shall conform to the requirements of AASHTO M 154. 

 

Chemical admixtures, if specified or permitted, shall conform to the requirements of 

AASHTO M 194. 

 

Fly Ash, if specified or permitted as a mineral admixture and as 20% partial replacement 

of Portland Cement in concrete mix shall conform to the requirements of ASTM C 618. 
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 Admixture should be added only to the concrete mix to produce some desired 

modifications to the properties of concrete where necessary, but not as partial replacement of 

cement. 

 

311.2.8 Curing Materials 

 

 Curing materials shall conform to the following requirements as specified; 

 

a) Burlap cloth - AASHTO M 182 

 

b) Liquid membrane forming compounds                                                                                   - AASHTO M 148 

 

c) Sheeting (film) materials 

- AASHTO M 171 

 Cotton mats and water-proof paper can be used. 

  

311.2.9 Calcium Chloride/Calcium Nitrate 

 

It shall conform to AASHTO M 144, if specified or permitted by the Engineer, as 

accelerator. 

 

311.2.10 Storage of Cement and Aggregate 

 

All cement shall be stored, immediately upon delivery at the Site, in weatherproof 

building which will protect the cement from dampness.   The floor shall be raised from the ground.   

The buildings shall be placed in locations approved by the Engineer.   Provisions for storage shall 

be ample, and the shipments of cement as received shall be separately stored in such a manner as 

to allow the earliest deliveries to be used first and to provide easy access for identification and 

inspection of each shipment.   Storage buildings shall have capacity for storage of a sufficient 

quantity of cement to allow sampling at least twelve (12) days before the cement is to be used.   

Bulk cement, if used, shall be transferred to elevated air tight and weatherproof bins.   Stored 

cement shall meet the test requirements at any time after storage when retest is ordered by the 

Engineer.   At the time of use, all cement shall be free-flowing and free of lumps. 

 

The handling and storing of concrete aggregates shall be such as to prevent segregation 

or the inclusion of foreign materials.   The Engineer may require that aggregates be stored on 

separate platforms at satisfactory locations. 

 

In order to secure greater uniformity of concrete mix, the Engineer may require that the 

coarse aggregate be separated into two or more sizes.   Different sizes of aggregate shall be stored 

in separate bins or in separate stockpiles sufficiently removed from each other to prevent the 

material at the edges of the piles from becoming intermixed. 

 

311.2.11 Proportioning, Consistency and Strength of Concrete 

 

The Contractor shall prepare the design mix based on the absolute volume method as 

outlined in the American Concrete Institute (ACI) Standard 211.1, “Recommended Practice for 

Selecting Proportions for Normal and Heavyweight Concrete”. 

 



 

 

125 

 

It is the intent of this Specification to require at least 364 kg of cement per cubic meter of 

concrete to meet the minimum strength requirements.  The Engineer shall determine from 

laboratory tests of the materials to be used, the cement content and the proportions of aggregate 

and water that will produce workable concrete having a slump of between 40 and 75 mm (1-1/2 

and 3 inches) if not vibrated or between 10 and 40 mm (1/2 and 1-1/2 inches) if vibrated, and a 

flexural strength of not less than 3.8 MPa (550 psi) when tested by the third-point method or 4.5 

MPa (650 psi) when tested by the mid-point method at fourteen (14) days in accordance with 

AASHTO T97 and T177, respectively; or a compressive strength of 24.1 MPa (3500 psi) for 

cores taken at fourteen (14) days and tested in accordance with AASHTO T24. 

 

 

Slump shall be determined using AASHTO T 119. 

 

The designer shall consider the use of lean concrete (econocrete) mixtures using local 

materials or specifically modified conventional concrete mixes in base course and in the lower 

course composite, monolithic concrete pavements using a minimum of 75 mm (3 inches) of 

conventional concrete as the surface course. 

 

The mix design shall be submitted to the Engineer for approval and shall be accompanied 

with certified test data from an approved laboratory demonstrating the adequacy of the mix 

design.   A change in the source of materials during the progress of work may necessitate a new 

design mix. 

 

311.3 Construction Requirements 

311.3.1 Quality Control of Concrete 

 

1.General 

 

The Contractor shall be responsible for the quality control of all materials during the 

handling, blending, and mixing and placement operations. 

 

2. Quality Control Plan 

 

The Contractor shall furnish the Engineer a Quality Control Plan detailing his production 

control procedures and the type and frequency of sampling and testing to ensure that the 

concrete produces complies with the Specifications.   The Engineer shall be provided free 

access to recent plant production records, and if requested, informational copies of mix 

design, materials certifications and sampling and testing reports. 

 

3. Qualification of Workmen 

      

Experienced and qualified personnel shall perform all batching or mixing operation for 

the concrete mix and shall be present at the plant and job site to control the concrete 

productions whenever the plant is in operation.   They shall be identified and duties 

defined as follows: 

 

a. Concrete Batcher.   The person performing the batching or mixing operation 

shall be capable of accurately conducting aggregate surface moisture 

determination and establishing correct scale weights for concrete materials.   
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He shall be capable of assuring that the proportioned batch weights of 

materials are in accordance with the mix design. 

 

b. Concrete Technician.   The person responsible for concrete production control 

and sampling and testing for quality control shall be proficient in concrete 

technology and shall have a sound knowledge of the Specifications as they 

relate to concrete production.   He shall be capable of conducting tests on 

concrete and concrete materials in accordance with these Specifications.   He 

shall be capable of adjusting concrete mix designs for improving workability 

and Specification compliance and preparing trial mix designs.   He shall be 

qualified to act as the concrete batcher in the batcher’s absence. 

 

4. Quality Control Testing 

 

The Contractor shall perform all sampling, testing and inspection necessary to assure 

quality control of the component materials and the concrete. 

      

The Contractor shall be responsible for determining the gradation of fine and coarse 

aggregates and for testing the concrete mixture for slump, air content, water-cement ratio 

and temperature.    He shall conduct his operations so as to produce a mix conforming to 

the approved mix design. 

 

5. Documentation 

 

The Contractor shall maintain adequate records of all inspections and tests.   The records 

shall indicate the nature and number of observations made, the number and type of 

deficiencies found, the quantities approved and rejected, and nature of any corrective 

action taken. 

 

The Engineer may take independent assurance samples at random location for acceptance 

purposes as he deems necessary. 

 

 

311.3.2 Equipment 

 

Equipment and tools necessary for handling materials and performing all parts of the work 

shall be approved by the Engineer as to design, capacity and mechanical condition.   The 

equipment shall be at the jobsite sufficiently ahead of the start of construction operations to be 

examined thoroughly and approved. 

 

1. Batching Plant and Equipment 

 

a. General.   The batching shall include bins, weighing hoppers, and scales for the 

fine aggregate and for each size of coarse aggregate.   If cement is used in bulk, 

a bin, a hopper, and separate scale for cement shall be included.   The weighing 

hopper shall be properly sealed and vented to preclude dusting operation.   The 

batch plant shall be equipped with a suitable non-resettable batch counter which 

will correctly indicate the number of batches proportioned. 

 



 

 

127 

 

b. Bins and Hoppers.   Bins with adequate separate compartments for fine aggregate 

and for each size of coarse aggregate shall be provided in the batching plant. 

 

c. Scales.   Scales for weighing aggregates and cement shall be of either the beam 

type or the spring less-dial type.   They shall be accurate within one-half percent 

(0.5%) throughout the range of use.   Poises shall be designed to be locked in any 

position and to prevent unauthorized change.Scales shall be inspected and sealed 

as often as the Engineer may deem necessary to assure their continued accuracy. 

 

d. Automatic Weighing Devices.   Unless otherwise allowed on the Contract, 

batching plants shall be equipped with automatic  

weighing devices of an approved type to proportion aggregates and bulk cement. 

 

2. Mixers. 

 

a. General.  Concrete may be mixed at the Site of construction or at a central 

plant, or wholly or in part in truck mixers.   Each mixer shall have a 

manufacturer’s plate attached in a prominent place showing the capacity of the 

drum in terms of volume of mixed concrete and the speed of rotation of the 

mixing drum or blades. 

 

b. Mixers at Site of Construction.   Mixing shall be done in an approved mixer 

capable of combining the aggregates, cement and water into a thoroughly 

mixed and uniform mass within the specified mixing period and discharging 

and distributing the mixture without segregation on the prepared grade.   The 

mixer shall be equipped with an approved timing device which will 

automatically lock the discharge lever when the drum has been charged and 

released it at the end of the mixing period.   In case of failure of the timing 

device, the mixer may be used for the balance of the day while it is being 

repaired, provided that each batch is mixed 90 seconds.   The mixer shall be 

equipped with a suitable non-resettable batch counter which shall correctly 

indicate the number of the batches mixed.  

 

c. Truck Mixer and Truck Agitators.   Truck mixers used for mixing and hauling 

concrete, and truck agitators used for hauling central-mixed concrete, shall 

conform to the requirements of AASHTO M 157. 

 

d. Non-Agitator Truck.   Bodies of non-agitating hauling equipment for concrete 

shall be smooth, mortar-tight metal containers and shall be capable of 

discharging the concrete at a satisfactory controlled rate without segregation. 

 

3. Paving and Finishing Equipment 

 

The concrete shall be placed with an approved paver designed to spread, consolidate, 

screed and float finish the freshly placed concrete in one complete pass of the machine in 

such a manner that a minimum of hand finishing will be necessary to provide a dense and 

homogeneous pavement in conformance with the Plans and Specifications. 
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The finishing machine shall be equipped with at least two (2) oscillating type transverse 

screed. Vibrators shall operate at a frequency of 8,300 to 9,600 impulses per minute under 

load at a maximum spacing of 60 cm. 

4. Concrete Saw 

 

The Contractor shall provide sawing equipment in adequate number of units and power 

to complete the sawing with a water-cooled diamond edge saw blade or an abrasive wheel 

to the required dimensions and at the required rate.   He shall provide at least one (1) 

stand-by saw in good working condition and with an ample supply of saw blades. 

 

5. Forms 

 

Forms shall be of steel, of an approved section, and of depth equal to the thickness of the 

pavement at the edge.   The base of the forms shall be of sufficient width to provide 

necessary stability in all directions.   The flange braces must extend outward on the base 

to not less than 2/3 the height of the form. 

 

All forms shall be rigidly supported on bed of thoroughly compacted material during the 

entire operation of placing and finishing the concrete.   Forms shall be provided with 

adequate devices for secure setting so that when in place, they will withstand, without 

visible spring or settlement, the impact and vibration of the consolidation and finishing or 

paving equipment. 

 

 

311.3.3 Preparation of Grade 

 

After the sub grade of base has been placed and compacted to the required density, the 

areas which will support the paving machine and the grade on which the pavement is to be 

constructed shall be trimmed to the proper elevation by means of a properly designed machine 

extending the prepared work areas compacted at least 60 cm beyond each edge of the proposed 

concrete pavement.   If loss of density results from the trimming operations, it shall be restored 

by additional compaction before concrete is placed.   If any traffic is allowed to use the prepared 

sub grade or base, the surface shall be checked and corrected immediately ahead of the placing 

concrete. 

 

The sub grade or base shall be uniformly moist when the concrete is placed. 

 

311.3.4 Setting Forms 

 

1. Base Support. 

 

The foundation under the forms shall be hard and true to grade so that the form when set 

will be firmly in contact for its whole length and at the specified grade.   (Any roadbed, 

which at the form line is found below established grade, shall be filled with approved 

granular materials to grade in lifts of three (3) cm or less, and thoroughly rerolled or 

tamped.) Imperfections or variations above grade shall be corrected by tamping or by 

cutting as necessary. 

 

2. Form Setting 
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Forms shall be set sufficiently in advance of the point where concrete is being 

placed.   After the forms have been set to correct grade, the grade shall be thoroughly 

tamped, mechanically or by hand, at both the inside and outside edges of the base of 

the forms.   The forms shall not deviate from true line by more than one (1) cm at 

any point. 

 

3. Grade and Alignment 

 

The alignment and grade elevations of the forms shall be checked and corrections 

made by the Contractor immediately before placing the concrete.   Testing as to 

crown and elevation, prior to placing of concrete can be made by means of holding 

an approved template in a vertical position and moved backward and forward on the 

forms.  When any form has been disturbed or any grade has become unstable, the 

form shall be reset and rechecked. 

 

311.3.5 Conditioning of Sub grade or Base Course 

 

When side forms have been securely set to grade, the sub grade or base course shall be 

brought to proper cross-section.   High areas shall be trimmed to proper elevation.   Low areas 

shall be filled and compacted to a condition similar to that of surrounding grade.   The finished 

grade shall be maintained in a smooth and compacted condition until the pavement is placed. 

 

Unless waterproof sub grade or base course cover material is specified, the sub grade or 

base course shall be uniformly moist when the concrete is placed.   If it subsequently becomes 

too dry, the sub grade or base course shall be sprinkled, but the method of sprinkling shall not be 

such as to form mud or pools of water. 

 

311.3.6 Handling, Measuring and Batching Materials 

 

The batch plant site, layout, equipment and provisions for transporting material shall be 

such as to assure a continuous supply of material to the work. 

 

Stockpiles shall be built up in layers of not more than one (1) meter in thickness.   Each 

layer shall be completely in place before beginning the next which shall not be allowed to “cone” 

down over the next lower layer.   Aggregates from different sources and of different grading shall 

not be stockpiled together. 

 

All washed aggregates and aggregates produced or handled by hydraulic methods, shall 

be stockpiled or binned for draining at least twelve (12) hours before being batched. 

 

When mixing is done at the side of the work. aggregates shall be transported from the 

batching plant to the mixer in batch boxes, vehicle bodies, or other containers of adequate capacity 

and construction to properly carry the volume required.   Partitions separating batches shall be 

adequate and effective to prevent spilling from one compartment to another while in transit or 

being dumped.   When bulk cement is used, the Contractor shall use a suitable method of handling 

the cement from weighing hopper to transporting container or into the batch itself for 

transportation to the mixer, with chute, boot or other approved device, to prevent loss of cement, 

and to provide positive assurance of the actual presence in each batch of the entire cement content 

specified. 
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Bulk cement shall be transported to the mixer in tight compartments carrying the full 

amount of cement required for the batch.   However, if allowed in the Special Provisions, it may 

be transported between the fine and coarse aggregate.   When cement is placed in contact with 

the aggregates, batches may be rejected unless mixed within 1-1/2 hours of such contact.   Cement 

in original shipping packages may be transported on top of the aggregates, each batch containing 

the number of sacks required by the job mix. 

 

The mixer shall be charged without loss of cement.   Batching shall be so conducted as to 

result in the weight to each material required within a tolerance of one (1) percent for the cement 

and two (2) percent for aggregates. 

 

Water may be measured either by volume or by weight.   The accuracy of measuring the 

water shall be within a range of error of not over than one (1) percent.   Unless the water is to be 

weighed, the water-measuring equipment shall include an auxiliary tank from which the 

measuring tank shall be equipped with an outside tap and valve to provide checking the setting, 

unless other means are provided for readily and accurately determining the amount of water in 

the tank.    The volume of the auxiliary tank shall be at least equal to that of the measuring tank. 

 

311.3.7 Mixing Concrete 

 

The concrete may be mixed at the site of the work in a central-mix plant, or in truck 

mixers.   The mixer shall be of an approved type and capacity.   Mixing time will be measured 

from the time all materials, except water, are in the drum.   Ready-mixed concrete shall be mixed 

and delivered in accordance with requirements of AASHTO M 157, except that the minimum 

required revolutions at the mixing speed for transit-mixed concrete may be reduced to not less 

than that recommended by the mixer manufacturer.   The number of revolutions recommended 

by the mixer manufacturer shall be indicated on the manufacturer’s serial plate attached to the 

mixer.   The Contractor shall furnish test data acceptable to the Engineer verifying that the make 

and model of the mixer will produce uniform concrete conforming to the provision of AASHTO 

M 157 at the reduced number of revolutions shown on the serial plate. 

 

When mixed at the site or in a central mixing plant, the mixing time shall not be less than 

fifty (50) seconds nor more than ninety (90) seconds, unless mixer performance tests prove 

adequate mixing of the concrete is a shorter time period. 

 

Four (4) seconds shall be added to the specified mixing time if timing starts at the instant 

the skip reaches its maximum raised positions.   Mixing time ends when the discharge chute 

opens.   Transfer time in multiple drum mixers is included in mixing time.   The contents of an 

individual mixer drum shall be removed before a succeeding batch is emptied therein. 

 

The mixer shall be operated at the drum speed as shown on the manufacturer’s name plate 

attached on the mixer.    Any concrete mixed less than the specified time shall be discarded and 

disposed off by the Contractor at his expense.   The volume of concrete mixed per batch shall not 

exceed the mixer’s nominal capacity in cubic meter, as shown on the manufacturer’s standard 

rating plate on the mixer, except that an overload up to ten (10) percent above the mixer’s nominal 

capacity may be permitted provided concrete test data for strength, segregation, and uniform 

consistency are satisfactory, and provided no spillage of concrete takes place. 

 

The batches shall be so charged into the drum that a portion of the mixing water shall be 

entered in advance of the cement and aggregates.   The flow of water shall be uniform and all 



 

 

131 

 

water shall be in the drum by the end of the first fifteen (15) seconds of the mixing period.   The 

throat of the drum shall be kept free of such accumulations as may restrict the free flow of 

materials into the drum. 

 

Mixed concrete from the central mixing plant shall be transported in truck mixers, truck 

agitators or non-agitating truck specified in Subsection 311.3.2, Equipment.   The time elapsed 

from the time water is added to the mix until the concrete is deposited in place at the Site shall 

not exceed forty-five (45) minutes when the concrete is hauled in non-agitating trucks, nor ninety 

(90) minutes when hauled in truck mixers or truck agitators, except that in hot weather or under 

other conditions contributing to quick hardening of the concrete, the maximum allowable time 

may be reduced by the Engineer. 

 

In exceptional cases and when volumetric measurements are authorized for small project 

requiring less than 75 cu.m. of concrete per day of pouring, the weight proportions shall be 

converted to equivalent volumetric proportions. In such cases, suitable allowance shall be made 

for variations in the moisture condition of the aggregates, including the bulking effect in the fine 

aggregate. Batching and mixing shall be in accordance with ASTM C 685, Section 6 through 9. 

 

Concrete mixing by chute is allowed provided that a weighing scales for determining the 

batch weight will be used. 

 

Retampering concrete by adding water or by other means shall not be permitted, except 

that when concrete is delivered in truck mixers, additional water may be added to the batch 

materials and additional mixing performed to increase the slump to meet the specified 

requirements, if permitted by the Engineer, provided all these operations are performed within 

forty-five (45) minutes after the initial mixing operation and the water-cement ratio is not 

exceeded.   Concrete that is not within the specified slump limits at the time of placement shall 

not be used.   Admixtures for increasing the workability or for accelerating the setting of the 

concrete will be permitted only when specifically approved by the Engineer. 

 

311.3.8 Limitation of Mixing 

 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless 

an adequate and approved artificial lighting system is operated.  

 

During hot weather, the Engineer shall require that steps be taken to prevent the 

temperature of mixed concrete from exceeding a maximum temperature of 900F (320C) Concrete 

not in place within ninety (90) minutes from the time the ingredients were charged into the mixing 

drum or that has developed initial set shall not be used.   Retampering of concrete or mortar which 

has partially hardened, that is remixing with or without additional cement, aggregate, or water, 

shall not be permitted. 

 

In order that the concrete may be properly protected against the effects of rain before the 

concrete is sufficiently hardened, the Contractor will be required to have available at all times 

materials for the protection of the edges and surface of the unhardened concrete. 

 

311.3.9 Placing Concrete 

 

Concrete shall be deposited in such a manner to require minimal re handling.   Unless 

truck mixers or non-agitating hauling equipment are equipped with means to discharge concrete 
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without segregation of the materials, the concrete shall be unloaded into an approved spreading 

device and mechanically spread on the grade in such a manner as to prevent segregation.  Placing 

shall be continuous between transverse joints without the use of intermediate bulkheads.   

Necessary hand spreading shall be done with shovels, not rakes.   Workmen shall not be allowed 

to walk in the freshly mixed concrete with boots or shoes coated with earth or foreign substances. 

 

When concrete is to be placed adjoining a previously constructed lane and mechanical 

equipment will be operated upon the existing lane, that previously constructed lane shall have 

attained the strength for fourteen (14) day concrete.   If only finishing equipment is carried on the 

existing lane, paving in adjoining lanes may be permitted after three (3) days. 

 

Concrete shall be thoroughly consolidated against and along the faces of all forms and 

along the full length and on both sides of all joint assemblies, by means of vibrators inserted in 

the concrete.   Vibrators shall not be permitted to come in contact with a joint assembly, the grade, 

or a side form.   In no case shall the vibrator be operated longer than fifteen (15) seconds in any 

one location. 

 

Concrete shall be deposited as near as possible to the expansion and contraction joints 

without disturbing them but shall not be dumped from the discharge bucket or hopper into a joint 

assembly unless the hopper is well centered on the joint assembly.   Should any concrete material 

fall on or be worked into the surface of a complete slab, it shall be removed immediately. 

 

311.3.10 Test Specimens 

 

As work progresses, at least one (1) set consisting of three (3) concrete beam test 

specimens, 150 mm x 150 mm x 525 mm or 900 mm shall be taken from each 330 m2 of pavement, 

230 mm depth, or fraction thereof placed each day. Test specimens shall be made under the 

supervision of the Engineer, and the Contractor shall provide all concrete and other facilities 

necessary in making the test specimens and shall protect them from damage by construction 

operations. Cylinder samples shall not be used as substitute for determining the adequacy of the 

strength of concrete. 

 

The beams shall be made, cured, and tested in accordance with AASHTO T 23 and T 97. 

 

311.3.11 Strike-off of Concrete and Placement of Reinforcement 

 

 Following the placing of the concrete, it shall be struck off to conform to the cross-section 

shown on the Plans and to an elevation such that when the concrete is properly consolidated and 

finished, the surface of the pavement will be at the elevation shown on the Plans.   When 

reinforced concrete pavement is placed in two (2) layers, the bottom layer shall be struck off and 

consolidated to such length and depth that the sheet of fabric or bar mat may be laid full length 

on the concrete in its final position without further manipulation.   The reinforcement shall then 

be placed directly upon the concrete, after which the top layer of the concrete shall be placed, 

struck off and screeded.   Any portion of the bottom layer of concrete which has been placed more 

then 30 minutes without being covered with the top layer shall be removed and replaced with 

freshly mixed concrete at the Contractor’s expense.   When reinforced concrete is placed in one 

layer, the reinforcement may be firmly positioned in advance of concrete placement or it may be 

placed at the depth shown on the Plans in plastic concrete, after spreading by mechanical or 

vibratory means. 
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 Reinforcing steel shall be free from dirt, oil, paint, grease, mill scale and loose or thick 

rust which could impair bond of the steel with the concrete. 

 

311.3.12  Joints 

 

Joints shall be constructed of the type and dimensions, and at the locations required by 

the Plans or Special Provisions.   All joints shall be protected from the intrusion of injurious 

foreign material until sealed. 

 

1. Longitudinal Joint 

     Deformed steel tie bars of specified length, size, spacing and materials shall be 

placed perpendicular to the longitudinal joints, they shall be placed by approved 

mechanical equipment or rigidly secured by chair or other approved supports to 

prevent displacement.   Tie bars shall not be painted or coated with asphalt or other 

materials or enclosed in tubes or sleeves.   When shown on the Plans and when 

adjacent lanes of pavement are constructed separately, steel side forms shall be used 

which will form a keyway along the construction joint.   Tie bars, except those made 

of rail steel, may be bent at right angles against the form of the first lane constructed 

and straightened into final position before the concrete of the adjacent lane is placed, 

or in lieu of bent tie bars, approved two-piece connectors may be used. 

 

     Longitudinal formed joints shall consist of a groove or cleft, extending downward 

from and normal to, the surface of the pavement.   These joints shall be effected or 

formed by an approved mechanically or manually operated device to the dimensions 

and line indicated on the Plans and while the concrete is in a plastic state.   The 

groove or cleft shall be filled with either a pre-molded strip or poured material as 

required. 

 

     The longitudinal joints shall be continuous, there shall be no gaps in either 

transverse or longitudinal joints at the intersection of the joints. 

 

     Longitudinal sawed joints shall be cut by means of approved concrete saws to 

the depth, width and line shown on the Plans.   Suitable guide lines or devices shall 

be used to assure cutting the longitudinal joint on the true line.   The longitudinal 

joint shall be sawed before the end of the curing period or shortly thereafter and 

before any equipment or vehicles are allowed on the pavement.   The sawed area 

shall be thoroughly cleaned and, if required, the joint shall immediately be filled 

with sealer. 

     Longitudinal pavement insert type joints shall be formed by placing a continuous 

strip of plastic materials which will not react adversely with the chemical constituent 

of the concrete. 

 

2. Transverse Expansion Joint 

 

     The expansion joint filler shall be continuous from form to form, shaped to sub 

grade and to the keyway along the form.   Preformed joint filler shall be furnished 

in lengths equal to the pavement width or equal to the width of one lane.   Damaged 

or repaired joint filler shall not be used. 
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     The expansion joint filler shall be held in a vertical position.   An approved 

installing bar, or other device, shall be used if required to secure preformed 

expansion joint filler at the proper grade and alignment during placing and finishing 

of the concrete.   Finished joint shall not deviate more than 6 mm from a straight 

line.   If joint fillers are assembled in sections, there shall be no offsets between 

adjacent units.   No plugs of concrete shall be permitted anywhere within the 

expansion space. 

 

3. Transverse Contraction Joint/Weakened Joint 

 

     When shown on the Plans, it shall consist of planes of weakness created by 

forming or cutting grooves in the surface of the pavement and shall include load 

transfer assemblies. The depth of the weakened plane joint should at all times not be 

less than 50 mm, while the width should not be more than 6 mm. 

a. Transverse Strip Contraction Joint.   It shall be formed by installing a parting 

strip to be left in place as shown on the Plans. 

b. Formed Groove.   It shall be made by depressing an approved tool or device 

into the plastic concrete.   The tool or device shall remain in place at least until 

the concrete has attained its initial set and shall then be removed without 

disturbing the adjacent concrete, unless the device is designed to remain in the 

joint. 

c. Sawed Contraction Joint.   It shall be created by sawing grooves in the surface 

of the pavement of the width not more than 6 mm, depth should at all times 

not be less than 50 mm, and at the spacing and lines shown on the Plans, with 

an approved concrete saw.   After each joint is sawed, it shall be thoroughly 

cleaned including the adjacent concrete surface. 

     Sawing of the joint shall commence as soon as the concrete has hardened 

sufficiently to permit sawing without excessive raveling, usually 4 to  24 hours.   

All joints shall be sawed before uncontrolled shrinkage cracking takes place.   

If necessary, the sawing operations shall be carried on during the day or night, 

regardless of weather conditions.   The sawing of any joint shall  

be omitted if crack occurs at or near the joint location prior to the time of 

sawing.   Sawing shall be discounted when a crack develops ahead of the saw.   

In general, all joints should be sawed in sequence.   If extreme condition exist 

which make it impractical to prevent erratic cracking by early sawing, the 

contraction joint groove shall be formed prior to initial set of concrete as 

provided above. 

 

4. Transverse Construction Joint 

 

     It shall be constructed when there is an interruption of more than 30 minutes in 

the concreting operations.   No transverse joint shall be constructed within 1.50 m 

of an expansion joint, contraction joint, or plane of weakness.   If sufficient concrete 

has been mixed at the time of interruption to form a slab of at least 1.5 m long, the 

excess concrete from the last preceding joint shall be removed and disposed off as 

directed. 

 

5. Load Transfer Device 
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     Dowel, when used, shall be held in position parallel to the surface and center line 

of the slab by a metal device that is left in the pavement. 

 

     The portion of each dowel painted with one coat of lead or tar, in conformance 

with the requirements of Item 404, Reinforcing Steel, shall be thoroughly coated 

with approved bituminous materials, e.g., MC-70, or an approved lubricant, to 

prevent the concrete from binding to that portion of the dowel.   The sleeves for 

dowels shall be metal designed to cover 50 mm plus or minus 5 mm (1/4 inch), of 

the dowel, with a watertight closed end and with a suitable stop to hold the end of 

the sleeves at least 25 mm (1 inch) from the end of the dowel. 

 

     In lieu of using dowel assemblies at contraction joints, dowel may be placed in 

the full thickness of pavement by a mechanical device approved by the Engineer. 

 

 

311.3.13 Final Strike-off (Consolidation and Finishing) 

 

1. Sequence 

     The sequence of operations shall be the strike-off and consolidation, floating and 

removal of laitance, straight-edging and final surface finish.   Work bridges or other 

devices necessary to provide access to the pavement surface for the purpose of 

finishing straight-edging, and make corrections as hereinafter specified, shall be 

provided by the Contractor. 

 

     In general, the addition of water to the surface of the concrete to assist in finishing 

operations will not be permitted.   If the application of water to the surface is 

permitted, it shall be applied as fog spray by means of an approved spray equipment. 

 

2. Finishing Joints 

 

     The concrete adjacent to joints shall be compacted or firmly placed without voids 

or segregation against the joint material assembly, also under and around all load 

transfer devices, joint assembly units, and other features designed to extend into the 

pavement.   Concrete adjacent to joints shall be mechanically vibrated as required 

in Subsection 311.3.9, Placing Concrete. 

 

     After the concrete has been placed and vibrated adjacent to the joints as required 

in Subsection 311.3.9, the finishing machine shall be brought forward, operating in 

a manner to avoid damage or misalignment of joints.   If uninterrupted operation of 

the finishing machine, to over and beyond the joints causes segregation of concrete, 

damage to, or misalignment of the joints, the finishing machine shall be stopped 

when the front screed is approximately 20 cm (8 inches) from the joint.   Segregated 

concrete shall be removed from in front of and off the joint.   The front screed shall 

be lifted and set directly on top of the joint and the forward motion of the finishing 

machine resumed. When the second screed is close enough to permit the excess 

mortar in front of it to flow over the joint, it shall be lifted and carried over the joint.   

Thereafter, the finishing machine may be run over the joint without lifting the 

screeds, provided there is no segregated concrete immediately between the joint and 

the screed or on top of the joint. 
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3. Machine Finishing 

 

a. Non-vibratory Method.   The concrete shall be distributed or spread as soon as 

placed.   As soon as the concrete has been placed, it shall be struck off and 

screeded by an approved finishing machine.   The machine shall go over each 

area of pavement as many times and at such intervals as necessary to give the 

proper compaction and leave a surface of uniform texture.   Excessive 

operation over a given area shall be avoided.   The tops of the forms shall be 

kept clean by an effective device attached to the machine and the travel of the 

machine on the forms shall be maintained true without wobbling or other 

variation tending to affect the precision finish. During the first pass of the 

finishing machine, a uniform ridge of concrete shall be maintained ahead of 

the front screed in its entire length. 

 

b. Vibratory Method.     When vibration is specified, vibrators for full width 

vibration of concrete paving slabs, shall meet the requirements in Subsection 

311.3.2, Equipment.   If uniform and satisfactory density of the concrete is not 

obtained by the vibratory method at joints, along forms, at structures, and 

throughout the pavement, the Contractor will be required to furnish equipment 

and method which will produce pavement conforming to the Specifications.   

All provisions in item (a) above not in conflict with the provisions for the 

vibratory method shall govern. 

 

1. Hand Finishing 

 

Hand finishing methods may only be used under the following conditions: 

 

a. In the event of breakdown of the mechanical equipment, hand methods may 

be used to finish the concrete already deposited on the grade. 

b. In narrow widths or areas of irregular dimensions where operations of the 

mechanical equipment is impractical, hand methods may be used. 

 

Concrete, as soon as placed, shall be struck off and screeded.   An approved portable 

screed shall   be used.   A second screed shall be provided for striking off the bottom layer 

of concrete if reinforcement is used. 

 

The screed for the surface shall be at least 60 cm (2 feet) longer than the maximum 

width of the slab to be struck off.   It shall be of approved design, sufficiently rigid to 

retain its shape, and constructed either of metal or other suitable material shod with metal. 

      

Consolidation shall be attained by the use of suitable vibrator or other approved 

equipment. 

 

In operation, the screed shall be moved forward on the forms with a combined 

longitudinal and transverse shearing motion, moving always in the direction in which the 

work is progressing and so manipulated that neither end is raised from the side forms 

during the striking off process.   If necessary, this shall be repeated until the surface is of 

uniform texture, true to grade and cross-section, and free from porous areas. 

 

2. Floating  
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     After the concrete has been struck off and consolidated, it shall be further 

smoothed, trued, and consolidated by means of a longitudinal float, either by hand 

or mechanical method. 

 

a. Hand Method.   The hand-operated longitudinal float shall be not less than 365 

cm (12 feet) in length and 15 cm (6 inches) in width, properly stiffened to 

prevent flexibility and warping.   The longitudinal float, operated from foot 

bridges resting on the side forms and spanning but not touching the concrete, 

shall be worked with a sawing motion while held in a floating position parallel 

to the road center line, and moving gradually from one side of the pavement 

to the other.   Movement ahead along the center line of the pavement shall be 

in successive advances of not more than one-half the length of the float.   Any 

excess water or soupy material shall be wasted over the side forms on each 

pass. 

 

b. Mechanical Method.   The mechanical longitudinal float shall be of a design 

approved by the Engineer and shall be in good working condition.   The tracks 

from which the float operates shall be accurately adjusted to the required 

crown.   The float shall be accurately adjusted and coordinated with the 

adjustment of the transverse finishing machine so that a small amount of 

mortar is carried ahead of the float at all times.   The forward screed shall be 

adjusted so that the float will lap the distance specified by the Engineer on 

each transverse trip.   The float shall pass over each areas of pavement at least 

two times, but excessive operation over a given area will not be permitted.   

Any excess water or soupy material shall be wasted over the side forms on 

each pass. 

 

c. Alternative Mechanical Method.  As an alternative, the Contractor may use a 

machine composed of a cutting and smoothing float or floats suspended from 

and guided by a rigid frame.  The frame shall be carried by four or more visible 

wheels riding on, and constantly in contact with the side forms.   If necessary, 

following one of the preceding methods of floating, long handled floats having 

blades not less than 150 cm (5 feet) in length and 15 cm (6 inches) in width 

may be used to smooth and fill in open-textured areas in the pavement.   Long-

handled floats shall not be used to float the  

entire surface of the pavement in lieu of, or supplementing, one of the 

preceding methods of floating.   When strike off and consolidation are done 

by the hand method and the crown of the pavement will not permit the use of 

the longitudinal float, the surface shall be floated transversely by means of the 

long-handled float.   Care shall be taken not to work the crown out of the 

pavement during the operation.   After floating, any excess water and laitance 

shall be removed from the surface of the pavement by a 3-m straight-edge or 

more in length.   Successive drags shall be lapped one-half the length of the 

blade.  

 

3. Straight-edge Testing and Surface Correction 

 

After the floating has been completed and the excess water removed, but while the 

concrete is still plastic, the surface of the concrete shall be tested for trueness with a 300 



 

 

138 

 

cm long straight-edge.   For this purpose, the Contractor shall furnish and use an accurate 

300-cm straight-edge swung from handles 100 cm (3 feet) longer than one-half the width 

of the slab.   The straight-edge shall be held in contact with the surface in successive 

positions parallel to the road center line and the whole area gone over from one side of the 

slab to the other as necessary.   Advances along the road shall be in successive stages of 

not more than one-half the length of the straight-edge.   Any depressions found shall be 

immediately filled with freshly mixed concrete, struck off, consolidated and refinished.   

High areas shall be cut down and refinished.   Special attention shall be given to assure 

that the surface across joints meets the requirements for smoothness.   Straight-edge 

testing and surface corrections shall continue until the entire surface is found to be free 

from observable departures from the straight-edge and the slab conforms to the required 

grade and cross-section. 

 

7.Final Finish 

 

            If the surface texture is broom finished, it shall have applied when the water sheen 

has practically disappeared. The broom shall be drawn from the center to the edge of the 

pavement with adjacent strokes slightly overlapping. The brooming operation should be 

so executed that the corrugations produced in the surface shall be uniform in appearance 

and not more than 1.5 mm in depth. Brooming shall be completed before the concrete is 

in such condition that the surface will be unduly roughened by the operation. The surface 

thus finished shall be free from rough and porous areas, irregularities, and depressions 

resulting from improper handling of the broom. Brooms shall be of the quality size and 

construction and be operated so as to produce a surface finish meeting the approval of the 

Engineer. Subject to satisfactory results being obtained and approval of the Engineer, the 

Contractor will be permitted to substitute mechanical brooming in lieu of the manual 

brooming herein described. 

 

 If the surface texture is belt finished, when straight-edging is complete and water 

sheen has practically disappeared and just before the concrete becomes non-plastic, the 

surface shall be belted with 2-ply canvass belt not less than 20 cm wide and at least 100 

cm longer than the pavement width. Hand belts shall have suitable handles to permit 

controlled, uniform manipulation. The belt shall be operated with short strokes transverse 

to the center line and with a rapid advance parallel to the center line. If the surface texture 

is drag finished, a drag shall be used which consists of a seamless strip of damp burlap or 

cotton fabric, which shall produce a uniform of gritty texture after dragging it 

longitudinally along the full width of pavement. For pavement 5 m or more in width, the 

drag shall be mounted on a bridge which travels on the forms. The dimensions of the drag 

shall be such that a strip of burlap or fabric at least 100 cm wide is in contact with the full 

width of pavement surface while the drag is used. The drag shall consist of not less than 

2 layers of    burlap with the bottom layer approximately 15 cm wider than the layer. The 

drag shall be maintained in such condition that the resultant surface is of uniform 

appearance and reasonably free from grooves over 1.5 mm in depth. Drag shall be 

maintained clean and free from encrusted mortar. Drags that cannot be cleaned shall be 

discarded and new drags be substituted. 

 

 Regardless of the method used for final finish, the hardened surface of pavement 

shall have a coefficient of friction of 0.25 or more. Completed pavement that is found to 

have a coefficient of friction less than 0.25 shall be grounded or scored by the Contractor 

at his expense to provide the required coefficient of friction. 
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8. Edging at Forms and Joints 

 

After the final finish, but before the concrete has taken its initial set, the edges of the 

pavement along each side of each slab, and on each side of transverse expansion joints, 

formed joints, transverse construction joints, and emergency construction joints, shall be 

worked with an approved tool and rounded to the radius required by the Plans.    A well – 

defined and continuous radius shall be produced and a smooth, dense mortar finish 

obtained.   The surface of the slab shall not be unduly disturbed by tilting the tool during 

the use.   At all joints, any tool marks appearing on the slab adjacent to the joints shall be 

eliminated by brooming the surface.   In doing this, the rounding of the corner of the slab 

shall not be disturbed.   All concrete on top of the joint filler shall be completely removed. 

 

All joints shall be tested with a straight-edge before the concrete has set and correction 

made if one edge of the joint is higher than the other. 

 

311.3.14 Surface Test 

 

As soon as the concrete has hardened sufficiently, the pavement surface shall be tested 

with a 3-m straight-edge or other specified device.   Areas showing high spots of more than 3 mm 

but not exceeding 12 mm in 3 m shall be marked and immediately ground down with an approved 

grinding tool to an elevation where the area or spot will not show surface deviations in excess of 

3 mm when tested with 3 m straight-edge.   Where the departure from correct cross-section 

exceeds 12 mm, the pavement shall be removed and replaced by and at the expense of the 

Contractor. 

 

Any area or section so removed shall be not less than 1.5 m in length and not less than the 

full width of the lane involved.   When it is necessary to remove and replace a section of pavement, 

any remaining portion of the slab adjacent to the joints that is less than 1.5 m in length, shall also 

be removed and replaced. 

 

311.3.15 Curing 

 

Immediately after the finishing operations have been completed and the concrete has 

sufficiently set, the entire surface of the newly placed concrete shall be cured in accordance with 

either one of the methods described herein.   Failure to provide sufficient cover material of 

whatever kind the Contractor may elect to use, or the lack of water to adequately take care of both 

curing and other requirements, shall be a cause for immediate suspension of concreting 

operations.   The concrete shall not be left exposed for more than ½ hour between stages of curing 

or during the curing period.    

 

In all congested places, concrete works should be designed so that the designed strength 

is attained. 

 

1. Cotton of Burlap Mats 

      

The surface of the pavement shall be entirely covered with mats.   The mats used 

shall be of such length (or width) that as laid they will extend at least twice the 

thickness of the pavement beyond the edges of the slab.  The mat shall be placed so 

that the entire surface and the edges of the slab are completely covered.   Prior to 
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being placed, the mats shall be saturated thoroughly with water.   The mat shall be 

so placed and weighted down so as to cause them to remain in intimate contact with 

the covered surface. The mat shall be maintained fully wetted and in position for 72 

hours after the concrete has been placed unless otherwise specified. 

 

2. Waterproof Paper 

      

The top surface and sides of the pavement shall be entirely covered with 

waterproof paper, the units shall be lapped at least 45 cm.    The paper shall be so 

placed and weighted down so as to cause it to remain in intimate contact with the 

surface covered.   The paper shall have such dimension but each unit as laid will 

extend beyond the edges of the slab at least twice the thickness of the pavement, or 

at pavement width and 60 cm strips of paper for the edges. If laid longitudinally, 

paper not manufactured in sizes which will provide this width shall be securely 

sewed or cemented together, the joints being securely sealed in such a manner that 

they do not open up or separate during the curing period.   Unless otherwise 

specified, the covering shall be maintained in place for 72 hours after the concrete 

has been placed.   The surface of the pavement shall be thoroughly wetted prior to 

the placing of the paper. 

 

3. Straw Curing 

      

When this type of curing is used, the pavement shall be cured initially with burlap 

or cotton mats, until after final set of the concrete or, in any case, for 12 hours after 

placing the concrete.   As soon as the mats are removed, the surface and sides of the 

pavement shall be thoroughly wetted and covered with at least 20 cm of straw or 

hay, thickness of which is to be measured after wetting.   If the straw or hay covering 

becomes displaced during the curing period, it shall be replaced to the original depth 

and saturated.   It shall be kept thoroughly saturated with water for 72 hours and 

thoroughly wetted down during the morning of the fourth day, and the cover shall 

remain in place until the concrete has attained the required strength. 

 

4. Impervious Membrane Method 

      

The entire surface of the pavement shall be sprayed uniformly with white 

pigmented curing compound immediately after the finishing of the surface and 

before the set of the concrete has taken place, or if the pavement is cured initially 

with jute or cotton mats, it may be applied upon removal of the mass.   The curing 

compound shall not be applied during rain. Curing compound shall be applied under 

pressure at the rate 4 L to not more than 14 m2 by mechanical sprayers.   The 

spraying equipment shall be equipped with a wind guard.   At the time of use, the 

compound shall be in a thoroughly mixed condition with the pigment uniformly 

dispersed throughout the vehicle.   During application, the compound shall be stirred 

continuously by effective mechanical means.   Hand spraying of odd widths or 

shapes and concrete surface exposed by the removal of forms will be permitted.   

Curing compound shall not be applied to the inside faces of joints to be sealed, but 

approved means shall be used to insure proper curing at least 72 hours and to prevent 

the intrusion of foreign material into the joint before sealing has been completed.   

The curing compound shall be of such character that the film will harden within 30 

minutes after application.   Should the film be damaged from any cause within the 
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72-hour curing period, the damaged portions shall be repaired immediately with 

additional compound. 

 

4. White Polyethylene Sheet 

 

The top surface and sides of the pavement shall be entirely covered with 

polyethylene sheeting.   The units used shall be lapped at least 45 cm.   The sheeting 

shall be so placed and weighted down so as to cause it to remain intimate contact 

with the surface covered.   The sheeting as prepared for use shall have such 

dimension that each unit as laid will extend beyond the edges of the slab at least 

twice the thickness of the pavement.   Unless otherwise specified, the covering shall 

be maintained in place for 72 hours after the concrete has been placed. 

 

311.3.16 Removal of Forms 

 

After forms for concrete shall remain in place undisturbed for not less than twenty-four 

(24) hours after concrete pouring.   In the removal of forms, crowbars should be used in pulling 

out nails and pins.   Care should be taken so as not to break the edges of the pavement.   In case 

portions of the concrete are spalled, they shall be immediately repaired with fresh mortar mixed 

in the proportion of one part of Portland Cement and two parts fine aggregates.   Major 

honeycomb areas will be considered as defective work and shall be removed and replaced at the 

expense of the Contractor.   Any area or section so removed shall not be less than the distance 

between weakened plane joint nor less than the full width of the lane involved. 

 

311.3.17 Sealing Joints 

 

Joints shall be sealed with asphalt sealant soon after completion of the curing period and 

before the pavement is opened to traffic, including the Contractor’s equipment.   Just prior to 

sealing, each joint shall be thoroughly cleaned of all foreign materials including membrane curing 

compound and the joint faces shall be clean and surface dry when the seal is applied. 

The sealing material shall be applied to each joint opening to conform to the details shown 

on the Plans or as directed by the Engineer.   Material for seal applied hot shall be stirred during 

heating so that localized overheating does not occur.   The pouring shall be done in such a manner 

that the material will not be spilled on the exposed surfaces of the concrete.   The use of sand or 

similar material as a cover for the seal will not be permitted. 

 

Preformed elastomeric gaskets for sealing joints shall be of the cross-sectional dimensions 

shown on the Plans.   Seals shall be installed by suitable tools, without elongation and secured in 

placed with an approved lubricant adhesive which shall cover both sides of the concrete joints.   

The seals shall be installed in a compressive condition and shall at time of placement be below 

the level of the pavement surface by approximately 6 mm. 

 

The seals shall be in one piece for the full width of each transverse joint. 

 

311.3.18 Protection of Pavement 

 

The Contractor shall protect the pavement and its appurtenances against both public traffic 

and traffic caused by his own employees and agents.   This shall include watchmen to direct traffic 

and the erection of and maintenance of warning signs, lights, pavement bridges or cross-over, etc.   
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The Plans or Special Provisions will indicate the location and type of device or facility required 

to protect the work and provide adequately for traffic. 

 

All boreholes after thickness and/or strength determinations of newly constructed asphalt 

and concrete pavements shall be immediately filled/restored with the prescribed concrete/asphalt 

mix after completion of the drilling works. 

 

Any damage to the pavement, occurring prior to final acceptance, shall be repaired or the 

pavement be replaced. 

 

311.3.19 Concrete Pavement – Slip Form Method 

 

If the Contract calls for the construction of pavement without the use of fixed forms, the 

following provisions shall apply: 

 

1. Grade 

     After the grade or base has been placed and compacted to the required density, 

the areas which will support the paving machine shall be cut to the proper elevation 

by means of a properly designed machine.   The grade on which the pavement is to 

be constructed shall then be brought to the proper profile by means of properly 

designed machine.   If the density of the base is disturbed by the grading operation, 

it shall be corrected by additional compaction before concrete is placed.   The grade 

should be constructed sufficiently in advance of the placing of the concrete.   If any 

traffic is allowed to use the prepared grade, the grade shall be checked and corrected 

immediately before the placing of concrete. 

 

2. Placing Concrete 

     The concrete shall be placed with an approved slip-form paver designed to 

spread, consolidate, screed and float-finish the freshly placed concrete in one 

complete pass of the machine in such a manner that a  

minimum of hand finish will be necessary to provide a dense and homogenous 

pavement in conformance with the Plans and Specifications.   The machine shall 

vibrate the concrete for the full width   and   depth   of   the   strip of  pavement   

being placed.   Such vibration shall be accompanied with vibrating tubes or arms 

working in the concrete or with a vibrating screed or pan operating on the surface of 

the concrete.   The sliding forms shall be rigidly held together laterally to prevent 

spreading of the forms.   The forms shall trail behind the paver for such a distance 

that no appreciable slumping of the concrete will occur, and that necessary final 

finishing can be accomplished while the concrete is still within the forms.    Any 

edge slump of the pavement, exclusive of edge rounding, in excess of 6 mm shall be 

corrected before the concrete has hardened. 

 

     The concrete shall be held at a uniform consistency, having a slump of not more 

than 40 mm (1-12/ inches).   The slip form paver shall be operated with as nearly as 

possible a continuous forward movement and that all operations of mixing, 

delivering and spreading concrete shall be coordinated so as to provide uniform 

progress with stopping and starting of the paver held to a minimum.   If, for any 

reason, it is necessary to stop the forward movement of the paver the vibratory and 

tamping elements shall also be stopped immediately.   No attractive force shall be 

applied to the machine, except that which is controlled from the machine. 
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3. Finishing 

 

 The surface smoothness and texture shall meet the requirements of Subsections 

311.3.13 and 311.3.14. 

 

4. Curing 

 

Unless otherwise specified, curing shall be done in accordance with one of the 

methods included in Subsection 311.3.15.   The curing media shall be applied at the 

appropriate time and shall be applied uniformly and completely to all surfaces and 

edges of the pavement. 

 

5. Joints 

 

     All joints shall be constructed in accordance with Subsection 311.3.12. 

 

6. Protection Against Rain 

 

     In order that the concrete may be properly protected against rain before the 

concrete is sufficiently hardened, the Contractor will be required to have available 

at all times, materials for the protection of the edges and surface of the unhardened 

concrete.   Such protective materials shall consist of standard metal forms or wood 

planks having a nominal thickness of not less than 50 mm (2 inches) and a nominal 

width of not less than the thickness of the pavement at its edge for the protection of 

the pavement edges, and covering material such as burlap or cotton mats, curing 

paper or plastic sheeting materials for the protection of the surface of the pavement.   

When rain appears imminent, all paving operations shall stop and all available 

personnel shall begin placing forms against the sides of the pavement and covering 

the surface of the unhardened concrete with the protective covering. 

 

311.3.22 Acceptance of Concrete 

 

The strength level of the concrete will be considered satisfactory if the averages of all sets 

of three (3) consecutive strength test results equal or exceed the specified strength, fc’ and no 

individual strength test result is deficient by more than 15% of the specified strength, fc’. 

 

Concrete deemed to be not acceptable using the above criteria may be rejected unless the 

Contractor can provide evidence, by means of core tests, that the quality of concrete represented 

by failed test results is acceptable in place.   At least three (3) representative cores shall be taken 

from each member or area of concrete in place that is considered deficient.   The location of cores 

shall be determined by the Engineer so that there will be at least impairment of strength of the 

structure.   The obtaining and testing of drilled cores shall be in accordance with AASHTO T 24. 

 

Concrete in the area represented by the cores will be considered adequate if the average 

strength of the cores is equal to at least 85% of, and if no single core is less than 75% of, the 

specified strength, fc’. 

 

If the strength of control specimens does not meet the requirements of this Subsection, 

and it is not feasible or not advisable to obtain cores from the structure due to structural 
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considerations, payment of the concrete will be made at an adjusted price due to strength 

deficiency of concrete specimens as specified hereunder: 

 

 

 

Deficiency in Strength of 

Concrete Specimens, 

Percent (%) 

Percent (%) of Contract  

Price Allowed 

  

Less than 5 100 

5 to less than 10 80 

10 to less than 15 70 

15 to less than 20 60 

20 to less than 25 50 

25 or more 0 

 

311.3.23 Opening to Traffic 

 

The Engineer will decide when the pavement may be opened to traffic.   The road will not 

be opened to traffic until test specimens molded and cured in accordance with AASHTO T 23 

have attained the minimum strength requirements in Subsection 311.2.11.   If such tests are not 

conducted prior to the specified age the pavement shall not be operated to traffic until 14 days 

after the concrete was placed.   Before opening to traffic, the pavement shall be cleaned and joint 

sealing completed. 

 

311.3.24 Tolerance and Pavement thickness 

 

1. General 

     The thickness of the pavement will be determined by measurement of cores from 

the completed pavement in accordance with AASHTO T 148. 

 

     The completed pavement shall be accepted on a lot basis.   A lot shall be 

considered as 1000 linear meters of pavement when a single traffic lane is poured or 

500 linear meters when two lanes are poured concurrently.   The last unit in each 

slab constitutes a lot in itself when its length is at least ½ of the normal lot length.   

If the length of the last unit is shorter than ½ of the normal lot length, it shall be 

included in the previous lot.   

 

     Other areas such as intersections, entrances, crossovers, ramp, etc., will be 

grouped together to form a lot.   Small irregular areas may be included with other 

unit areas to form a lot. 

 

     Each lot will be divided into five (5) equal segments and one core will be obtained 

from each segment in accordance with AASHTO T 24. 

 

2. Pavement Thickness 

 

     It is the intent of this Specification that the pavement has a uniform thickness as 

called for on the Plans for the average of each lot as defined.    After the pavement 
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has met all surface smoothness requirements, cores for thickness measurements will 

be taken. 

 

     In calculating the average thickness of the pavement, individual measurements 

which are in excess of the specified thickness by more than 5 mm will be considered 

as the specified thickness plus 5 mm and measurement which are less than the 

specified thickness by more than 25 mm shall not be included in the average.   When 

the average thickness for the lot is deficient, the contract unit price will be adjusted 

for thickness in accordance with paragraph (3 below). 

 

     Individual areas within a segment found deficient in thickness by more than 25 

mm shall be evaluated by the Engineer, and if in his judgment, the deficient areas 

warrant removal, they shall be removed and replaced by the Contractor with 

pavement of the specified thickness at his entire expense.   However, if the 

evaluation of the Engineer is that the deficient area should not be removed and 

replaced, such area will not be paid. 

 

     When the measurement of any core is less than the specified thickness by more 

than 25 mm, the actual thickness of the pavement in this area will be determined by 

taking additional cores at no less than 5 m intervals parallel to the center line in each 

direction from the affected location until a core is found in each direction, which is 

not deficient in thickness by more than 25 mm.   The area of slab for which no 

payment will be made shall be the product of the paving width multiplied by the 

distance along the center line of the road between transverse sections found not 

deficient in thickness by more than 25 mm. The thickness of  

the remainder of the segment to be used to get the average thickness of each lot shall 

be determined by taking the average thickness of additional cores which are not 

deficient by more than 25 mm. 

 

3. Adjustment for Thickness 

 

     When the average thickness of the pavement per lot is deficient, payment for the 

lot shall be adjusted as follows: 

 

 

Deficiency in the Average 

Thickness per lot (mm) 

 Percent (%) of Contract  

Price Per Lot 

  0 – 5  100% payment 

  6 – 10  95% payment 

11 – 15  85% payment 

16 – 20  70% payment 

21 – 25  50% payment 

More than 25  Remove and replace/ No payment 

 

     No acceptance and final payment shall be made on completed pavement unless 

core test for thickness determination is conducted, except for Barangay Roads where 

the implementing office is allowed to waive such test. 

 

311.4 Method of Measurement 
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The area to be paid for under this Item shall be the number of square meters (m2) of 

concrete pavement placed and accepted in the completed pavement.   The width for measurements 

will be the width from outside edge to outside edge of completed pavement as placed in 

accordance with the Plans or as otherwise required by the Engineer in writing.   The length will 

be measured horizontally along the center line of each roadway or ramp.   Any curb and gutter 

placed shall not be included in the area of concrete pavement measured. 

 

311.5 Basis of Payment 

 

The accepted quantity, measured as prescribed in Section 311.4, shall be paid for at the 

contract unit price for Portland Cement Concrete Pavement, which price and payment shall be 

full compensation for preparation of roadbed and finishing of shoulders, unless otherwise 

provided by the Special Provisions, furnishing all materials, for mixing, placing, finishing and 

curing all concrete, for furnishing and placing all joint materials, for sawing weakened plane 

joints, for fitting the prefabricated center metal joint, for facilitating and controlling traffic, and 

for furnishing all labor, equipment, tools and incidentals necessary to complete the Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

311 (1)a 
PCC Pavement (Plain), 150mm 

Thick 
Square meter 

 

 

ITEM 404 – REINFORCING STEEL (GRADE 40) 

404.1 Description 

 

This Item shall consist of furnishing, bending, fabricating and placing of steel 

reinforcement of the type, size, shape and grade required in accordance with this Specification 

and in conformity with the requirements shown on the Plans or as directed by the Engineer. 

 

 

404.2 Material Requirements 

 

Reinforcing steel shall meet the requirements of item 710, Reinforcing Steel and Wire 

Rope. 

 

4.4.3  Construction Requirements 

 

404.3.1 Order Lists 

 

Before materials are ordered, all order lists and bending diagrams shall be furnished by 

the Contractor, for approval of the Engineer.  The approval of order lists and bending diagrams 

by the Engineer shall in no way relieve the Contractor of responsibility for the correctness of such 

lists and diagrams.  Any expense incident to the revisions of materials furnished in accordance 

with such lists and diagrams to make them comply with the Plans shall be borne by the Contractor. 

 

404.3.2 Protection of Material 
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Steel reinforcement shall be stored above the surface of the ground upon platforms, skids, 

or other supports and shall be protected as far as practicable from mechanical injury and surface 

deterioration caused by exposure to conditions producing rust.  When placed in the work, 

reinforcement shall be free from dirt, detrimental rust, loose scale, paint, grease, oil, or other 

foreign materials.  Reinforcement shall be free from injurious defects such as cracks and 

laminations.  Rust, surface seams, surface irregularities or mill scale will not be cause for 

rejection, provided the minimum dimensions, cross sectional area and tensile properties of a hand 

wire brushed specimen meets the physical requirements for the size and grade of steel specified. 

 

404.3.3 Bending 

 

All reinforcing bars requiring bending shall be cold-bent to the shapes shown on the Plans 

or required by the Engineer.  Bars shall be bent around a circular pin having the following 

diameters (D) in relation to the diameter of the bar (d): 

 

       Nominal diameter, d, mm             Pin diameter (D) 

10 to 20 

25 to 28 

32 and greater 

6d 

8d 

                      10d 

 

Bends and hooks in stirrups or ties may be bent to the diameter of the principal bar 

enclosed therein. 

 

404.3.4  Placing and Fastening 

 

All steel reinforcement shall be accurately placed in the position shown on the Plans or 

required by the Engineer and firmly held there during the placing and setting of the concrete.  

Bars shall be tied at all intersections except where spacing is less than 300mm in each direction, 

in which case, alternate intersections shall be tied.  Ties shall be fastened on the inside. 

 

Distance from the forms shall be maintained by means of stays, blocks, ties, hangers, or 

other approved supports, so that it does not vary from the position indicated on the Plans by more 

than 6mm.  Blocks for holding reinforcement from contact with the forms shall be precast mortar 

blocks of approved shapes and dimensions.  Layers of bars shall be separated by precast mortar 

blocks or by other equally suitable devices.  The use of pebbles, pieces of broken stone or brick, 

metal pipe and wooden blocks shall not be permitted.  Unless otherwise shown on the Plans or 

required by the Engineer, the minimum distance between bars shall be 40mm.  Reinforcement in 

any member shall be placed and then inspected and approved by the Engineer before the placing 

of concrete begins.  Concrete placed in violation of this provision may be rejected and removal 

may be required.  If fabric reinforcement is shipped in rolls, it shall be straightened before being 

placed.  Bundled bars shall be tied together at not more than 1.8m intervals. 

 

404.3.5 Splicing 

 

All reinforcement shall be furnished in the full lengths indicated on the Plans.  Splicing 

of bars, except where shown on the Plans, will not be permitted without the written approval of 

the Engineer.  Splices shall be staggered as far as possible and with a minimum separation of not 

less than 40 bar diameters.  Not more than one-third of the bars may be spliced in the same cross-

section, except where shown on the Plans. 
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Unless otherwise shown on the Plans, bars shall be lapped a minimum distance of: 

 

Splice Type         Grade 40 

         min. lap 

     Grade 60 

      min. lap 

But not less than 

Tension      24 bar dia     36 bar dia        300 mm 

Compression      20 bar dia     24 bar dia        300 mm 

 

In lapped splices, the bars shall be placed in contact and wired together.  Lapped splices 

will not be permitted at locations where the concrete section is insufficient to provide minimum 

clear distance of one and one-third the maximum size of coarse aggregate between the splice and 

the nearest adjacent bar.  Welding of reinforcing steel shall be done only if detailed on the Plans 

or if authorized by the Engineer in writing.  Spiral reinforcement shall be spliced by lapping at 

least one and a half turns or by butt welding unless otherwise shown on the Plans. 

 

404.3.6  Lapping of Bar Mat 

 

Sheets of mesh or bar mat reinforcement shall overlap each other sufficiently to maintain 

a uniform strength and shall be securely fastened at the ends and edges.  The overlap shall not be 

less than one mesh in width. 

 

404.4 Method of Measurement 

 

The quantity of reinforcing steel to be paid for will be the final quantity placed and 

accepted in the completed structure. 

 

No allowance will be made for tie-wires, separators, wire chairs and other material used 

in fastening the reinforcing steel in place.  If bars are substituted upon the Contractor’s request 

and approved by the Engineer and as a result thereof more steel is used than specified, only the 

mass specified shall be measured for payment. 

 

No measurement or payment will be made for splices added by the Contractor unless 

directed or approved by the Engineer. 

 

When there is no item for reinforcing steel in the Bill of Quantities, costs will be 

considered as incidental to the other items in the Bill of Quantities. 

 

 

404.5 Basis of Payment 

 

The accepted quantity, measured as prescribed in Section 404.4, shall be paid for at the 

contract unit price for Reinforcing Steel which price and payment shall be full compensation for 

furnishing and placing all materials, including all labor, equipment, tools and incidentals 

necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

404  Reinforcing Steel Bars (Grade 40) Kilogram 
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ITEM 405 –STRUCTURAL CONCRETE  

405.1 Description 

 

405.1.1 Scope 

 

This Item shall consist of furnishing, bending, placing and finishing concrete in all 

structures except pavements in accordance with this Specification and conforming to the lines, 

grades, and dimensions shown on the Plans.  Concrete shall consist of a mixture of Portland 

Cement, fine aggregate, coarse aggregate, admixture when specified, and water mixed in the 

proportions specified or approved by the Engineer. 

 

405.1.2 Classes and Uses of Concrete 

 

Five classes of concrete are provided for in this Item, namely: A, B, C, P and Seal.  Each 

class shall be used in that part of the structure as called for on the Plans. 

 

The classes of concrete will generally be used as follows: 

 

Class A – All superstructures and heavily reinforced substructures.  The important parts 

of the structure included are slabs, beams, girders, columns, arch ribs, box culverts, reinforced 

abutments, retaining walls, and reinforced footings. 

 

Class B – Footings, pedestals, massive pier shafts, pipe bedding, and gravity walls, 

unreinforced or with only a small amount of reinforcement. 

 

Class C – Thin reinforced sections, railings, precast R.C. piles and cribbing and for filler 

in steel grid floors. 

 

Class P – Pre-stressed concrete structures and members. 

  

Seal – Concrete deposited in water. 

 

405.2  Material Requirements 

 

405.2.1 Portland Cement 

 

It shall conform to all the requirements of Subsection 311.2.1. 

 

405.2.2 Fine Aggregate 

 

It shall conform to all the requirements of Subsection 311.2.2. 

 

405.2.3 Coarse Aggregate 

 

It shall conform all the requirements of Subsection 311.2.3 except that gradation shall 

conform to Table 405.1. 
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Table 405.1 – Grading Requirements for Coarse Aggregate 

Sieve Designation Mass Percent Passing 

Standard 

Mm 

Alternate 

US 

Standard 

Class 

A 

Class 

B 

Class 

C 

Class 

P 

Class 

Seal 

 

63 

50 

37.5 

25 

19.0 

12.5 

9.5 

4.75 

 

2-1/2” 

2” 

1-1/2” 

1” 

¾” 

½” 

3/8” 

No.4 

 

 

100 

95 – 100 

- 

35 – 70 

- 

10 – 30 

0 – 5 

 

100 

95 – 100 

- 

35 – 70 

- 

10 – 30 

- 

0 - 5 

 

 

 

 

 

100 

90 – 100 

40 – 70 

0 – 15* 

 

 

 

 

100 

95 – 100 

- 

20 – 55 

0 – 10* 

 

 

 

100 

95 – 100 

- 

25 – 60 

- 

0 – 10* 

 

* The measured cement content shall be within plus (+) or minus (-) 2 mass percent of the 

design cement content. 

 

405.2.4 Water 

 

It shall conform to the requirements of Subsection 311.2.4 

 

405.2.5 Reinforcing Steel 

 

It shall conform to the requirements of Item 710, Reinforcing Steel and Wire Rope. 

 

405.2.6 Admixtures 

 

Admixtures shall conform to the requirements of Subsection 311.2.7 

 

 

405.2.7 Curing Materials 

 

Curing materials shall conform to the requirements of Subsection 311.2.8. 

 

405.2.8 Expansion Joint Materials 

 

Expansion joint materials shall be: 

 

1. Preformed Sponge Rubber and Cork, conforming to AASHTO M 153. 

 

2. Hot-Poured Elastic Type, conforming to AASHTO M 173. 

 

3. Preformed Fillers, conforming to AASHTO M 213. 

405.2.9 Elastomeric Compression Joint Seals 

 

These shall conform to AASHTO M 220. 

 

405.2.10 Elastomeric Bearing Pads 
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These shall conform to AASHTO M 251 or Item 412 – Elastomeric Bearing Pads. 

 

405.2.11 Storage of Cement and Aggregates 

 

Storage of cement and aggregates shall conform to all the requirements of Subsection 

311.2.10. 

 

405.3 Sampling and Testing of Structural Concrete 

 

As work progresses, at least one (1) sample consisting of three (3) concrete cylinder test 

specimens, 150 x 300mm (6 x 12 inches), shall be taken from each seventy-five (75) cubic meters 

of each class of concrete or fraction thereof placed each day. 

 

Compliance with the requirements of this Section shall be determined in accordance with 

the following standard methods of AASHTO: 

 

Sampling of fresh concrete 

Weight per cubic meter and air content (gravi-Metric) 

of concrete 

Sieve analysis of fine and coarse aggregates 

Slump of Portland Cement Concrete 

Specific gravity and absorption of fine aggregate 

T 141 

 

T 121 

T 27 

T 119 

T 84 

  

Tests for strength shall be made in accordance with the following: 

 

Making and curing concrete compressive and  

    flexural tests specimens in the field 

Compressive strength of molded concrete 

    Cylinders 

 

T 23 

 

T 22 

 

 

 

405.4 Production Requirements 

 

405.4.1 Proportioning and Strength of Structural Concrete 

 

The concrete materials shall be proportioned in accordance with the requirements for each 

class of concrete as specified in Table 405.2, using the absolute volume method as outlined in the 

American Concrete Institute (ACI) Standard 211.1.  “Recommended Practice for Selecting 

Proportions for Normal and Heavyweight Concrete”.  Other methods of proportioning may be 

employed in the mix design with prior approval of the Engineer.  The mix shall either be designed 

or approved by the Engineer.  A change in the source of materials during the progress of work 

may necessitate a new mix design. 

 

 

The strength requirements for each class of concrete shall be as specified in Table 405.2. 

 

 

Table 405.2 - Composition and Strength of Concrete for Use in Structures 
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Class  

Of  

Concr

ete 

Minimum 

Cement  

Content  

Per m3 

 

kg 

(bag**) 

Maximum 

Water/ 

Cement  

Ratio 

 

kg/kg 

Consistency 

Range in 

Slump 

 

 

mm (inch) 

Designated 

Size of Coarse  

Aggregate 

 

Square Opening 

Std. mm 

Minimum 

Compressiv

e 

Strength of 

150x300mm 

Concrete  

Cylinder 

Specimen at  

28 days,  

MN/m2 (psi) 

 

A 

 

 

B 

 

 

C 

 

 

P 

 

 

Seal 

 

360 

(9 bags) 

 

320 

(8 bags) 

 

380 

(9.5 bags) 

 

440 

(11 bags) 

 

380 

(9.5 bags) 

0.53 

 

 

0.58 

 

 

0.55 

 

 

0.49 

 

 

0.58 

50 – 100 

(2 –  4) 

 

50 – 100 

(2 – 4) 

 

50 – 100 

(2 – 4) 

 

100 max. 

(4 max.) 

 

100 – 200 

(4 - 8) 

 

37.5 – 4.75 

(1-1/2” – No. 4) 

 

50 – 4.75 

(2” – No. 4) 

 

12.5 – 4.75 

(1/2” – No. 4) 

 

19.0 – 4.75 

(3/4” – No. 4) 

 

25 – 4.75 

(1” – No. 4) 

20.7 

(3000) 

 

16.5 

(2400) 

 

20.7 

(3000) 

 

37.7 

(5000) 

 

20.7 

(3000) 

 

 

*  The measured cement content shall be within plus or minus 2 mass percent of the design 

cement content. 

**  Based on 40 kg/bag 

 

 

405.4.2 Consistency 

 

Concrete shall have a consistency such that it will be workable in the required position.  

It shall be of such a consistency that it will flow around reinforcing steel but individual particles 

of the coarse aggregate when isolated shall show a coating of mortar containing its proportionate 

amount of sand.  The consistency of concrete shall be gauged by the ability of the equipment to 

properly place it and not by the difficulty in mixing and transporting.  The quantity of mixing 

water shall be determined by the Engineer and shall not be varied without his consent.  Concrete 

as dry as it is practical to place with the equipment specified shall be used. 

 

405.4.3 Batching 

 

Measuring and batching of materials shall be done at a batching plant. 

 

1. Portland Cement 
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Either sacked or bulk cement may be used.  No fraction of a sack of cement shall 

be used in a batch of concrete unless the cement is weighed.  All bulk cement shall be 

weighed on an approved weighing device.  The bulk cement weighing hopper shall be 

properly sealed and vented to preclude dusting operation.  The discharge chute shall 

not be suspended from the weighing hopper and shall be so arranged that cement will 

neither be lodged in it nor leak from it. 

 

Accuracy of batching shall be within plus (+) or minus (-) 1 mass percent. 

 

2. Water 

 

Water may be measured either by volume or by weight.  The accuracy of 

measuring the water shall be within a range of error of not more than 1 percent. 

 

3. Aggregates 

 

Stockpiling of aggregates shall be in accordance with Subsection 311.2.10.  All 

aggregates whether produced or handled by hydraulic methods or washed, shall be 

stockpiled or binned for draining for at least 12 hours prior to batching.  Rail shipment 

requiring more than12 hours will be accepted as adequate binning only if the car 

bodies permit free drainage.  If the aggregates contain high or non-uniform moisture 

content, storage or stockpile period in excess of 12 hours may be required by the 

Engineer. 

 

Batching shall be conducted as to result in a 2-mass percent maximum tolerance 

for the required materials. 

 

4. Bins and Scales 

 

The batching plant shall include separate bins for bulk cement, fine aggregate and 

for each size of coarse aggregate, a weighing hopper, and scales capable of 

determining accurately the mass of each component of the batch. 

 

Scales shall be accurate to one-half (0.5) percent throughout the range used. 

 

5. Batching 

 

When batches are hauled to the mixer, bulk cement shall be transported either in 

waterproof compartments or between the fine and coarse aggregate.  When cement is 

placed in contact with moist aggregates, batches will be rejected unless mixed within 

1-1/2 hours of such contact.  Sacked cement may be transported on top of the 

aggregates. 

 

Batches shall be delivered to the mixer separate and intact.  Each batch shall be 

dumped cleanly into the mixer without loss, and, when more than one batch is carried 

on the truck, without spilling of material from one batch compartment into another. 

 

6. Admixtures 

 



 

 

154 

 

The Contractor shall follow an approved procedure for adding the specified 

amount of admixture to each batch and will be responsible for its uniform operation 

during the progress of the work.  He shall provide separate scales for the admixtures 

which are to be proportioned by weight, and accurate measures for those to be 

proportioned by volume.  Admixtures shall be measured into the mixer with an 

accuracy of plus or minus three (3) percent. 

 

The use of Calcium Chloride as an admixture will not be permitted. 

 

405.4.4 Mixing and Delivery 

 

Concrete may be mixed at the site of construction, at a central point or by a combination 

of central point and truck mixing or by a combination of central point mixing and truck agitating.  

Mixing and delivery of concrete shall be in accordance   with the   appropriate   requirements of 

AASHTO M 157 except as modified in the following paragraphs of this section, for truck mixing 

or a combination of central point and truck mixing or truck agitating.  Delivery of concrete shall 

be regulated so that placing is at a continuous rate unless delayed by the placing operations.  The 

intervals between delivery of batches shall not be so great as to allow the concrete in place to 

harden partially, and in no case shall such an interval exceed 30 minutes. 

 

In exceptional cases and when volumetric measurements are authorized, for small project 

requiring less than 75 cu.m. per day of pouring, the weight proportions shall be converted to 

equivalent volumetric proportions.  In such cases, suitable allowance shall be made for variations 

in the moisture condition of the aggregates, including the bulking effect in the fine aggregate.  

Batching and mixing shall be in accordance with ASTM C 685, Section 6 through 9. 

  

 Concrete mixing, by chute is allowed provided that a weighing scales for determining the 

batch weight will be used. 

 

For batch mixing at the site of construction or at a central point, a batch mixer of an 

approved type shall be used.  Mixer having a rated capacity of less than a one-bag batch shall not 

be used.  The volume of concrete mixed per batch shall not exceed the mixer’s nominal capacity 

as shown on the manufacturer’s standard rating plate on the mixer except that an overload up to 

10 percent above the mixer’s nominal capacity may be permitted, provided concrete test data for 

strength, segregation, and uniform consistency are satisfactory and provided no spillage of 

concrete takes place.  The batch shall be so charge into the drum that a portion of the water shall 

enter in advance of the cement and aggregates.  The flow of water shall be uniform and all water 

shall be in the drum by the end of the first 15 seconds of the mixing period.  Mixing time shall be 

measured from the time all materials, except water, are in the drum.  Mixing time shall not be less 

than 60 seconds for mixers having a capacity of 1.5m3 or less.  For mixers having a capacity 

greater than 1.5m3, the mixing time shall not be less than 90 seconds.  If timing starts, the instant 

the skip reaches its maximum raised position, 4 seconds shall be added to the specified mixing 

time.  Mixing time ends when the discharge chute opens. 

 

The mixer shall be operated at the drum speed as shown on the manufacturer’s name plate 

on the mixer.  Any concrete mixed less than the specified time shall be discarded and disposed 

off by the Contractor at his own expenses. 

 

The timing device on stationary mixers shall be equipped with a bell or other suitable 

warning device adjusted to give a clearly audible signal each time the lock is released.  In case of 
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failure of the timing device, the Contractor will be permitted to continue operations while it is 

being repaired, provided he furnishes an approved timepiece equipped with minute and second 

hands.  If the timing device is not placed in good working order within 24 hours, further use of 

the mixer will be prohibited until repairs are made. 

 

Re tampering concrete will not be permitted.  Admixtures for increasing the workability, 

for retarding the set, or for accelerating the set or improving the pumping characteristics of the 

concrete will be permitted only when specifically provided for in the Contract, or authorized in 

writing by the Engineer. 

 

1. Mixing Concrete:  General 

 

Concrete shall be thoroughly mixed in a mixer of an approved size and type that will 

insure a uniform distribution of the materials throughout the mass. 

 

All concrete shall be mixed in mechanically operated mixers.  Mixing plant and 

equipment for transporting and placing concrete shall be arranged with an ample 

auxiliary installation to provide a minimum supply of concrete in case of breakdown 

of machinery or in case the normal supply of concrete is disrupted.  The auxiliary 

supply of concrete shall be sufficient to complete the casting of a section up to a 

construction joint that will meet the approval of the Engineer. 

 

Equipment having components made of aluminum or magnesium alloys, which would 

have contact with plastic concrete during mixing, transporting or pumping of Portland 

Cement concrete, shall not be used. 

 

Concrete mixers shall be equipped with adequate water storage and a device of 

accurately measuring and automatically controlling the amount of water used. 

 

Materials shall be measured by weighing.  The apparatus provided for weighing the 

aggregates and cement shall be suitably designed and constructed for this purpose.  

The accuracy of all weighing devices except that for water shall be such that 

successive quantities can be measured to within one percent of the desired amounts.  

The water measuring device shall be accurate to plus or minus 0.5 mass percent.  All 

measuring devices shall be subject to the approval of the Engineer.  Scales and 

measuring devices shall be tested at the expense of the Contractor as frequently as the 

Engineer may deem necessary to insure their accuracy. 

 

Weighing equipment shall be insulated against vibration or movement of other 

operating equipment in the plant.  When the entire plant is running, the scale reading 

at cut-off shall not vary from the weight designated by the Engineer more than one 

mass percent for cement, 1-1/2 mass percent for any size of aggregate, or one (1) mass 

percent for the total aggregate in any batch. 

 

2. Mixing Concrete at Site 

 

Concrete mixers may be of the revolving drum or the revolving blade type and the 

mixing drum or blades shall be operated uniformly at the mixing speed recommended 

by the manufacturer.  The pick-up and throw-over blades of mixers shall be restored 

or replaced when any part or section is worn 20mm or more below the original height 
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of the manufacturer’s design.  Mixers and agitators which have an accumulation of 

hard concrete or mortar shall not be used. 

 

When bulk cement is used and volume of the batch is 0.5m3 or more, the scale and 

weigh hopper for Portland Cement shall be separate and distinct from the aggregate 

hopper or hoppers.  The discharge mechanism of the bulk cement weigh hopper shall 

be interlocked against opening before the full amount of cement is in the hopper.  The 

discharging mechanism shall also be interlocked against opening when the amount of 

cement in the hopper is underweight by more than one (1) mass percent or overweight 

by more than 3 mass percent of the amount specified. 

 

When the aggregate contains more water than the quantity necessary to produce a 

saturated surface dry condition, representative samples shall be taken and the moisture 

content determined for each kind of aggregate. 

 

The batch shall be so charged into the mixer that some water will enter in advance of 

cement and aggregate.  All water shall be in the drum by the end of the first quarter of 

the specified mixing time. 

 

Cement shall be batched and charged into the mixer so that it will not result in loss of 

cement due to the effect of wind, or in accumulation of cement on surface of conveyors 

or hoppers, or in other conditions which reduce or vary the required quantity of cement 

in the concrete mixture. 

 

The entire content of a batch mixer shall be removed from the drum before materials 

for a succeeding batch are placed therein.  The materials composing a batch except 

water shall be deposited simultaneously into the mixer. 

 

All concrete shall be mixed for a period of not less than 1-1/2 minutes after all 

materials, including water, are in the mixer.  During the period of mixing, the mixer 

shall operate at the speed for which it has been designed. 

 

Mixers shall be operated with an automatic timing device that can be locked by the 

Engineer.  The time device and discharge mechanics shall be so interlocked that during 

normal operation no part of the batch will be charged until the specified mixing time 

has elapsed. 

 

The first batch of concrete materials placed in the mixer shall contain a sufficient 

excess of cement, sand, and water to coat inside of the drum without reducing the 

required mortar content of the mix.  When mixing is to cease for a period of one hour 

or more, the mixer shall be thoroughly cleaned. 

 

3. Mixing Concrete at Central Plant 

 

Mixing at central plant shall conform to the requirements for mixing at the site. 

 

4. Mixing Concrete in Truck 

 

Truck mixers, unless otherwise authorized by the Engineer, shall be of the revolving 

drum type, water-tight, and so constructed that the concrete can be mixed to insure a 
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uniform distribution of materials throughout the mass.  All solid materials for the 

concrete shall be accurately measured and charged into the drum at the proportioning 

plant.  Except as subsequently provided, the truck mixer shall be equipped with a 

device by which the quantity of water added can be readily verified.  The mixing water 

may be added directly to the batch, in which case a tank is not required.  Truck mixers 

may be required to be provided with a means of which the mixing time can be readily 

verified by the Engineer. 

 

The maximum size of batch in truck mixers shall not exceed the minimum rated 

capacity of the mixer as stated by the manufacturer and stamped in metal on the mixer.  

Truck mixing, shall, unless other-wise directed be continued for not less than 100 

revolutions after all ingredients, including water, are in the drum.  The mixing speed 

shall not be less than 4 rpm, nor more than 6 rpm. 

 

Mixing shall begin within 30 minutes after the cement has been added either to the 

water or aggregate, but when cement is charged into a mixer drum containing water 

or surface wet aggregate and when the temperature is above 32oC, this limit shall be 

reduced to 15 minutes.  The limitation in time between the introduction of the cement 

to the aggregate and the beginning of the mixing may be waived when, in the judgment 

of the Engineer, the aggregate is sufficiently free from moisture, so that there will be 

no harmful effects on the cement. 

 

When a truck mixer is used for transportation, the mixing time specified in Subsection 

405.4.4 (3) at a stationary mixer may be reduced to 30 seconds and the mixing 

completed in a truck mixer.  The mixing time in the truck mixer shall be as specified 

for truck mixing. 

 

5. Transporting Mixed Concrete 

 

Mixed concrete may only be transported to the delivery point in truck agitators or 

truck mixers operating at the speed designated by the manufacturers of the equipment 

as agitating speed, or in non-agitating hauling equipment, provided the consistency 

and workability of the mixed concrete upon discharge at the delivery point is suitable 

point for adequate placement and consolidation in place. 

 

Truck agitators shall be loaded not to exceed the manufacturer’s guaranteed capacity.  

They shall maintain the mixed concrete in a thoroughly mixed and uniform mass 

during hauling. 

 

No additional mixing water shall be incorporated into the concrete during hauling or 

after arrival at the delivery point. 

 

The rate of discharge of mixed concrete from truck mixers or agitators shall be 

controlled by the speed of rotation of the drum in the discharge direction with the 

discharge gate fully open. 

 

When a truck mixer or agitator is used for transporting concrete to the delivery point, 

discharge shall be completed within one hour, or before 250 revolutions of the drum 

or blades, whichever comes first, after the introduction of the cement to the aggregates.  

Under conditions contributing to quick stiffening of the concrete or when the 
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temperature of the concrete is 30oC, or above, a time less than one hour will be 

required. 

 

6. Delivery of Mixed Concrete 

 

The Contractor shall have sufficient plant capacity and transportation apparatus to 

insure continuous delivery at the rate required.  The rate of delivery of concrete during 

concreting operations shall be such as to provide for the proper handling, placing and 

finishing of the concrete.  The rate shall be such that the interval between batches shall 

not exceed 20 minutes.  The methods of delivering and handling the concrete shall be 

such as will facilitate placing of the minimum handling. 

 

405.5 Method of Measurement 

 

The quantity of structural concrete to be paid for will be the final quantity placed and 

accepted in the completed structure.  No deduction will be made for the volume occupied by pipe 

less than 100mm (4 inches) in diameter or by reinforcing steel, anchors, conduits, weep holes or 

expansion joint materials. 

 

405.6 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 405.5, shall be paid for at the 

contract unit price for each of the Pay Item listed below that is included in the Bill of Quantities. 

 

Payment shall constitute full compensation for furnishing, placing and finishing concrete 

including all labor, equipment, tools and incidentals necessary to complete the work prescribed 

in the item. 

 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

405  Structural Concrete, Class A Cubic Meter 

 

 

ITEM 600 – CURB AND GUTTER  

600.1Description 

 

  This Item shall consist of the construction of curb and gutter either Precast or Cast in 

place, made of concrete in accordance with this Specification at the location, and in conformity 

with the lines, grades, dimensions and design, shown on the Plans or as required by the Engineer. 

 

600.2 Material Requirements 
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600.2.1 Material for Bed Course 

         Bed course materials as shown on the Plans shall consist of cinders, sand, slag, gravel, 

crushed stone, or other approved porous material of such grading that all the particles will pass 

through 12.5 mm (1/2 inch) sieve. 

  

600.2.2 Concrete 

 

Concrete shall be of the class indicated on the Plans and shall conform to the requirements of 

Item 405, Structural Concrete. 

 

600.2.3 Expansion Joint Filler 

 

Expansion joint filler shall conform to the requirements of AASHTO M 153/ Item 705. 

 

600.2.4 Cement Mortar 

 

Cement mortar shall consist of one part of Portland cement and two parts of fine aggregates with 

water added as necessary to obtain the required consistency.  The mortar shall be used within 30 

minutes of preparation. 

 

600.2.5 Bonding Compound 

Where bonding compound is used, it shall conform to AASHTO M 200. 

 

600.3 Construction Requirements 

600.3.1 Bedding 

 

        Excavation shall be made to the required depth and the base upon which the curb and/or 

gutter is to be set shall be compacted to a firm and even surface.  All soft and unsuitable material 

shall be removed and replaced with suitable material.  

 

Bed course material shall be placed and compacted to form a bed of the required thickness as 

shown on the Plans. 

 

600.3.2 Cast in Place Curb and Gutter 

600.3.2.1   Placing 

        Forms shall conform to the requirements of Item 407, Concrete Structures.  Metal forms 

shall be of an approved section. 
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        Forms to hold the concrete shall be built and set-in-place as described in Item 407, 

Concrete Structures.  Forms for at least 50 m of curb and gutter shall be in-place and checked for 

alignment and grade before concrete is placed.  Curbs and gutters constructed on curves shall 

have forms of either wood or metal and they shall be accurately shaped to the curvature shown 

on the Plans. 

 

        Mixing, placing, finishing and curing of concrete shall conform to the requirements of 

Item 405, Structural Concrete, as modified by the requirements below. 

 

        The concrete shall be placed in the forms in layers of 100 or 125 mm each, and to the 

depth required.  It shall be tamped and spaded until mortar entirely covers the top and surfaces of 

the forms.  The top of the concrete shall be finished to a smooth and even surface and the edges 

rounded to the radii shown on the Plans.  Before the concrete is given the final finishing, the 

surface of the gutter shall be tested with a 3-m straight-edge and any irregularities of more than 

10 mm in 3 m shall be corrected. 

 

        The curb and gutter shall be constructed in uniform sections of not more than 50 m in 

length except where shorter sections are required to coincide with the location of weakened planes 

or contraction joints of the concrete pavement, or for closures, but no section shall be less than 2 

m long.  The sections shall be separated by sheet templates set perpendicular to the face and top 

of the curb and gutter.  The templates shall be approximately 5 mm in thickness and of the same 

width as that of the curb and/or gutter and not less than 50 mm deeper than the depth of the curb 

and/or gutter.  Templates shall be set carefully and held firmly during the placing of the concrete 

and shall remain in place until the concrete has set sufficiently to hold its shape but shall be 

removed while the forms are still in place.  A preformed joint filler approved by the Engineer 

may be used in lieu of the sheet template mentioned above.  In this event the fiber board shall be 

pre-cut to the shape of the curb so that its outer edge will be flushed with the abutting curb and/or 

gutter. 

        Expansion joints shall be formed at intervals shown on the Plans.  Where a curb is placed 

next to a concrete pavement, expansion joints in the curb shall be located opposite expansion 

joints in the pavement. 

         The form shall be removed within 24 hours after the concrete has been placed.  Minor 

defects shall be repaired with mortar containing one part of Portland Cement and two parts of fine 

aggregate.  Plastering shall not be permitted and all rejected portions shall be removed and 

replaced at the Contractor’s expense.  The exposed surface shall be finished while the concrete is 

still fresh by rubbing the surfaces with a wetted soft brick or wood until they are smooth.  The 

surfaces shall be wetted thoroughly, either by dipping the brick or wood in water, or by throwing 

water on the surfaces with a brush.   After the concrete has been rubbed smooth using water, it 

shall then be rubbed with a thin grout containing one part of Portland Cement and one part of fine 

aggregates.  Rubbing with grout shall continue until uniform color is produced.  When completed, 

the concrete shall be covered with suitable material and kept moist for a period of 3 days, or a 

membrane-forming material may be applied as provided in Item 405, Structural Concrete.  The 

concrete shall be suitably protected from the weather until thoroughly hardened.   
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        After the concrete has set sufficiently, the spaces on the back of the curb which were 

excavated for placing the curb shall be refilled to the required elevation with suitable material 

which shall be tamped in layers of not more than 150 mm until consolidated. 

 

600.3.3 Precast Curb and Gutter 

 

600.3.3.1   Placing 

The precast concrete curb and gutter shall be set in 20mm of cement mortar as specified in 

Subsection 600.2.4 to the line level and grade as shown on the approved Plans. 

 

The precast curb shall not be more than 20cm in width at the top portion and not be more than 

25cm at the base.  The precast curb and gutter shall be 1.0 m in length and shall be put side by 

side consecutively with joint in between. 

 

Joints between consecutive curb and gutter shall be filled with cement mortar to the full section 

of the curb and gutter.  Expansion joints shall be formed at intervals shown on the Plans.  Where 

a curb and gutter are placed next to a concrete pavement, expansion joints in the curb and gutter 

shall be located opposite expansion joints in the pavement. 

 

Minor defects shall be repaired with mortar containing one part of Portland Cement and two parts 

of fine aggregates.  Plastering shall not be permitted and all rejected portions shall be removed 

and replaced at the Contractor’s expense.  The exposed surface shall be finished by rubbing the 

surfaces with a wetted soft brick or wood until they are smooth.  The surfaces shall be wetted 

thoroughly, either by dipping the brick or wood in water, or by throwing water on the surfaces 

with a brush.  After the concrete has been rubbed smooth using water, it shall then be rubbed with 

a thin grout containing one part of Portland Cement and one part of fine aggregate.  Rubbing with 

grout shall continue until uniform color is produced. 

 

600.3.3.2 Handling Precast Curb and Gutter 

 

1. In preparation for the handling of precast curb and gutter, all fabricated curb and gutter of 

one (1) meter in length shall be provided or inserted with 2-1” Ø PVC pipes for fitting at 

their required locations.  The PVC pipes shall be placed 25 mm from both edge during the 

fresh concrete is in plastic state. 

 

2. Precast curb and gutter shall be lifted on upright position and not at the points of support 

and shall be the same during transporting and storage. 

 

3. Extreme care shall be exercised in handling and moving precast curb and gutter to avoid 

cracking. 
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4. No precast curb and gutter shall be used that does not reach its final position in the forms 

with the required time stipulated prior to installation. 

 

5. Precast curb and gutter shall be transferred to the construction site.  Fresh curb and gutter 

shall not be placed against in-situ concrete which has been in a position for more than 30 

minutes. 

 

6. Precast curb and gutter may only be transported to the delivery point in truck agitators or 

truck mixer operating at the speed designated by the manufacturer of the equipment, 

provided that the consistency and workability of the mix concrete upon discharge at the 

delivery point is suitable for adequate placement. 

 

600.4 Method of Measurement 

 

        The length of curb and gutter to be paid for shall be the number of linear meters of curb 

and gutter (cast in place) or the number of pieces of precast curb and gutter of the required 

dimensions shown on the Plans measured along its front face in-place, completed and accepted.  

No deductions shall be made for flattening of curbs at entrances and no additional allowances 

shall be made for curbs and gutters constructed on curves. 

 

600.5   Basis of Payment 

 

        The length of curb and gutter determined in Subsection 600.4, Method of Measurement, 

shall be paid for at the contract unit price per linear meter for Curb and Gutter which price and 

payment shall constitute full compensation for furnishing and placing  all materials for concrete, 

reinforcing steel if required on the Plans,  expansion joint materials, forms for drainage openings, 

excavation for curb and gutter, backfilling, dumping and disposal of surplus materials, and for all 

labor, equipment, tools and incidentals necessary to complete the Item. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

600 (4) Curb & Gutter, cast in place Linear Meter 

 

ITEM 900 - REINFORCED CONCRETE  

900.1 Description  
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This Item shall consist of furnishing, placing and finishing concrete in buildings and related 

structures, flood control and drainage, ports, and water supply structures in accordance with this 

specification and conforming to the lines, grades, and dimension shown on the plans.  

900.2 Materials Requirements  

900.2.1 Portland Cement 

 

This shall conform to the requirement of ITEM 700, Volume II (BlueBook), Hydraulic  

cement. 

 

900.2.2 Concrete Aggregates  

 

Concrete aggregate shall conform to the requirements of subsection 311.2.2 and 311.2.3 under 

Item 311 of Volume II, (Blue Book) and ASTM C 33 for lightweight aggregates, except that 

aggregates failing to meet these specifications but which have been shown by special that or 

actual service to produce concrete of adequate strength and durability may be used under method 

(2) of determining the proportion of concrete, where authorized by the Engineer.  

Except as permitted elsewhere in this section, the maximum size of the aggregate shall be not 

larger than one-fifth (1/5) of the narrowest dimensions between sides of forms of the member for 

which the concrete is to be used nor larger than three-fourths of the minimum clear spacing 

between individual reinforcing bars or bundles of bars or pretensioning strands.  

900.2.2.1 Aggregate Tests 

 

Samples of the fine and coarse aggregates to be used shall be selected by the Engineer for  

tests at least 30 days before the actual concreting operations are to begin. It shall be the 

responsibility of the contractor to designate the source or sources of aggregate to give the 

Engineer sufficient time to obtain the necessary samples and submit them for testing.  

No aggregate shall be used until official advice has been received that it has satisfactorily 

passed all test, at which time written authority shall be given 'for its use.  

900.2.3 Water  

Water used in mixing concrete shall conform to the requirement of subsection 311.2.4 under 

Item 311, Part E, of Volume II, (BlueBook). 

  

900.2.4 Metal Reinforcement 

 

Reinforcing steel bars shall conform to the requirements of the following Specifications:  

 

Deformed & Plain Steel Bars for concrete Reinforcement  (ASTM A 615) 

Bars for concrete Reinforcement AASHTO M 31 

Deformed Rail – Steel and Plain  

Bars for Concrete Reinforcement ASTM A 616 

Deformed A x b – Steel and Plain  

Bars for Concrete Reinforcement ASTM  A 617 
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If Reinforcing bars are to be welded, these ASTM specifications shall be supplemented 

by requirements assuring satisfactory weldability. 

 

Bar and rod mats for concrete 

Reinforcement       ASTM A 187 

 

Cold Drawn Steel Wire for      (ASTM A 82) 

Concrete reinforcement     AASHTO M 32 

 

Welded Steel Wire Fabric      (ASTM A 185) 

For concrete reinforcement     AASHTO M55 

except that the weld shear strength requirement of those specification shall be extended to include 

a wire size differential up to and including six gages. 

 

Wire and strands for pre-stressed    ASTM A 416 

concrete       ASTM A 421 

used in making strands for post-tensioning shall be cold- drawn and either stressed- relieved in 

the case of uncoated strands, or hot dip galvanized in the case of galvanized strands. 

 

High strength alloy steel bar for post-tensioning shall be proofstressed to 90 % of the granted 

tensile strength.  After proofstressing, the bars shall conform to the following minimum 

properties: 

 

 Tensile strength fs’    1000 MPa 

Yield strength     0.90 fs’ 

Elongation at rupture in 

 20 diameter    4 percent 

Reduction of area at rupture   25 percent 

Structural steel    ASTM A 36 

Steel Pipe for concrete filled   ASTM A 53  

Pipe columns 

 Cast-Iron pipe for composite   ASTM A 377 

Columns 

 

900.2.5 Admixtures 

 

Air-entraining admixtures, if used, shall conform to ASTM C 260.  

  

Water-reducing admixtures, retarding admixtures, water-reducing and retarding 

admixtures and water reducing and accelerating admixtures, if used, shall conform to the 

requirements of ASTM C 494. 

 

900.2.6 Storage of Materials 

 

Cement and aggregates shall be stored in such a manner as to prevent their deterioration 

or the intrusion of foreign matter.  Cement shall be stored, immediately upon arrival on the site 

of the work, in substantial, water proof bodegas, with a floor raised from the ground sufficiently 

high to be free from dampness.  Aggregates shall be stored in such a manner as to avoid the 

inclusion of foreign materials. 
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900.3 Construction Requirements 

 

 Notations: The notations used in these regulations are defined as follows: 

 

 f’c  = compressive strength of concrete 

 Fsp = ratio of splitting tensile strength to square root of compressive strength 

 

900.3.1 Concrete Quality 

 

All plans submitted for approval or used for any project shall clearly show the specified 

strength, fc’, of concrete of the specified age for which each part of the structure was designed. 

 

Concrete that will be exposed to sulfate containing or other chemically aggressive solutions 

shall be proportioned in accordance with “Recommended Practice for Selecting Proportions for 

Concrete (ACI 613)” and “Recommended Practice for Selecting Proportions for Structural 

Lightweight Concrete (ACI 613A). 

 

900.3.2 Methods of Determining the Proportions of Concrete 

 

The determinations of the proportions of the cement, aggregate and water to attain the 

required strengths shall be made by one of the following methods, but lower water cement ratios 

may be required for conformance with the quality of concrete. 

 

Method 1. Without preliminary test. 

 

Where preliminary test data on the materials to be used in the concrete have not been obtained 

the water cement ratio for a given strength of concrete shall not exceed the values shown in Table 

900.1.  When strengths in excess of 281 kilograms per square centimeter (4000 pounds per square 

inch) are required or when light weight aggregates or admixtures (other than those exclusively 

for the purpose of entraining air) are used, the required water - cement ratio shall be determined 

in accordance with Method 2. 

 

Method 2.  For combination of materials previously evaluated or to be established by trial 

mixtures. 

  

Water – cement ratios for strengths greater than that shown in table 900.1 may be used 

provided that the relationship between strength and water-cement ratio for the materials to be 

used has been previously established by reliable test data and the resulting concrete satisfies the 

requirements of concrete quality. 

 

Where previous data are not available.  Concrete trial mixtures having proportions and 

consistency suitable for the work shall be made using at least three different water- cement ratios 

(or cement content in the case of lightweight aggregates) which will produce a range of strengths 

encompassing those required for the work.  For each water-cement ratio (or cement content) at 

least three specimens for each age to be tested shall be made, cured and tested for strength in 

accordance with ASTM C 39 and C 192. 

 

The strength test shall be made at 7, 14 and 28 days at which the concrete is to received Load, 

as indicated on the plans.  A curve shall be established showing the relationship between water – 

cement ratio (or cement content) and compressive strength.  The maximum permissible water-
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cement ratio for the concrete to be used in the structure shall be that shown by the curve to produce 

an average strength to satisfy the requirements of the strength test of concrete provided that the 

water-cement ratio shall be no greater than that required by concrete quality when concrete that 

is to be subjected to the freezing temperatures which weight shall have a water-cement ratio not 

exceeding 6 gal per bag and it shall contain entrained air. 

 

Where different materials are to be used different portions of the work, each combination 

shall be evaluated separately. 

 

TABLE 900.1  MAXIMUM PERMISSIBLE WATER-CEMENT RATIOS FOR  

 CONCRETE (METHOD NO. 1) 

 

  
  

 

900.3.3  Concrete Proportion and Consistency 

 

The proportions of aggregate to cement for any concrete shall be such as to produce a 

mixture which will work readily into the corners and angels of the form and around reinforcement 

with the method of placing employed of the work, but without permitting the materials to 

segregate or excess free water to collect on the surface. The methods of measuring concrete 

materials shall be such that the proportions can be accurately controlled and easily checked at any 

time during the work. 

 

900.3.4 Sampling and Testing of Structural Concrete 

  

As work progress, at least one (1) set of sample consisting of three (3) concrete cylinder 

test specimens, 150x300 mm shall be taken from each class of concrete placed each day, and each 

set to represent not more than 75 cu.m of concrete. 

 

900.3.5 Consistency 

 

Concrete shall have a consistency such that it will be workable in the required position.  

It shall be such a consistency that it will flow around reinforcing steel but individual particle of 

the coarse aggregate when isolated shall show a coating or mortar containing its proportionate 

amount of sand.  The consistency of concrete shall be gauged by the ability of the equipment to 

be properly placed it and not by the difficulty of mixing water shall be determined by the Engineer 

Specified

Comprehensive

Strength at U.S. gal. per Absolute U.S. gal. per Absolute 

28 days, psi 42.6 kg. bag of ratio by 42.6 kg. bag of ratio by

"c" cement weight cement weight

2500 7 1/4 0.642 6 1/4 0.554

3000 6 1/2 0.576 5 1/4 0.465

3500 5 3/4 0.51 4 1/2 0.399

1000 5 0.443 4 0.354

Maximum Permissible Water-cement ratio

Non air-entrained Air-entrained concrete
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and shall not be varied without his consent.  Concrete as dry as it is practical to place with the 

equipment specified shall be used. 

 

9000.3.6 Strength Test of Concrete 

 

When strength is a basis for acceptance, each class of concrete shall be represented by at least 

five tests (10 specimens).  Two specimens shall be made for each test at a given age, and not less 

than one test shall be made for each 150 cu. yd of structural concrete, but there shall be at least 

one test for each days concreting.  The Building official may require a reasonable number of 

additional tests during the progress of the work.  Samples from which the compression test 

specimens are molded shall be secured in accordance with ASTM C 172.  Specimens made to 

check the adequacy of the proportions for strength of concrete or as a basis for acceptance of 

concrete shall be made and laboratory-cured in accordance with ASTM C 31.  Additional test 

specimens cured entirely under field conditions may be required by the Building Official to check 

the adequacy of curing and protection of the concrete.  Strength tests shall be made in accordance 

with ASTM C 39. 

 

The age for strength tests shall be 28 days or, where specified the earlier age at which the 

concrete is to receive its full load or maximum stress.  Additional test may be made at earlier ages 

to obtain advance information on the adequacy of strength development where age-strength 

relationships have been established for the materials and proportions used.   

  

To conform for the requirements of this item: 

1.  For structures designed in accordance with the working stress design method of this 

chapter, the average of any five consecutive strength tests of the laboratory-cured 

specimens representing each class of concrete shall be equal on or greater than the 

specified strength, fc’, and not more than 20 percent of the strength test shall have 

values less than that specified. 

2. For structures designed in accordance with the ultimate strength design method of this 

chapter, and for prestressed structures the average of any three consecutive strength 

test of the laboratory cured specimens representing each class of concrete shall be 

equal to or greater than the specified strength, fc’, and not more than 10 percent of the 

strength tests shall have values less than the specified strength. 

 

When it appears that the laboratory-cured specimens will fail to conform to the 

requirements for strength, the Engineer shall have the right to order changes in the concrete 

sufficient to increase the strength to meet these requirements in the concrete sufficient to increase 

the strength to meet these requirements.  The strengths of the specimens cured on the job are 

intended to indicate the adequacy of protection and curing of the concrete and may be used to 

determine when the forms may be stripped, shoring removed, or the structure placed in service.  

When, in the opinion of the Building Official, the strengths of the job-cured specimens, the 

contractor may be required to improve the procedures for protecting and curing the concrete, or 

when test of field cured cylinders indicate deficiencies in protection and curing, the Engineer may 

require test in accordance with ASTM Specifications C 42 or order load tests of structures for 

that portion of the structure where the questionable concrete has been placed. 

 

900.3.7 Splitting Tensile Test of Concrete  

 

To determine the splitting ratio, Fsp, for a particular aggregate, test of concrete shall be 

made as follows: 
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1. Twenty-four (24) 15 cm. dia. By 30 cm long (6 in. dia. By 12 in. long) cylinders shall 

be made in accordance with ASTM C 192, twelve at a compressive strength level of 

approximately 210 kilograms per square centimeter (3000 psi) and twelve at 

approximately 280 kilograms per square centimeter (4000 psi) or 350 kilograms per 

square centimeter (5000 psi).  After 7 days moist curing followed by 1 days drying at 

23C (73F) and 50 % relative humidity, eight of the test cylinders at each of the two 

strength levels shall be tested for splitting strength and four for compressive strength. 

2. The splitting tensile strength shall be determined in accordance with ASTM C 496, 

and compressive strength in accordance with ASTM C 39. 

 

The ratio, Fsp, of splitting tensile strength to the square root of compressive strength shall be 

obtained by using the average of all 16 splitting tensile test and all 8 compressive tests. 

 

Minimum strength, Concrete other than fill, shall have a minimum compressive strength at 

28 days of 140 kilograms per square centimeter (2000 psi). 

 

900.3.8 Batching 

 Batching shall conform to the requirements of item 405, Structural Concrete. 

 

900.3.9 Mixing and Delivery 

Mixing and Delivery shall conform to the requirements of item 405, Structural Concrete. 

 

900.4 Concrete Surface Finishing: General 

 This shall be in accordance with item 407, Concrete Structures. 

 

900.5 Curing Concrete (See Sub-section 407) 

 

900.6 Acceptance of Concrete 

 

The strength of concrete shall be deemed acceptable if the average of 3 consecutive strength 

test results is equal to or exceed the specified strength and no individual test result falls below the 

specified strength by more than 15 %. 

 

Concrete deemed to be not acceptable using the above criteria may be rejected unless 

contractor can provide evidence, by means of core test, that the quality of concrete represented 

by the failed test result is acceptable in place.  Three (3) cores shall be obtained from the affected 

area and cured and tested in accordance with AASHTO T24.  Concrete in the area represented by 

the cores will be deemed acceptable if the average of cores is equal to or a least 85 % and no 

sample core is less than 75% of the specified strength otherwise it shall be rejected. 

 

900.7 Method of Measurement 

 

The quantity of concrete to be paid shall be the quantity shown in the Bid Schedule; unless 

changes in design are made in which case the quantity shown in the Bid Schedule will be adjusted 

by the amount of the change for the purpose of payment.  No deduction will be made for the 

volume occupied by the pipe less than 101 mm (4”) in diameter nor for reinforcing steel, anchors, 

weep holes or expansion materials. 

 

 

900.8 Basis of Payment 
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The accepted quantities of structural concrete completed in place will be paid for at the 

contract unit price for cubic meter as indicated on the Bid Schedule.  

 

  

Pay Item Number Description Unit of Measurement 

900 Structural Concrete  Cubic Meter 

 

Such prices and payment shall be full compensation for furnishing all materials, including 

metal water stops, joints, joint fillers, weep holes, and rock backing and timber bumpers; for all 

form and false work; for mixing, placing, furnishing, and curing the concrete; and for all labor, 

materials, equipment, tools and incidentals necessary to complete the item, except that reinforcing 

steel shall be paid for at the contract unit price per kilogram for reinforcing steel, metal pipes and 

drains, metal conduits and ducts, and metal expansion angles shall be paid for as structural steel 

that when the proposal does not include an item for structural steel these miscellaneous metal 

parts shall be paid for as reinforcing steel.  

 

ITEM 902 – REINFORCING STEEL 

Refer to Item 404, Part C of Volume II (Blue Book) 

404.2  Description 

 

This Item shall consist of furnishing, bending, fabricating and placing of steel 

reinforcement of the type, size, shape and grade required in accordance with this Specification 

and in conformity with the requirements shown on the Plans or as directed by the Engineer. 

404.3 Material Requirements 

Reinforcing steel shall meet the requirements of item 710, Reinforcing Steel and Wire Rope. 

 

4.4.4  Construction Requirements 

404.3.1 Order Lists 

Before materials are ordered, all order lists and bending diagrams shall be furnished by 

the Contractor, for approval of the Engineer.  The approval of order lists and bending diagrams 

by the Engineer shall in no way relieve the Contractor of responsibility for the correctness of such 

lists and diagrams.  Any expense incident to the revisions of materials furnished in accordance 

with such lists and diagrams to make them comply with the Plans shall be borne by the Contractor. 

 

404.3.2 Protection of Material 

Steel reinforcement shall be stored above the surface of the ground upon platforms, skids, 

or other supports and shall be protected as far as practicable from mechanical injury and surface 

deterioration caused by exposure to conditions producing rust.  When placed in the work, 

reinforcement shall be free from dirt, detrimental rust, loose scale, paint, grease, oil, or other 
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foreign materials.  Reinforcement shall be free from injurious defects such as cracks and 

laminations.  Rust, surface seams, surface irregularities or mill scale will not be cause for 

rejection, provided the minimum dimensions, cross sectional area and tensile properties of a hand 

wire brushed specimen meets the physical requirements for the size and grade of steel specified. 

 

404.5.3 Bending 

 

All reinforcing bars requiring bending shall be cold-bent to the shapes shown on the Plans 

or required by the Engineer.  Bars shall be bent around a circular pin having the following 

diameters (D) in relation to the diameter of the bar (d): 

 

Nominal diameter, d, mm Pin diameter (D) 

10 to 20 

25 to 28 

32 and greater 

6d 

8d 

10d 

 

Bends and hooks in stirrups or ties may be bent to the diameter of the principal bar 

enclosed therein. 

 

404.5.4  Placing and Fastening 

 

All steel reinforcement shall be accurately placed in the position shown on the Plans or 

required by the Engineer and firmly held there during the placing and setting of the concrete.  

Bars shall be tied at all intersections except where spacing is less than 300mm in each direction, 

in which case, alternate intersections shall be tied.  Ties shall be fastened on the inside. 

 

Distance from the forms shall be maintained by means of stays, blocks, ties, hangers, or 

other approved supports, so that it does not vary from the position indicated on the Plans by more 

than 6mm.  Blocks for holding reinforcement from contact with the forms shall be precast mortar 

blocks of approved shapes and dimensions.  Layers of bars shall be separated by precast mortar 

blocks or by other equally suitable devices.  The use of pebbles, pieces of broken stone or brick, 

metal pipe and wooden blocks shall not be permitted.  Unless otherwise shown on the Plans or 

required by the Engineer, the minimum distance between bars shall be 40mm.  Reinforcement in 

any member shall be placed and then inspected and approved by the Engineer before the placing 

of concrete begins.  Concrete placed in violation of this provision may be rejected and removal 

may be required.  If fabric reinforcement is shipped in rolls, it shall be straightened before being 

placed.  Bundled bars shall be tied together at not more than 1.8m intervals. 

 

404.5.5 Splicing 

 

All reinforcement shall be furnished in the full lengths indicated on the Plans.  Splicing 

of bars, except where shown on the Plans, will not be permitted without the written approval of 
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the Engineer.  Splices shall be staggered as far as possible and with a minimum separation of not 

less than 40 bar diameters.  Not more than one-third of the bars may be spliced in the same cross-

section, except where shown on the Plans. 

Unless otherwise shown on the Plans, bars shall be lapped a minimum distance of: 

Splice Type         Grade 40 

         min. lap 

     Grade 60 

      min. lap 

But not less than 

Tension      24 bar dia     36 bar dia        300 mm 

Compression      20 bar dia     24 bar dia        300 mm 

 

In lapped splices, the bars shall be placed in contact and wired together.  Lapped splices 

will not be permitted at locations where the concrete section is insufficient to provide minimum 

clear distance of one and one-third the maximum size of coarse aggregate between the splice and 

the nearest adjacent bar.  Welding of reinforcing steel shall be done only if detailed on the Plans 

or if authorized by the Engineer in writing.  Spiral reinforcement shall be spliced by lapping at 

least one and a half turns or by butt welding unless otherwise shown on the Plans. 

 

404.5.6  Lapping of Bar Mat 

 

Sheets of mesh or bar mat reinforcement shall overlap each other sufficiently to maintain 

a uniform strength and shall be securely fastened at the ends and edges.  The overlap shall not be 

less than one mesh in width. 

 

404.6 Method of Measurement 

 

The quantity of reinforcing steel to be paid for will be the final quantity placed and 

accepted in the completed structure. 

 

No allowance will be made for tie-wires, separators, wire chairs and other material used 

in fastening the reinforcing steel in place.  If bars are substituted upon the Contractor’s request 

and approved by the Engineer and as a result thereof more steel is used than specified, only the 

mass specified shall be measured for payment. 

 

No measurement or payment will be made for splices added by the Contractor unless 

directed or approved by the Engineer. 

 

When there is no item for reinforcing steel in the Bill of Quantities, costs will be 

considered as incidental to the other items in the Bill of Quantities. 
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404.7 Basis of Payment 

 

The accepted quantity, measured as prescribed in Section 404.4, shall be paid for at the 

contract unit price for Reinforcing Steel which price and payment shall be full compensation for 

furnishing and placing all materials, including all labor, equipment, tools and incidentals 

necessary to complete the work prescribed in this Item. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

902(1)a1 Reinforcing Steel Bars Kilogram 

 

 

ITEM 1001 - STORM DRAINAGE AND SEWERAGE SYSTEM 

 

1001.1 Description 

 

This Item shall consist of furnishing all materials, equipment and labor for the complete 

installation of the storm drainage system to include all piping’s, gutters, canals, catch basins, 

junction boxes, hand holes, manholes and other appurtenant structures, and sewerage system to 

include all sanitary sewer piping and septic vault where no public sewer exist, from the building 

to the point of discharge. 

 

1001.2   Material Requirements 

1001.2.1 Materials for storm drainage system shall meet the requirements specified in the 

following standard specifications: 

 

Portland Cement      ASTM C-150 

Fine and Coarse Aggregate     ASTM C-33 

Reinforcing Steel      ASTM A-615 

Non-reinforced Concrete Pipes   ASTM C-14 

Reinforced Concrete Pipes    ASTM C-76 (AASHTO M-86) 

Cast Iron Pipes (for conductors    ASTM A-74 

and downspout)  

Galvanized Iron Pipes Scheduled 40    ASTM A-120 

(for conductors and downspouts)  

Polyvinyl Chloride (PVC)     ASTM 2729 
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(for conductors and downspouts) 

 

Where the covers for catch basins, junction boxes, manholes and canals for gratings are 

required same shall be made of wrought iron and of the dimensions as shown on the Plans. 

 

1001.2.2 Materials for sewerage system shall meet the requirements specified in the following 

standard specifications: 

 

Cast Iron Pipes and Fittings      ASTM A-74 

Pig Lead (for securing and sealing joint)    ASTM B 29-77 

PVC Pipes and Fittings (where called in Plans)  ASTM 01784 

Solvent Cement (for securing PVC joints)   ASTM 02564 

 

Where PVC pipes and fittings are used, joints shall be secured with rubber "0" ring or solvent 

cement, as the case maybe. 

Oakum for joints in bell and spigot pipes shall be made from hemp fiber, braided or twisted and 

oil impregnated free from lumps, dirt and extraneous matter. 

 

 

1001.3 Construction Requirements 

1001.3.1 Installation of Pipes  

Under no circumstances shall pipes shall be laid under water and when the trench condition or 

the weather is unsuitable for such work. 

a. Bedding. Materials such as sand, sandy soil or any approved material shall be used to 

provide a firm foundation of uniform density. The bedding shall have a minimum thickness 

equivalent to one-fourth (1/ 4) of the pipe's diameter. 

b. Laying of Pipes. Proper facilities shall be provided for lowering and' placing pipes into 

trenches in order to preclude damage. Laying of pipes shall start upgrade with the spigot end of 

bell-and-spigot pipe, or the tongue end of tongue-and-groove pipe, positioned towards the 

direction of the flow. The pipes shall be laid in accordance with the grades and alignments shown 

in the Plans. 

The spigots or tongues shall be adjusted in bells or grooves to provide uniform space 

around joints to receive mortar. Blocking or wedging between spigot and bell or between tongue 

and groove to attain proper spacing shall be allowed provided such blocking/wedging shall not 

interfere and shall not affect the water tightness of the joint. 

c. Bell and Spigot Joint for Drain Pipe. The first pipe shall be properly bedded at the 

required grade. Just below the spigot of the first uni,a sufficient space shall be provided for 

engaging the bell end of the second pipe. 

The spigot shall be carefully cleaned with a wet brush and the upper exterior portion 

applied with mortar to such a thickness as to bring the inner surfaces of the abutting pipes flush 

and even. The bell end of the second pipe shall be cleaned with a wet brush and uniformly 



 

 

174 

 

matched with the spigot of the first pipe so that the sections are closely fitted. After the second 

pipe is laid, the remainder of the joint shall be fitted with mortar, and a bead shall be formed 

around the outside of the joints with sufficient amount of additional mortar. The inside of the 

joints shall be wiped and finished smooth. The mortar bead on the outside shoii immediately be 

protected with a cover of wet burlap or wet earth for at least three (3) days for curing. 

d. Tongue and Groove Joint for Concrete Pipe. The first pipe shall be properly bedded. A 

shallow excavation shall be made underneath the joint and filled with mortar to provide a bed 

second pipe. The tongue end of the first pipe shall be carefully cleaned with wet brush and soft 

mortar applied around the upper half of the tongue. After cleaning and positioning the second 

pipe close to the first, mortar shall be applied around the lower half of the groove. With just 

sufficient thrust, the second pipe shall be brought in close contact with the first until mortar is 

squeezed out of the joint. Sufficient mortar shall be used to fill the joint and to form a bead on the 

outside. 

e. Mortar for Joint. Mortar shall be a mixture of Portland Cement, sand and water mixed 

in the proportion by volume of one-part cement to two parts of clean sand with just sufficient 

amount of water for plasticity. 

f. Leaded Joints of Cast Iron Pipes. Joints of cast iron pipes shall be packed with braided 

or twisted oil-impregnated hemp or oakum, properly caulked around the joint. The packing shall 

be at least 20mm below the rim of the hub or bell and this space shall be filled with molten pig 

lead in one continuous pouring. The "ring" of pig lead formed around the joint shall be properly 

caulked by appropriate caulking tools to render the joints watertight. 

 

1001.3.2 Concrete structures. Concrete structures such as catch basins, canal gutters, junction 

boxes and manholes for the drainage system, and septic vault for sewerage system, shall be 

constructed in accordance with the Plans and Specifications on Concrete Work. 

 

1001.3.2 Sewer Connections and Clean-Outs 

a. The outlet of the septic vault shall be connected to the street drain or to other discharge 

point where no sanitary sewer exists. Connection with the sanitary sewer shall not be made 

without the permission of the proper authorities, but shall be made in such a manner that 

any and all the service water, as well as house and other liquid wastes, will flow to the 

sanitary sewer. Provided, that isolated faucets used exclusively for garden purposes may, 

in the discretion of the proper authorities, be allowed not to flow into the sanitary sewer. 

b. Clean-outs or rodding holes consisting of cast iron extensions with long sweep elbow 

fittings shall be provided at the ends of runs and at every change of directions. Clean-outs 

shall be capped with cast brass ferrules with threads and screwed-on removable brass 

plugs. Clean-outs extended outside the building and raised to the level of finished grade 

shall be terminated with the same cast brass ferrule with brass plug set into a concrete slab 

shall be 150mm thick and 300mm square, finish flush with grade. 

 

1001.3.4 Incidental Earthwork  

Incidental earthwork for the storm drainage and sewerage systems, such as excavation and 

backfilling shall be undertaken in accordance with applicable part of Excavation Filling and 

Grading. 
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1001.3.5 Inspection and Quality Control  

 

Materials shall be inspected and accepted as to quality before same are installed. Piping’s installed 

in trenches shall first be inspected, tested and approved by the Engineer before these are covered 

or backfilled. All defects/ lakes disclosed by the water test shall be remedied to the satisfaction 

of the Engineer and any extra cost shall be at the expense of the Contractor. 

 

1001.4 Method of Measurement 

 

Pipes, culverts, gutters, canals and gratings installed in place and accepted by the Engineer, shall 

be measured by the meter along their axes. Catch basins, junction boxes, manholes and septic 

vault shall be measured by the number of units constructed and accepted. 

 

1001.5 Basis of Payment 

The quantities as determined in sub-section 1001.4 shall be paid at the contract unit price for each 

of the Items which shall constitute full compensation for all materials, labor, tools and equipment 

and all other incidentals necessary to complete the Item. 

 

 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1001(9) Storm Drainage and Sewerage System Lump Sum 

 

 

ITEM 1002-PLUMBING 

1002.1 Description 

 

This Item shall consist of furnishing all materials, tools, equipment and fixtures required as shown 

on the Plans for the satisfactory performance of the entire plumbing system including installation 

in accordance with the latest edition of the National Plumbing Code, and this Specification. 

 

1002.2 Material Requirements 

 

All piping materials, fixtures and appliances fitting accessories whether specifically mentioned 

or not but necessary to complete this Item shall be furnished and installed. 
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1002.2.1 Cast Iron Soil Pipes and Fittings 

 

a. Pipes and fitting materials shall comply with the specification requirements defined in 

PNS/SAO 4-1: 1974. The material description and standards of manufacture are herein described: 

 

1. Cast Iron - the casting shall be made of gray iron which shall be sound, free from cracks, 

sand holes and blow holes. They shall be uniformly low hardness that permits drilling and 

cutting by ordinary methods. Pipes and fittings shall be true to pattern and of compact 

closed grained structure. 

2. Quality of Iron - the iron shall be made by the cupola, air furnace, electric furnace or 

other processes which shall be checked by regular chemical and physical control test. The 

resultant shall be gray iron of good quality. 

3. Manufacture - the pipes shall be made with hub and spigot ends or hub ends only. All 

hubs for pipes and fittings shall be provided with held lead grooves and all spigot ends 

shall be made with beads or plain if machine cast centrifugally. Plugs shall be wrought or 

cast, machined to the dimensions required and shall be free from defects. 

4. Freedom from defects - pipes and fittings shall be true, smooth and cylindrical, their 

inner and outer surfaces being as nearly concentric as practicable. They shall be in all 

aspects, sound and good casting free from laps, pin holes or other imperfections and shall 

be neatly dressed and carefully fettled. The ends shall be finished reasonably square to 

their axes. 

 

b. Clean-outs shall be made of heavy cast brass ferrule with counter sunk screw cover same 

diameter as the pipe except that they shall not be larger than 100mm diameter.   

c. Caulking lead shall be of molten type peg lead conforming to specification requirements 

defined in ASTM 8-29. 

d. Oakum shall be twisted or braided hemp or abaca fibers slightly impregnated with oil. 

 

1002.2.2 WATER SUPPLY Pipes and Fittings  

 

a. Pipes shall be galvanized iron pipe schedule 40 conforming to specification 

requirements defined in ASTM A-120 with threaded connection. Under roads where 

necessary shall be suitably protected as shown on the Plans. 

Fittings shall be malleable iron Type II, galvanized iron conforming to specification 

requirements defined in ASTM A338. 

 

b.   Valves  

Valves for water supply shall be bronze body with threaded ends rated 21.0 kgf/cm. 

square, All valves shall be gate valves unless otherwise specified. Gate valves shall have 

solid wedge body and discs conforming to specification requirements defined in ASTM 

8-62. Globe valves shall have plug type discs with ferrule threaded ends and bronze body. 
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c. Unions  

Unions on ferrous pipe 50mm in diameter and smaller shall be malleable iron. 

 

d. Water Meter  

Water meter where required to be furnished by the Contractor shall be of the type 

tested and approved by MWSS. 

 

1002.2.3 Approved Alternate Pipes and Fittings 

 

Pipes and fittings for sanitary and potable water lines as approved alternate shall be Un plasticized 

Polyvinyl Chloride Pipes and Fittings (UPVC). 

 

Pipes and fittings shall be made of virgin materials conforming to specification requirements 

defined in ASTM 0-2241 and PNS 65: 1986. Fittings shall be molded type and designed for 

solvent cement joint connection for water lines and rubber O-ring seal joint for sanitary lines. 

 

1002.2.4 Septic Tank  

 

The septic tank shall be provided as shown on the Plans including all pipe vents and fittings. The 

various construction materials such as concrete masonry work shall conform to the corresponding 

Items of these Specifications. Inlet and outlet pipes shall conform to the latest edition of the 

National Plumbing Code. 

 

1002.2.5 Plumbing Fixtures and Fittings  

 

All fittings and trimmings for fixtures shall be chromium-plated and polished brass unless 

otherwise approved. Exposed traps and supply pipes for fixtures shall be connected to the 

roughing in, piping system at the wall unless otherwise indicated on the Plans. Built-in fixtures 

shall be watertight with provision of water supply and drainage outlet, fittings and trap seal. 

Unless otherwise specified, all plumbing fixtures shall be made of vitreous china complete with 

fittings. 

 

a.Water closet shall be vitreous china, free standing toilet combination, round front bottom 

outlet symphonic wash down bowl with extended rear self and closed coupled tank with 

cover complete with fittings and mounting accessories. Model make and color shall be 

submitted for approval prior to delivery at jobsite by the Engineer. 

b.Lavatory shall be vitreous china, wall-hung with rear overflow and cast-in soap dishes, 

pocket hanger with integral china brackets, complete with twin faucets, supply pipes, P-

trap and mounting accessories. Where indicated on the Plans to be counter top model 

make and color shall be approved by the Engineer. 
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c.Urinal shall be china vitreous, wall-hung wash-out urinal with extended shields and 

integral flush spreader, concealed wall-hanger pockets, 19mm top spud complete with 

fitting and mounting accessories. Model make and color shall be approved by the 

Engineer. 

 

1002.2.6 Bathroom and Toilet Accessories 

 

a. Shower head and fitting shall be movable, cone type with escutcheon arm complete      

with stainless steel shower valve and control lever, all exposed surface to be chromium 

finish. 

b. Grab bars shall be made of tubular stainless-steel pipe provided with safety grip and 

mounting flange. 

c. Floor drains shall be made of stainless-steel beehive type, measuring 100mm x   

100mm, and provided with detachable stainless strainer, expanded metal lath type. 

d. Toilet paper holder shall be vitreous china wall mounted. Color shall reconcile with 

the adjacent fixture and facing tiles. 

e. Soap holder shall be vitreous china wall mounted. Color shall reconcile with the     

adjacent tile works. 

 f. Faucet(s) shall be made of stainless steel for interior use. 

 g. Hose-bib(s) shall be made of bronze cast finish. 

 

1002.2.7 Special Plumbing Fixtures 

 

a. Kitchen sink shall be made of stainless-steel self rimming, single compartment 

complete with supply fittings, strainer traps, dual control lever and other accessories. 

b. Laboratory sink shall be made of cast iron metal with white porcelain finish with 

single compartment, flat rim ledge, 762mm x 533mm complete with supply fittings, 

strainer, trap and other accessories. 

c. Scrub-up sink shall be made of cast iron metal with white porcelain finish measuring 

610mm x 610mm complete with supply fittings, strainer, trap and wall mounting 

accessories. 

d. X-ray developing tank shall be made of cast iron white porcelain finish with three 

(3) compartment x-ray processing tank, drain plug, open standing drain, 19mm IPS 

inlet spud complete with stand and mounting accessories. 

e. Squat bowl(s) shall be vitreous china, wash down squat bowl with integral foot 

treads, pail flush type. Color, make and type to be approved by the Engineer. 

f. Grease traps shall be made of cast bronze with detachable cover and mounting 

accessories. 

 

1002.2.8 Roof Drains, Downspout, Overflow Pipes and Steel Grating  

The Contractor shall provide, fit and/or install necessary drains with strainers, where shown on 
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the Plans. Each drain with strainer shall fit the size of the corresponding downspout (or roof 

leader) over which it is to be installed and in conformity with the following schedule: 

 a. Scrupper drains (for balconies, parapet) shall be made of bronze base with flashing. 

Flange threaded outlet and convex with integral flashing clamp bolted to flange. 

 b. "Josam" type drains shall be made of bronze base semi-dome with large free area,  

flashing clamp and integral gravel stopper. To be used at roof decks, canopies, gutters, and 

elsewhere indicated on the Plans. 

 c. Downspouts when encased in concrete, unless otherwise shown on the Plans shall 

be polyvinyl chloride (PVC). Whether indicated or specified to be cast iron or galvanized iron 

the same shall meet the specification requirement as herein described. 

      d. Overflow pipes shall be made of galvanized iron pipe measuring at least 13mm 

diameter and spaced 200mm on center. 

      e. Steel grating shall be made of wrought iron metals of design on shop drawings 

approved and surfaces to be coated with shop finish. 

 

1002.2.9 Fire Protection System 

 

a. Fire hose cabinets shall be locally available consisting of 38mm diameter valve hose 

rack with nipple 30mm rubber lined hose cable with standing 4268 kg/cm square, 

nozzle 38mm diameter brass, chromium plated. 

 

b. Fire standpipe system shall consist of risers and hose valves. Pipe shall be extra 

strong black iron. Valves to be high grade cast bronze mounted withstanding 79.40 

kg. working pressure as indicated on the Plans. 

 

c. Fire extinguisher shall be portable, suitable for Class A, B, C fires, mounted inside 

cabinet. Cabinet shall be full flush mounting door with aluminum trim for glass 

plate, frame and box shall be made of gauge 14 galvanized iron sheet with white 

interior and red exterior baked enamel finish over primer. Cabinet to be wall 

mounted and size to be able to accommodate the defined components. 

 

d. Yard hydrant where shown on the Plans shall match the Integrated Fire Department 

requirements. Outlet shall be single 63mm diameter gate valves with chain 

connected caps. 

 

1002.2.10 Built-in appliances such as urinal trough, lavatory and slope sink shall be made as 

indicated on the Plans, exposed surfaces to be tile wainscoating Complete with fitting accessories 

required as practiced in this specialty trade. 

 

1002.3 Construction Requirement 
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The Contractor before any installation work is started shall carefully examine the Plans and shall 

investigate actual structural and finishing work condition affecting all his work. Where actual 

condition necessitates a rearrangement of the approved pipe layout, the Contractor shall prepare 

Plan(s) of the proposed pipe layout for approval by the Engineer. 

 

1002.3.1 Installation of Soil, Waste, Drain and Vent Pipes 

 

 a. All cast iron soil and drainage pipes shall be pitch 6mm per 300mm but in no case 

flatter than 3mm per 300mm. 

 b. Horizontal lines shall be supported by well secured length heavy strap hangers. 

Vertical lines shall be secured strongly by hooks to the building frame and a suitable brackets or 

chairs shall be provided at the floor from which they start. 

      c. All main vertical soil and waste stacks shall be extended full size to and above the 

roof line to act as vents, except otherwise indicated on the Plans. 

      d. Vent pipes in roof spaces shall be run as close as possible to underside of roof with 

horizontal piping pitched down to stacks without forming traps. Vertical vent pipes may be 

connected into one main vent riser above the highest vented fixtures. 

      e. Where an end or circuit vent pipe from any fixtures is connected to a vent line 

serving other fixtures, the connections shall be at least 1.20 m above the floor on which the 

fixtures are located. 

 f. Horizontal waste line receiving the discharge from two or more fixtures shall be 

provided with end vents unless separate venting of fixtures is noted on the Plans. 

      g. All changes in pipe sizes on soil and waste lines shall be made with reducing fittings 

or recessed reducers. All changes in directions shall be made by appropriate use of 45 degree 

wyes, half wyes, long sweep quarter bends or elbows may be used in soil and waste lines where 

the change in direction of flow is from the horizontal to the vertical and on the discharge from 

waste closets. Where it becomes necessary to use short radius fittings in other locations the 

approval of the Engineer shall be obtained prior to installation of the same. 

      h. All joints of cast iron pipes in bell and spigot shall be firmly packed with oakum or 

hemp and caulked with pig lead at least 25 mm deep. 

      i. Cleanouts at the bottom of each soilstack, wastestack, interior downspout and where 

else indicated shall be the same size as the pipe up to and including 102 mm . 152 mm, for larger 

pipes. 

      Cleanouts on floors shall be cast iron ferrule caulked into cast hub and fitted with cast 

brass screw plug flush with floor. Cleanouts for threaded pipes snail be installed at the foot of 

soil, waste and drain stacks and on each building drain outside the building. 

 j. Vent pipe shall be flashed and made watertight at the roof with ferrule lead sheet. 

Flashing shall be turned down into pipes. 

      k. Each fixtures and place of equipment requiring connection to the drainage system 

except fixtures with continuous waste shall be equipped with a trap. Each trap shall be placed as 

near to the fixture as possible. Traps installed on threaded pipe shall be recessed drainage pattern. 

 l. Overhead horizontal runs of pipes shall be hung with adjustable wrought iron pipe 

hanger spaced not over 3.04 m apart except hub and spigot soil pipe which shall have hanger 

spaced not over 1.50 m apart and located near a hub. 
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1002.3.2 Water Pipes, Fittings and Connections. 

 

All water pipings inside the building and underground, 100 mm. diameter and smaller shall be 

galvanized iron threaded pipe with malleable iron fittings. 

 

a. The water piping shall be extended to 'all fixtures, outlets, and equipment from the gate 

valves installed in the branch near the riser. 

b. The cold water system shall be installed with a fall towards a main shutoff valve and 

drain. Ends of pipes and outlets shall be capped or plugged and left ready for future 

connections. 

c. Mains and Branches 

1.All pipes shall be cut accurately to measurements and shall be worked into place 

without springing or forcing. Care shall be taken so as not to weaken the structural 

portions of the building. 

2.All piping above the ground shall be run parallel with the lines of the building 

unless otherwise indicated on the Plans. 

3.All service pipes, valves and fittings shall be kept at sufficient distance from 

other work to permit finished covering not less than 12.5mm from such work or from 

finished covering on the different service. 

4.No water piping shall be buried in floors, unless specifically indicated on the 

Plans and approved by the Engineer. 

5.Changes in pipes shall be made with reducing fittings. 

            d. Drain Cocks 

Pipe drain indicated on the drawings shall consist of 12 mm globe valve with renewable 

disc and installed at low points on the cold water piping so that all piping shall slope 100 

mm in 30.5 m. 

 

e.   Threaded Pipe Joints 

All pipes shall be reamed before threading. All screw joints shall be made with graphite 

and oil or with an approved graphite compound applied to make threads only. Threads 

shall be full cut and not more than three threads on the pipe shall remain exposed. 

           f .Expansion and Contraction of Pipes  

Accessible contraction-expansion joints shall be made whenever necessary. 

Horizontal runs of pipe over 15m in length shall be anchored to the wall to the 

supporting structure about midway on the run to force expansion and contraction 

equally toward the ends or as shown on the Plans. 

            g.Fire Standpipe System  

Fire standpipe system shall consist of risers and hose valve. Pipe shall be extra strong 

black iron. Valves to be underwriter's approval high grade cast bronze mounted. 

h.   Valves and Hose Bibs 
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1.Valves shall be provided on all supplied fixture as herein specified. 

2.The cold water connections to the domestic hot water heater shall be provided with gate 

valves and the return circulation connection shall have gate and a check valve. 

3.All connection to domestic hot water heaters shall be equipped with unions between 

valve and tanks. 

4.Valve shall not be installed with its stem below the horizontal. All valves shall be gate 

valves unless otherwise indicated on the Plans. 

5.Valves up to and including 50 mm diameter shall be threaded ends, rough bodies and 

finished trimmings, except those on chromium plated brass pipe. 

6.Valves 63 mm in diameter and larger shall have iron bodies, brass mounted and shall 

have either screws or flange ends. 

7.Hose bibs shall be made of brass with 12.5 mm inlet threads, hexagon shoulders and 19 

mm male. 

 

1002.3.3 Fixtures, Equipment and Fastenings 

 a. All fixtures and equipment shall be supported and fastened in a safe and satisfactory 

workmanship as practiced. 

 b. All fixtures, where required to be wall mounted on concrete or concrete hollow 

block wall, fasten with brass expansion bolts. Expansion bolts shall be 6 mm diameter with 20 

mm threads to 25 mm into solid concrete, fitted with loose tubing or sleeves of proper length to 

acquire extreme rigidity. 

 c. Inserts shall be securely anchored and properly flushed into the walls. Inserts shall 

be concealed and rigid. 

      d. Bolts and nuts shall be horizontal and exposed. It shall be provided with washers 

and chromium plate finish. 

 

1002.3.4 Pipe Hangers, Inserts and Supports 

 

 a. Pipe hangers shall be wrought iron or malleable iron pipe spaced not more than 3m 

apart for horizontal runs or pipe, except hub and spigot soil pipe which shall have hanger spaced 

not over 1.50 m apart located near the hub. 

 b. Chains, straps perforated turn-buckles or other approved means of adjustment except 

the' turn-buckles may be omitted for hangers on sailor waste lines or individual toilet rooms to 

maintain stacks when spaced does not permit. 

 c. Trapeze hangers may be used in lieu of separate hangers on pipe running parallel to 

and close to each other. 

 d. Inserts shall be cast steel and shall be of type to receive a machine bolt or nut after 

installation. Insert may be permitted adjustment of the bolts in one horizontal direction and shall 

be installed before pouring of concrete. 

   e.Wrought iron clamps or collars to support vertical runs of pipe shall be spaced not 

more than 6 m apart for as indicated on the Plans. 
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1002.3.5 Plates and Flashing 

 

 a.Plates to cover exposed pipes passing through floor finished walls or ceiling shall be 

fitted with chromium plated cast brass plates or chromium plated cast iron or steel plates on 

ferrous pipes. 

       b.Plates shall be large enough to cover and close the hole around the area where pipes 

pass. It shall be properly installed to insure permanence. 

  c.Roof areas penetrated by vent pipes shall be rendered watertight by lead sheet 

flashing and counter flashing. It shall extend at least 150 mm above the pipe and 300 mm along 

the roof. 

 

1002.3.6 Protection and Cleaning 

 

 a. During installation of fixtures and accessories and until final acceptance, protect 

items with strippable plastic or other approved means to maintain fixtures in perfect conditions. 

 b. All exposed metal surfaces shall be polished clean and rigid of grease, dirt or other 

foreign materials upon completion. 

 c. Upon completion, thoroughly clean all fixtures and accessories to leave the work in 

polished condition. 

 

1002.3.7 Inspection, Warranty Test and Disinfection 

 

All pipes, fittings, traps, fixtures, appurtenances and equipment of the plumbing and 

drainage system shall be inspected and approved by the Engineer to insure compliance with all 

requirements of all Codes and Regulations referred to in this Specification. 

 

1002.3.7.1 Drainage System Test 

 

 a. The entire drainage and venting system shall have all necessary openings which can 

be plugged to permit the entire system to be filled with water to the level of the highest stack vent 

above the roof. 

 b. The system shall hold this water for a full 30 minutes during which time there shall 

be no drop greater than 102 mm. 

 c. Where only a portion of the system is to be tested, the test shall be conducted in the 

same manner as described for the entire system except that a vertical stack 3.00 m highest 

horizontal line to be tested may be installed and filled with water to maintain sufficient pressure 

or water pump may be used to supply the required pressure. 

 d. If and when the Engineer decides that an additional test is needed, such as an air to 

smoke test on the drainage system, the Contractor shall perform such test without any additional 

cost. 
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1002.3.7.2 Water Test on System 

 

a. Upon completion of the roughing-in and before connecting fixtures the entire cold water 

piping system shall be tested at a hydrostatic pressure 1 1/2 times the expected working pressure 

in the system during operation and remained tight and leak-proofed. 

b. Where piping system is to be concealed the piping system shall be separately in manner 

similar to that described for the entire system and in the presence of the Engineer or his duly 

designated representative. 

 

1002.3.7.3 Defective Work 

 

 a. All defective materials replaced and tested will be repeated until satisfactory 

performance is attained. 

      b. Any material replaced for the satisfactory performance of the system made shall be 

at the expense of the Contractor. 

 c. Caulking of screwed joints or holes will not be permitted. 

 

1002.3.7.3 Disinfection 

 

 a. The entire water distribution system shall be thoroughly flushed and treated with 

chlorine before it is operated for public use. 

 b. Disinfection materials shall be liquid chlorine or hypochlerite and shall be 

introduced in a manner approved as practiced or approved by the Engineer into the water 

distribution system. 

      c. After a contact period of not less than sixteen hours, the heavenly chlorinated water 

shall be flushed from the system with potable water. 

 d. Valves for the water distribution system shall be opened and closed several times 

during the 16 hours chlorination treatment is done. 

 

1002.3.8 As-Built Drawings 

Upon completion of the work, the Contractor shall submit two sets of prints with all as-

built changes shown on the drawings in a neat workmanship manner. Such prints shall show 

changes or actual installation and conditions of the plumbing system in comparison with the 

original drawings.  

 

1002.4 Method of Measurement  

 

The work done under this Item shall be quantified per length and/or number of units as 

provided in the Bill of Quantities, tested and accepted to the satisfaction of the Engineer.  
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1002.5 Basis of Payment 

 

The quantified items, installed in place shall be the basis for payment based from the unit 

bid price for which prices and payments shall constitute full compensation including labor, 

materials and incidentals necessary to complete this Item. 

 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1002(28) Plumbing Lump Sum 

 

ITEM 1003 - CARPENTRY AND JOINERY WORKS 

 

1003.1 Description 

 The work under this Item shall consist of furnishing all required materials, fabricated 

woodwork, tools, equipment and labor and performing all operations necessary for the 

satisfactory completion of all carpentry and joinery works in strict accord with applicable 

drawings, details and these Specifications. 

 

1003.2 Material Requirements 

1003.2.1 Lumber   

Lumber of the different species herein specified for the various parts of the structure shall 

be well seasoned, sawn straight, sundried or kilndried and free from defects such as loose unsound 

knots, pitch I~- pockets, sapwood, cracks and other imperfections impairing its strength, 

durability and appearance. 

 

1003.2.1.1 Grades of Lumber and Usage 

 

a. Stress grade is seasoned, close-grained and high-quality lumber 1~ of the specified   

specie free from defects and suitable for sustaining heavy loads.  

 

Stress grade lumber shall be used for wooden structural members, subject to heavy loads, 

and for sub-floor, framing embedded or in contact with concrete or masonry. 

 

b. Select grade lumber of the specified specie is generally of high quality, of good 

appearance, without imperfections, and suitable for use ff without waste due to defects 

and suitable also for natural finish. 

 

Select grade lumber shall be used for flooring; sidings, facia and it base boards, trims, 

mouldings, millwork, railings, stairs, cabinet work, shelvings, doors, windows and frames 
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of openings. 

 

 

c. Common grade lumber has minimum tight medium knot not larger, than 25 mm in 

diameter, with minimal imperfections, without sapwood, without decay, insect holes, 

and suitable for use with some waste due to minor defects and suitable also for paint 

finish. 

 

 Common grade lumber shall be used for light framework for wall partitions, ceiling joist 

and nailers. 

 

1003.2.1.2 Lumber Species and Usage  

Unless otherwise specified on the Plans, the following lumber species shall be used as 

indicated: 

a.Yacal (stress grade) for structural member such as post, girders, girts, sleepers door and 

window frames set or in contact with concrete or masonry. 

b.Guijo (select grade) for door and window frames set in wooden framework, for stairs, 

for roof framing supporting ceramic or cement tiles, for floor joists and other wooden 

structural parts. 

c.Apitong (common grade) for roof framing supporting light roofing materials such as 

galvanized iron, aluminum or asbestos sheets, for wall framing, ceiling joists, hangers and 

nailers. 

d.Tanguile (select grade) for doors and windows, facia and base boards, trims, mouldings, 

millwork, railings, stairs, cabinet, work, shelvings, flooring and siding. 

e.Narra (select grade) for stair railings, flooring boards, wall panels base boards, trims, 

mouldings, cabinet work, millwork, doors and windows when indicated as such in the 

Plans. 

f.Dao (select grade) for parts of the structure as enumerated under Section 1003.2.1.2 (e), 

when indicated as such on the Plans. 

 

1003.2.1.3 Moisture Content  

Rough lumber for framing and siding boards shall be air-dried or sun-dried such that its 

moisture content shall not exceed 22 percent. Dressed lumber for exterior and interior finishing, 

for doors and windows, millwork, cabinet work and flooring boards shall be kiln-dried and shall 

not have moisture content in excess of 14 percent at the time of installation in the structure. 

 

1003.2.1.4 Substitution in Lumber Specie  

Any lumber equally good for the purpose intended may be substituted for the specified 

kind subject to the prior approval of the Engineer, provided the substitution shall be of an equal 

or better specie acceptable to the Engineer. In case of substitution with better specie, no additional 

cost therefore shall be allowed to the contractor. 

 

1003.2.2 Plyboard  
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Plyboard shall be good grade and made of laminated wood strips of uniform width and 

thickness bounded together with water resistant resin glue. The laminated core shall be finished 

both faces with select grade tanguile or red lauan veneers not less than 2 mm thick similarly 

bonded to the core. The plyboard of not less than 19 mm thick shall be free 'from defects such as 

split in veneer, buckling or warping. 

 

1003.2.3 Plywood  

Plywood shall conform to the requirements of the Philippine Trade Standards 631-02. 

Thickness of a single layer laminae shall not be less than 2 mm. The laminae shall be 

superimposed in layers with grains crossing at right angles in successive layers to produce 

stiffness. The face veneers shall be rotary cut from select grade timber. The laminae and face 

veneers shall be bonded with water resistant resin glue, hot pressed and pressure treated. Ordinary 

tanguile or red lauan plywood with good quality face veneers, 6 mm thick shall be used for double 

walling and ceiling not exposed to moisture; waterproof or marine plywood shall be used for 

ceiling exposed to moisture such as at toilets and eaves, and ceiling to be finished with acrytex. 

 

1003.2.4 Lawanit  

Lawanit, when required per plans, shall be 6 mm thick, tempered or oil impregnated for 

moisture/water resistance. Texture of lawanit shall be subject to the approval of the Engineer. 

 

1003.2.5 Materials Other Than Lumber 

1003.2.5.1 Plastic Sheet  

When required for counter top, plastic sheet such as Formica shall not be less than 1.50 

mm thick and shall have hard, durable and glossy surface resistant to stain, abrasion and heat. 

Color and design shall be as selected from the manufacturer's standard and approved by the 

Engineer. 

 

1003.2.5.2 Glue  

Glue shall be from water resistant resins which, upon hardening, shall not dissolve nor 

lose its bond or holding power even when soaked with water for extended period. 

Glue in powder form be in sealed container and shall be without evidence of lumping or 

deterioration in quality. 

 

1003.2.5.3 Fasteners  

Nails, screw, belts and straps shall be provided and used where suitable for fixing 

carpentry and joinery works. All fasteners shall be brand new and of adequate size to ensure 

rigidity of connections. 

 

a. Nails of adequate size shall be steel wire, diamond-pointed, ribbed shank and bright 

finish. 

b. Screws of adequate size shall be cadnium or brass plated steel with slotted head. 
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c. Lag screws of adequate size, for anchoring heavy timber framing in concrete or masonry, 

shall be galvanized steel. 

d. Bolts and nuts shall be of steel having a yield point of no't less than 245 MPa. Bolts shall 

have square heads and provided with standard flat steel washers and hexagonal nuts. 

Threads shall conform to American coarse thread series. The threaded portion shall be long 

enough such that the nut can be tightened against the bolted members without any need for 

blocking. The bolt's threaded end shall be finished smooth for ease of engaging and turning 

of the nut. 

e. Wrought iron straps or angles, when required in conjunction with bolts or lag screws to 

provide proper anchorage, shall be of the shape and size shown on the Plans. 

 

1003.3 Construction Requirements 

1003.3.1 Quality of Materials  

All materials to be incorporated in the carpentry and joinery works shall be of the quality 

specified under Section 2. Before incorporation in work, all materials shall have been 

inspected/accepted by the Engineer or his authorized representative. 

 

1003.3.2 Storage and Protection of Materials  

Lumber and other materials shall be protected from dampness during and af1er delivery 

at the site. Materials shall be delivered well in advance of actual need and in adequate quantity to 

preclude delay in the work. Lumber shall be piled in orderly stack at least 150 mm above ground 

and at sheltered place where it will be of least obstruction to the work. 

 

1003.3.3 Shop Drawings  

Shop drawings complete with essential dimensions and details of construction, as may be 

required by the Engineer in connection with carpentry and joinery work, shall be submitted for 

approval before proceeding with the work. 

 

1003.3.4 Rough Carpentry  

Rough carpentry covers timber structural framing for roof, flooring, siding, partition and 

ceiling. 

 

a. Framing shall be stress grade or common grade lumber of the specie specified under 

Section. 

b. Rough carpentry shall be done true to lines, levels and dimensions. It shall be squared, 

aligned, plumbed and well fitted at joints. 

c. Trusses and other roof framing shall be assembled, fitted and set to exact location and 

slope indicated on the Plans. 

d. Fasteners, connectors and anchors of appropriate type and number shall be provided 

and fitted where necessary. 

e. Structural members shall not be cut, bored or notched for the passage of conduits or 
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pipes without prior approval of the Engineer. Members damaged by such cutting or boring 

shall be reinforced by means of specifically formed and approved steel plates or shapes, 

otherwise, damaged structural members shall be removed and replaced to the satisfaction 

of the Engineer. 

f. Timber framing in contact with concrete or masonry shall be treated with termite-

proofing solution and after drying coated with bituminous paint. 

 

1003.3.5 Finished Carpentry  

Finished carpentry covers works on flooring, siding and ceiling boards, stairs, cabinets, 

fabricated woodwork, millwork and trims. 

a. Framing lumber shall be select grade, free from defects and where exposed in 

finished work, shall be selected for color and grain. 

b. Joints of framing shall be tenoned, mortised or doweled where suitable, closely 

fitted and secured with water resistant resins glue. Exterior joints shall be mitered and 

interior angles coped. 

c. Panels shall be fitted allow for contraction or expansion and insure that the panels 

remain in place without warping, splitting and opening of joints. 

d. Plyboard shall be as specified under Section 1003.2.3 unless otherwise indicated on 

the Plans. 

 e. Plywood shall be specified under Section 1003.2.4. 

f. Exposed edges of plywood or plywood for cabinets shall be provided with select 

grade hardwood strips, rabbetted as necessary, glued in place and secured with 

finishing nails. To prevent splitting, hardwood for trims shall be drilled before 

fastening with nails or screws. 

g. Fabricated woodwork shall be done preferably at the shop. It shall be done true to 

details and profiles indicated on the Plans. 

Where set against concrete or masonry, woodwork shall be installed when curing is 

completed. 

h. Exposed wood surfaces shall be free from disfiguring defects such as raised grains, 

stains, uneven planning, sanding, tool marks and scratches. 

Exposed surfaces shall be machine or hand sanded to an even smooth surface, ready 

for finish. 

 

Payment will made under: 

 

Pay Item Number Description Unit of Measurement 

1003 Carpentry and Joinery Works 

(Ceiling) 

Square Meter 
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ITEM 1005 - STEEL WINDOWS 

 

1005.1 Description  

This Item shall consist of all fabricated steel windows fully equipped with fixing 

accessories and locking devices as shown on the Plans and in accordance with this Specification. 

 

1005.2 Material Requirements  

All members shall be of hot-rolled, low carbon, new billet steel, heavy section with depth 

of at least 33mm and web thickness of at least 3mm. Frame members shall be of equal leg design 

section only at points where called for or shown on detailed drawings. Continuous angle fins, as 

indicated shall be furnished. Zee type section of special design with offset permitting down turned 

leg of the ventilator member to seat flush when ventilator is in a fully closed position, shall be 

used for frame at sills. Ventilator members shall be special angle shape. Frames of ventilator 

members shall have integral weather baffles providing double flat parallel weathering contacts of 

not less than 6mm width on all four sides of the ventilator. Muntins shall be 25mm by 25mm 

rolled-tee sections. All members to be used shall conform to the specification requirements of 

ASTM A "505. The frame member shall afford not less than 16mm continuous anchorage to 

surrounding masonry. Unless otherwise specified/or indicated on Plan as residential casement, 

special size of section shall be used. 

 

1005.2.1 Residential Casement  

Sections shall be hot rolled new billet steel special design. Frame and ventilator members 

shall be specially designed zee sections, not less than 25 mm in depth and not less than 3 mm in 

thickness, with weathering baffles rolled integrally to provide continuous double contact between 

frame and casement ventilator members. Muntins shall be 19mm by 19 mm rolled tee-sections. 

Side hung hinges shall be of extension friction type welded to both frame and ventilator with 

friction washers and steel acorn-nuts. 

 

1005.2.2 Heavy Duty Side-hinged Ventilator  

Frame and ventilator members shall be specially designed zee section not less than 33 mm 

in depth and not less than 3 mm in thickness, with weathering baffles rolled integrally to provide 

continuous double contact between frame and side-hinged ventilator members. Muntin shall be 

25 mm by 25 mm rolled tee-sections. Simplex-type hinges shall be of extension friction type with 

bronze friction washers and rust proofed steel acorn-nuts., hinged design shall provide ferrous to 

non-ferrous contacts between all movable surfaces. Hinges shall be welded to both frame and 

ventilator. 

 

1005.2.3 Projected Ventilators  

All members shall be hot rolled new billet steel window. Frames and ventilator sections 

shall be special angle shape and not less than 33 mm deep from front to back not less than 3 mm 

in thickness. Weathering projections, overlapping, parallel contacts at both insides and outside 
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points of closure on all four sides of the ventilator shall be 6 mm. 

 

1005.2.4 Awning ventilators (for series of ventilators operating simultaneously)  

Frame, ventilator and muntin members shall be hot rolled new billet steel section not less 

than 33 mm deep, specifically designed for steel windows. 

 

1005.3 Construction Requirements 

1005.3.1 Fabrication and Welds  

Corners of frame and ventilator shall be mitered and electrically butt welded with exposed 

welds ground smooth. Head drips shall be provided where ventilator extend to the top of the 

windows. Muntins shall be welded to frames. Muntin intersections shall be welded with flush 

interior surfaces. 

 

1005.3.2 Hardware (fixing accessories and locking devices) 

1005.3.2.1 Residential Casement, heavy duty side-hinged ventilator 

 

a. Roto Type: Each ventilator shall be hung on two heavy hot rolled steel of the extension 

type, welded to both frame and ventilator. Hinged design shall provide ferrous to non-ferrous 

contacts between all movable surfaces. Hardware shall control ventilator independently of the 

screen and shall consist of a polished bronze locking handle and worn drive operator. Provide 

however that roto hardware shall not be used on any ventilator, the size of which exceeds 1 square 

meter in area. Ventilators over 150 mm in height shall have three (3) hinges and double locking 

device. 

b. Simplex-Type: Hinges shall be of extension friction type with bronze friction washers 

and rust proofed steel acorn-nuts. Hinged design shall provide ferrous to non-ferrous contacts 

between all movable surfaces. Hinges shall be welded to both frame and ventilator. 

c. Polished bronze locking handle and strike shall be furnished for ventilator 500 mm and 

under in height, two-point locking devices and three (3) hinges for ventilators over 500 mm in 

height. Sill adjuster shall be provided for ventilator over 1000 mm square meter in area. 

 

1005.3.2.2 Projected Ventilators  

 

Each ventilator shall be balanced on two heavy steel arms riveted to ventilator -and frame. 

Rivet holes in arms shall be bronze bushed. Uniform tension to hold ventilator in open position 

shall be obtained by two heavy bronze, sliding friction shoes with adjustable compression springs 

enclosed in bronze housing attached to the ventilator top rail member. The window frame member 

shall act as a guide for the friction shoe. Hardware shall consist of polished bronze pole hook 

ring, cam handle and strike for outward projecting ventilators. Polished bronze, pole operated 

spring latches, shall be substituted for locking handles on outward projecting ventilator, out of 

each floor, polished bronze, cord operated, spring latches for inward projecting vents not within 

reach of floor provided with double line of best quality sash cord 5 mm to 6 mm in diameter 

extending to 762 mm above floor. Polished bronze, under screen push bar working through the 
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member to be furnished for outward projecting ventilator when so indicated on Plans or drawings. 

 

1005.3.2.3 Awning Ventilators  

Each awning window so indicated on the Plans shall be of the awning type window in 

which the ventilators operate simultaneously and controlled manually. Each projecting ventilator 

shall be balanced on two heavy steel supporting arms. Arms for upper ventilators shall have tops 

pivots enclosed in malleable iron housing riveted to ventilator and pivoting point shall be located 

outside of window to provide efficient leverage. Ventilator in each window shall be equipped 

with extension arms attached to connecting steel frame and shall be concealed within frame when 

ventilators are in closed position. All ventilators shall open or close simultaneously. The bottom 

ventilator shall be the means of control and shall be fitted with a solid bronze, polished, cam 

locking handle and strike. Base of handle to dowel with strike to prevent side motion of ventilator. 

Where windows are screened, provide a bronze under screen push bar working thru the frame 

member. 

 

1005.3.3 Installation  

All steel windows shall be set plumb and true in openings. The joints between the window 

frame and masonry shall be carefully caulked. Contacts between windows or doors and adjacent 

steel including mullions shall be sealed with mastic furnished and applied by the Contractor. 

Windows shall be designed for glazing from the outside with spring wire glazing clips and glazing 

putty. 

Mullions and anchors shall be manufacturer's standard, vertical mullions, anchors and 

bolts for attaching shall be furnished where required. 

Adequate anchorage shall be provided to ensure firm installation. 

 

1005.3.4 Shop Painting  

All windows shall be given a coating of gray metallic paint applied to all surfaces as paint 

base for prevention of corrosion. Prior to application of paint primer the steel sections shall be 

cleaned of rust, oil, grease and other foreign matter. 

 

1005.4 Method of Measurement  

Steel windows shall be measured by actual in place installed with respective design/style 

and type of operation in square meters. 

 

1005.5 Basis of Payment  

The actual area in square meters of steel windows satisfactorily installed and ready for 

service shall be the basis for payment based on the unit bid or contract unit price. 

 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 
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1005(5) Grille Window Square Meter 

 

ITEM 1006 - STEEL DOORS AND FRAMES 

1006.1 Description  

This Item shall consist of furnishing and installing all fabricated steel doors and frames equipped 

with fixing accessories and locking devices in accordance with the Plans and/or shop drawings 

and as herein specified. 

1006.2 Material Requirements  

All door cladding plates or panels shall be formed from gauge 20 cold-rolled, prime quality steel. 

Frames shall be formed from gauge 16 cold-rolled steel. The materials used shall conform to the 

specification requirement of ASTM-A505. 

1006.2.1 Tubular Door (Casement/Sliding)  

a. Hollow steel doors shall be custom built of size and details as indicated on the Plans 

and/or shop drawings. Cladding of doors shall be flush or louver type. Doors shall be 44 

mm thick, side hinged or overhead· hung, as called for on the Plans. 

b. Flush doors shall be constructed from two outer steel sheets not lighter than gauge 20, 

with edges welded and finished flush. The outer face sheets shall be reinforced with gauge 

24 vertical channels or interlocking zee members. Sound insulation fillers of cork 

fiberboard, mineral wool board or asbestos shall be placed full height in spaces between 

reinforcing channels. Doors shall have smooth, flush surfaces without any visible joints 

or seams on exposed faces or stile edges except around glazed or louvered pane inserts. 

Top and bottom frame of doors shall have continuous reinforcing channels welded to face 

sheets. The channel for exterior doors shall be inverted type, not lighter than gauge 16, 

constructed to form a weather seal. Glazed opening shall be provided where indicated and 

molding around glazed openings shall not be lighter than gauge 20 metal. 

1006.2.2 Grille doors shall be of flat, square or round bars (wrought iron) as indicated on the 

Plans framed on galvanized black iron pipe or flat wrought iron bars, of the design shown on the 

Plans. 

1006.2.3 Tubular steel frames shall be machine pressed true to details, to size and shape as shown 

on the Plans and shall have full welded unit or knockdown field assembled type construction at 

corners and other joints. 

1006.2.4 Steel Louvers  

Louvers shall be machine pressed conforming to the size and design indicated on the Plans with 

removable louver pane formed to fit the metal sub frame of openings. The steel sheets shall meet 

the requirement of ASTM 505, rivets of ASTM B 316, screws, bolts, nuts and washers of ASTM 

B 211. 

1006.2.5 Anchors and Fasteners  
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Anchors shall be steel, zinc coated or coated or painted with rust inhibitive paint, of sizes, shapes 

and design per manufacturer's standards. 

Floor anchors shall not be lighter than gauge 18, with exception of jamb anchors for installing 

door frames in metal latch and plaster assemblies which shall be minimum of gauge 16 and shall 

not extend no more than 20 mm out of the back of the jamb. 

1006.3 Construction Requirements 

1006.3.1 Fabrication  

Corner joints of frames shall be mitered and welded conforming to manufacturer's standard 

manual for metal doors. All contact edges be closed tight. Welds on exposed surface shall be 

ground smooth and shall be neat in appearance. 

Joints for knock-down type frame corners shall be designed for simple field assembly of header 

to jamb members by concealed tenon, splice plates, or other type concealed in interlocking joint 

that will produce square and rigid corners. Joints shall be securely locked in place during erection 

and the alignment of adjoining members shall be maintained. All bolted connections shall be 

provided with lock units. 

1006.3.2 Shop Finish 

a. Hot or Cold Phosphate Surface Treatment 

All steel doors, frames and louvers shall be cleaned thoroughly, phosphate-treated to 

assure maximum paint adherence and prime finish, in accordance with the following 

operations: 

1. After fabrication, grease and dirt shall be removed by a hot alkali solution and rinsed 

with hot water. 

2. After cleaning, all parts shall be immersed in hot or cold phosphate solution and rinsed 

with a diluted solution or chronic acid. 

3. After drying under controlled temperature, one coat of shop primer shall be applied by 

dipping type especially developed for materials treated with phosphates. 

The cleaning, phosphate, dipping or spraying of shop primer and even drying shall be 

done on a continuous operation in the factory. 

1006.3.3 Installation  

Steel doors, frames and louvers shall be set plumb and true in 'The joint between frame and 

masonry shall be carefully contacts between door/frame and adjacent steel shall be sealed with 

mastic. 

1006.3.4 Wall Anchors 

A minimum of three anchors shall be provided for each jamb. Anchors shall be located opposite 

the top and bottom hinges and midway between top and bottom anchors. 
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Anchors for fastening frames to masonry shall be adjustable, and perforated and shall extend not 

less than 200 mm into masonry. 

Anchors for fastening frames to metal or wood stud partitions shall be welded to metal or nailed 

to wood studs respectively. 

Anchors for fastening frames to previously placed concrete or masonry shall be secured to 

existing construction with expansion bolts. Frames shall be fastened securely with anchors. 

Anchors for fastening frames to partitions of plaster on metal lathe shall be secured firmly to back 

of frames that shall receive the latch. Adjustable strut anchors shall be provided on each side of 

frame for fastening to the structural members of the partition and of the ceiling framing above. 

The size and type of strut anchors shall be as recommended by the metal door manufacturer. 

 

1006.3.5 Floor Anchors  

Floor anchors shall be provided at the bottom of each jamb member, anchors shall be fixed/ 

adjustable and drilled for 10mm diameter anchor bolts. 

Where floor fill occurs, the bottom of frames shall terminate at the indicated finished floor levels 

and shall be supported by adjustable extension clips resting on and anchored to the structural slab. 

1006.3.6 Hardware 

Side bronze butts for side hung doors, overhead pocket hardware for track and roller types and 

locksets shall be suitable for the service required and subject to the approval of the Engineer and 

as provided in Item 1004, Hardware. 

1006.4 Method of Measurement 

Steel doors, frames, louvers, accessories and hardware shall be measured in square meters/per set 

as shown on the Plans. A set shall consist of metal door, jambs, anchors and hardware except 

locksets. 

1006.5 Basis of Payment  

The area in m2 for every hollow steel door, flush door, grille door and steel louver installed ready 

for service shall be the basis of payment based on the unit bid or contract unit price 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1006(3) Grille Doors Square Meter 
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ITEM 1008 - ALUMINUM GLASS WINDOWS 

 

1008.1 Description 

This Item shall consist of furnishing all aluminum glass window materials, labor, tools 

and equipment required in undertaking the proper installation as shown on the Plans and in 

accordance with this Specification. 

 

1008.2 Material Requirements 

1008.2.1 Frame and panel members shall be fabricated from extruded aluminum section true to 

details with clean, straight, sharply defined profiles and free from defects impairing strength or 

durability. Extruded aluminum section shall conform to the specification requirements defined in 

ASTM B 211. 

 

1008.2.2 Screws, nuts, washers, bolts, r rivets and other miscellaneous fastening devices shall be 

made of non-corrosive materials such as aluminum, stainless steel, etc. 

 

1008.2.3 Hardware for fixing and locking device shall be closely matched to the extruded 

aluminum section and adaptable to the type and method of opening. 

 

1008.2.4 Weather-strip shall be first class quality flexible vinyl forming an effective seal and 

without adverse deformation when installed. 

 

1008.2.5 Glazing shall conform to the requirements specified in Item 1012. 

 

1008.2.6 Pile weatherstrip shall be silicon treated and free from residual wetting agents made of 

soft fine hair as on wool, fur, etc. 

 

1008.3 Construction Requirements  

For all assembly and fabrication works the cut end shall be: true and accurate, free of burrs 

and rough edges. Cut-outs recesses, mortising and grinding operation for hardware shall be 

accurately made and properly reinforced. 

 

1008.3.1 Installation Procedure 

 

1008.3.1.1 Main frame shall consist of head, sill and jamb. 

 

1008.3.1.2 Window sash 
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1008.3.1.3 Window panel shall be jointed at corners with miter and fixed rigidly to ensure weather 

tightness. 

 

1008.3.1.4 Sliding windows shall be provided with nylon sheave. Sliding panels shall be 

suspended with concealed roller overhead tracks with bottom guide pitch outward and slotted for 

complete drainage. The sliding panels shall be provided with interior handles. The locking device 

shall be a spring-loaded extruded latch that automatically engage~ special frame hips. 

 

1008.3.1.5 Casement window type shall be provided with two hinges fabricated from extruded 

aluminum alloy. They shall open on stay arms having adjustable sliding friction shoes to control 

window panel operations. Locking device shall be one arm action handle for manual operations 

complete with strike plate. 

 

1008.3.1.6 All joints between metal surface and masonry shall be fully caulked. 

 

1008.3.1.7 Aluminum parts in contact with steel members shall be properly insulated by a coat 

of zinc chromate, primer/bituminous paint applied to the steel surface. 

 

1008.3.1.8 Weatherstrip shall be furnished on edges at the meeting stiles. 

 

1008.3.2 Shop Finish  

Exposed aluminum surfaces shall be electrotype hard coats such as anodize, satin, etc. 

 

1008.3.3 Protection  

All aluminum parts shall be protected adequately to ensure against damage during transit 

and construction phase. 

 

1008.3.4 Cleaning 

 

1008.3.4.1 The contractor does not only protect all entrance units during the construction phase 

but shall also be responsible for removal of protective materials and cleaning the aluminum 

surface including glazing before work is accepted by the Engineer. 

1008.3.4.2 Aluminum shall be thoroughly cleaned with kerosene or gasoline diluted with water 

and then wipes surface using clean cloth rugs. 

 

1008.3.4.3 No abrasive cleaning materials shall be permitted in cleaning surface. 

 

1008.4 Method of Measurement  
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Aluminum glass window fully equipped with fixing accessories and locking devices shall 

be measured in square meters actually installed in place and accepted to the satisfaction of the 

Engineer. 

 

1008.5 Basis of Payment  

The area of aluminum glass windows in square meters ready for service as provided in 

the Bill of Quantities shall be the basis of payment based on the unit bid or contract unit price 

which price and payment constitute all materials, labor including incidentals. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1008 Aluminum Glass Window Square Meter 

 

ITEM 1010 - WOODEN DOORS AND WINDOWS 

 

1010.1 Description 

This Item shall consist of furnishing all materials, hardware, plant, tools, labor and services 

necessary for complete fabrication and installation of wooden doors and windows of the type and 

size as shown I on the Plans and in accordance with the following specifications and I applicable 

specifications under Item 1003 on Carpentry and Joinery I Works. 

 

1010.2 Material Requirements 

1010.2.1 Lumber 

Lumber of doors, windows and jambs, and panels when required, shall be kiln-dried with 

moisture content of not more than 14% and shall be of the specie indicated on the Plans and/or 

specified under Item 1003 on Carpentry and Joinery Works. 

1010.2.2 Plywood 

Plywood for veneer of solid core and hollow core flush doors shall be 3-ply, rotary cut, 6mm 

thick ordinary plywood, Class B grade. Marine or waterproof plywood, rotary cut, 3-ply, 6mm 

thick shall be used for flush doors at toilets and bathrooms or at places where these are exposed 

to moisture. 

1010.2.3 Adhesive 

Adhesive shall be water resistant resins and shall be non-staining. 
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1010.2.4 Glass 

Glass for window panes shall be 3 mm thick, smoked or Industry type unless otherwise shown 

on the Plans or indicated in the Schedule of Doors and Windows. 

1010.2.5 Capiz Shells 

Capiz shells, when required for window sashes, shall be of selected quality, free from dirt or 

blemishes and shall be large enough to obtain flat square piece. 

1010.2.6 Hardware 

Hardware shall be as specified under Item 1004 on Building Hardware. 

1010.3 Construction Requirements 

1010.3.1 Fabrication 

Wooden doors and windows, including frames, shall be fabricated in accordance with the designs' 

and sizes shown on the Plans. The fabricated products shall be finished square, smoothly sanded 

and free from damage or war page. 

a. Flush Type Hollow Core Doors 

Flush type hollow core doors shall be adequately framed with stiles and top and bottom 

rails having a minimum thickness of 44 mm and width of 75 mm. Two intermediate rails 

at least 44 mm wide shall be provided for stiffness. 

The stiles and the top and bottom rails shall be rebutted at least 10 mm wide to receive 

the 6 mm thick plywood veneer. A lock block shall be' provided at each stile, long enough 

to connect to the two intermediate rails and at least 75 mm wide for mounting the lockset.  

The plywood veneer shall be glued and nailed to the framing with 25 mm long finishing 

nails space at not more than 150 mm on centers. 

b. Flush Type Solid Core Doors 

Flush type solid core doors shall be fabricated in the same manner as the hollow core type 

except that spaces between stiles and r3i1s shall be filled and fitted with wood blocks of 

the same species and of uniform thickness thinner by about the thickness of the plywood 

veneers. The filler blocks shall be secured to either stiles or rails by nails. Stiles and rails 

of flush type doors shall be joined by means of blind mortise and tenon joint, tightly fitted, 

glued and locked with bamboo pin 5 mm round. 

c. Panel doors 

Stiles and rails of panel doors shall have a minimum thickness of 44 mm and width of 

140mm. Rails minimum thickness of 44 mm and width of 140 mm. Rails shall be framed 

to stiles by mortise and tenon joints. Rabbets or grooves of stiles by mortise and tenon 

joints. Rabbets or grooves of stiles and rails to receive panels shall be 6.5 mm wide and 

20 mm deep. Integral moldings formed on both faces of stiles and rails framing the panels 

shall be true to shape and well defined. Intersections of moldings shall be mitered and 

closely fitted. 
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Panels of the same species and having a minimum thickness of 20 mm shall be beveled 

around its edges up to a minimum width of 50 mm, both faces. The beveled edges shall 

closely fit into the grooves of stiles ',"j and rails, but free to move to prevent splitting when 

shrinkage occurs. 

d. Window Sashes with Glass Panes or Wood Panels 

Window sashes shall be fabricated in conformity with the design, .1 size and type of 

installation shown on the Plans. Unless otherwise shown on the Plans, stiles and rails shall 

be Tanguile with minimum I thickness of 30 mm and width of 70 mm. Jointing of stiles 

and rails shall I be mortise and tenon secured with glue and bamboo pin. Stiles and rails 

shall rebut at the exterior face for mounting glass panes or wood I panels. Integral 

moldings formed as frames for panes or panels shall be true to shape, sharply defined and 

mitered at joints. Separate moldings, of the same design shall be provided for fixing glass 

panes and wood panel from the outside. 

e. Window Sashes with Capiz Shells 

Stiles and rails shall be of the same sizes specified under Item 1010.3.1 (d) and assembled 

with mortise and tenon joint. Unless otherwise indicated on the Plans, lattices for framing 

capiz shall be tanguile, 8 mm thick and 15 mm wide, spaced at not more than 60 mm on 

centers both ways. Grooves 2 mm wide and 5 mm shall be made at sides of lattices to 

receive the preformed capiz shells. 

The lattices shall be assembled with half lap joints at their intersections and the assembled 

lattices containing the capiz shells shall be framed into the stiles and rails. Selected capiz 

shells shall be washed to remove dirt and blemishes and drier under the sun for bleaching 

effect. Capiz shells shall be cut square to required sizes with sharp bench cutter to produce 

non-serrated and non-peeling edges. 

 

f. Sliding Type Window Sashes 

Stiles of sliding type window sashes shall be framed to the top and bottom rails with 

mortise and tenon joints. Tenons shall be formed on the stiles. Joints shall be tightly fitted, 

glued and locked with bamboo pins. Top and bottom rails shall be 10 mm wider than the 

stiles. Top rails shall be rabbeted to form tongue flush with the outer face, with width of 

8 mm and height of 10 mm. The stiles and rails shall be rabbeted as specified under Item 

1010.3.1 (d) to receive glass panes or wood panels. 

g. Awning Type Window Sashes 

Tenons of rails shall be fitted into the mortises formed on the stiles and the joints glued 

and locked. The stiles and rails shall be rabbeted as specified under Item 1010.3.1 (d) for 

mounting of glass panes. Series of sashes to be installed vertically shall have their meeting 

rails rabbeted for half lapping when in closed position. 

h. Casement Type Window Sashes 

Rails of casement type window sashes shall be fitted to stiles with mortise and tenon joint. 

Tenons shall be formed in the rails. Meeting rails shall be rabbeted to provide for half 
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lapping when in closed position. The stiles and rails shall be rabbeted as specified under 

Item 1010.3.1 (d) for mounting of glass panes or wood panels. 

i. Door and Window Frames 

Framing of the specie(s) specified under Item 1003 shall be fabricated in conformity with 

the profile and sizes shown on the Plans. Frames shall be assembled with tightly fitted 

tongue and groove joint mitered at both sides, and nailed. The assembled frames shall be 

finished square and flat on the same plane. Assembled frames shall be braced temporarily 

to prevent their distortion during delivery to the site and installation. 

 

1010.3.2Installation 

a. Frames shall be set plumb and square in concrete/masonry work or framework of walls 

or partitions. Frames set in concrete or masonry shall be painted with hot asphalt at its 

contact surface and provided with two rows of common wire nails 100 mm long for 

anchorage. The nails shall be staggered and spaced at 300 mm on center along each 

row. Frame set in concrete shall be installed in place prior to concrete work. 

Frames set in masonry work may be installed alter laying of hollow concrete blocks, 

bricks or adobe. Space between frames and masonry shall be fully filled with cement 

mortar proportioned 1:3. 

b. Hinged Doors 

Hinged doors, whether panel or flush type with standard height of 2100 mm and width 

of not more than 900 mm shall be hung with four loose-pin butt hinges, 100 mm x 100 

mm. Swing out exterior doors shall be hung with four fast-pin butt hinges. Two hinges 

shall be fitted 150mm from top and bottom edge of door. The other two hinges shall 

be fitted at third points between top and bottom hinges. Care should be taken to ensure 

that the hinges are fitted such that their pins are aligned for ease of pin insertion and 

smoothness of operation. For added smoothness pins should be lightly greased. 

Hammering of hinges to attain proper, alignment shall not be allowed. 

For wider and heavier doors such as narra panel doors, an additional hinge shall be 

fitted 100 mm below the top hinge to counteract the door tilting action. 

Mounting screws shall be screwed in place in their entire length, not forced into place 

by hammering. Hammering of screw into place shall not be permitted. 

c. Sliding Doors 

Overhead tracks, standard, locally manufactured as per Plans shall be installed level 

and mounting bracket secured in place with lag screws supplied with the set. Bracket 

shall be spaced 1000 mm on centers. Hangers, two each per door leaf, shall be per 

fitted and bolted to the door rail. For panel doors the hangers shall be centered on the 

door stiles. For flush doors, the hanger shall be centered 100 mm from the edges of 

the door. If there is no adequate space for installing the door with its attached rollers, 

through either end of the track the per fitted hangers shall be disassembled for 

connection to the rollers. 
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After installation on the track, set the door plumb and in alignment by means of the 

adjustment mechanism integrated with the roller assembly. 

d. Lock Installation 

Locks of doors shall be fitted at the same height, centered 1000 mm above the finished 

floor level. Locks shall be installed in conformity with the templates and instructions 

supplied with locksets. Holes for mounting locks shall be properly formed to provide 

snug fit and rigid attachment of the locks to the doors. Strike plates shall be fitted on 

the door frame in true alignment with the lock latch. 

e. Sliding Type Window Sashes 

Sashes shall be trimmed to fit height of opening. A clearance of 2 mm shall be 

provided between the toungue’s base at the top rail and the bottom of the window 

head. Paraffin wax shall be applied to contacts of sliding surfaces. The bottom rails 

shall be fitted with standard brass guided spaced 75 mm from both ends of the rail, 

mounted flush with the inner face and secured with three brass screws each guide. 

f. Casement Type Window Sashes 

Sashes shall be trimmed to fit size of opening, with provision for half lapping of 

meeting stiles. Right side sash shall lap onto the left side sash. Sashes shall be fitted 

with two brass-plated narrow hinges, 50 mm x 75 mm, spaced 150 mm from top and 

bottom of stiles. In lieu of hinges, sashes maybe hung with cadmium-plated steel 

casement adjusters 200 mm long, subject to prior approval of the Engineer. The top 

and bottom rails of casement type window sashes shall be milled to provide for the 

installation of adjusters. 

 

g. Awning type Window Sashes 

Installation of awning type sashes shall be by means of casement adjusters specified 

under Item 1010.3.2 (f). 

 

1010.4 Measurement and Payment 

Frames of doors and windows shall be measured and paid for on the basis of number of sets 

completely installed and accepted by the Engineer. 

Doors and windows shall be measured and for based on the number of square meters involved in 

the completed and accepted installation. Payment per square meter shall include cost of required 

hardware and all incidental expenses, but exclusive of locks for doors. Locks shall be paid for per 

set completely installed. 

The different pay items under Wooden Doors and Windows shall be designated the following 

number, description and unit of measure: 
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Pay Item Number Description Unit of Measurement 

1010 Doors Square Meter 

 

 

ITEM 1011 – ROLLING UP DOORS 

 

1011.1 Description 

 This item shall consist of furnishing all plant, labor, tools, equipment and rolling up door 

required as shown on the Plans and in accordance with this Specification. 

 

1011.2 Material Requirements 

 Rolling up door shall be surfaced mounted type designed for exterior service opening as 

indicated on the Plans. Component parts shall conform with the following material specifications: 

1. Curtain – shall be manufactured of interlocking curved or flat slats, rolled from galvanized and 

bonderized steel, aluminum or stainless steel as the case maybe. Slats shall be of size and 

thickness to withstand 0.957 KPa windload. 

 Curtain is composed of: 

a. a) Interlocking slats shall roll up on a drum supported at head of opening on brackets 

and shall be balanced by helical springs. 

b. b) Endlocks – shall be malleable iron riveted to each ends of slats. These are called 

continuous when they reinforce both ends of all slats, alternate when every other slat. 

c. c) Bottom bar – shall be manufactured from two equal sized angles, minimum 3 mm 

thick bolted back to back with appropriate half slat at lowest edge of curtain. In 

addition, exterior door shall have compressible and replaceable rubber or vinyl 

weather seal attached to bottom rail. 

2. Counter balance barrel assembly – shall include spring barrel which serves as load carrying   

beam encases counter balance mechanism and provide axis around curtain coils. As it arises barrel 

rings are involute shapes of malleable iron to assure proper counter balance for all points of travel. 

Oil tempered torsion type counter balance springs are wound from heat treated steel, to provide 

accuracy in balancing door.  

3. Hood – shall be manufactured from 0.60 mm thick (minimum) galvanized sheet metal, flanged     

at top for attachment to header and flanged at bottom to provide longitudinal stiffness. Hood 

shall enclose curtain coil and counter balance mechanism. 

4. Brackets – shall be made of precisely formed plate with permanently sealed ball bearings, 

designed to enclose end of the curtain coil and provide support for counter balance pipe at each 

end. 

5. Guides – shall be fabricated from structural steel angles or precision roll formed channels and  

angles. Especially adaptable for doors exposed to heavy wind pressure. Designed with groove 

depths varying from 50 mm to 150 mm depending upon the width of the door, and set cut from 
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the face of the wall to facilitate the travel of the curtain. 

 

 1011.3 Construction Requirements 

Doors shall be mechanically operated and with provision for manual operation by means of 

hand chain. Accessories needed for the satisfactory performance of the door shall be built-in with 

the unit. 

1011.3.1 Erection/Installation  

a) Set and install structural steel angels properly aligned, plumb, level, square true to 

profile section and rigidly anchored with adjacent concrete surface walls. 

b) Allow all adjacent items of work to be completed before any installation work is 

started except the installation of structural steel angels. 

c) Assemble rolling up doors in accordance with the manufacturer’s instruction 

manual or as indicated in the shop drawing approved. 

d) All anchors and insets for guide, brackets and other accessories shall be located 

accurately. 

1011.3.2 Locking Devices 

Curtain shall be located at each end of bottom bar by concealed slide bolts which shall engage 

a lock wedge in each guide. A plunger type cylinder lock is provided as standard equipment. 

 

1011.3.3 Warranty 

Upon completion and before final acceptance of the equipment; the Contractor shall furnish 

the DPWH/Owner a written guaranty stating that the rolling up door equipment and accessories 

are free from defects. The guaranty shall be for the period of one (1) year from the date of final 

acceptance of the work. Any part of the equipment that becomes defective during the term of the 

guaranty shall be replaced and made good by the Contractor at his own expense a manner 

satisfactory to the DPWH/Owner.  

 

1011.3.4 Method of Measurement 

The work executed under this item shall be measured by actual units of rolling up door 

installed at jobsite complete and ready for service. The computed unit shall bear type o materials 

and area of opening covered and shall be accepted by the Engineer. 

 

1011.3.5 Basis of Payment 

The accepted work qualified and provided in the Bill of Quantities shall be paid for at the unit 

Bid price which constitutes full compensation for furnishing all materials, labor, tools, equipment 

and other incidentals necessary to complete this Item. 

Payment shall be made under: 
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Pay Item Number Description Unit of Measurement 

1011(1)b Roll-up Doors, Aluminum Square Meter 

 

ITEM 1014 - PREPAINTED METAL SHEETS 

1014.1 Description 

This Item shall consist of furnishing all pre-painted metal sheet materials, tools and equipment, 

plant including labor required in undertaking the proper installation complete as shown on the 

Plans and in accordance with this Specification. 

 

1014.2 Material Requirements  

All pre-painted metal sheet and roofing accessories shall be oven baked painted true to profiles 

indicated on the ·Plans. 

 

1014.2.1 Pre-Painted Roofing Sheets  

Pre-painted roofing sheets shall be fabricated from cold rolled galvanized iron sheets specially 

tempered steel for extra strength and durability. It shall conform to the material requirements 

defined in PNS 67: 1985. Profile section in identifying the architectural moulded rib to, be used 

are as follows: Regular corrugated, Quad-rib, Tri-wave, Rib-wide, twin-rib, etc. Desired color 

shall be subject to the approval of the Architect/Engineer. 

1014.2.2 Gutters, Valleys, Flashings Hip and Ridge roll shall be fabricated from gauge 24 (.600 

mm thick) cold-rolled plain galvanized iron sheets specially tempered steel. Profile section shall 

be as indicated on the Plans. 

1014.2.3 Fastening hardware shall be of galvanized iron straps and rivets. G.I. straps are of .500 

mm thick x 16 mm wide x 267 mm long (gauge 26 x 5/8" x 10-1/2") and standard rivets. 

 

1014.2.4 Base metal thickness shall correspond to the following gauge designation available 

locally as follows: 

 

a) Base Metal Thickness   Designated Gauges 

.400 mm thick    Gauge 28 

.500 mm thick    Gauge 26 

.600 mm thick    Gauge 24 

.800 mm thick    Gauge 22 

b)   Protective Coatings   Thickness 

  1. Zinc     34.4 microns 

      (244 gm/m2) 
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 2. Paint coatings  

    Top coat 15.20 microns  

    Bottom coat 6.8 microns 

c) Overall thickness with protective coats 

d) .400 mm     .428-451 mm  

.500 mm     .532-551 mm  

.600 mm     .638-651 mm  

e) Length of roofing sheets - available in cut to length long span length up to 18.29 meters 

f) Special length and thickness are available by arrangements. 

 

1014.3 Construction Requirements  

Before any installation work is commenced, the Contractor shall ascertain that the top faces of 

the purlins are in proper alignment. Correct the alignment as necessary in order to have the top 

faces of the purlins on an even plane. 

 

1014.3.1 Handling/Lifting/Positioning of Sheets  

Sheets shall be handled carefully to prevent damage to the paint coating. Lift all sheets or 

sheet packs on to the roof frame with the overlapping down-turned edge facing towards the side 

of the roof where installation will commence, otherwise sheets will have to be turned end-to-end 

during installation. 

 

1014.3.2 Installation Procedure 

1014.3.2.1 Start roofing installation by placing the first sheet in position with the downturned 

edge in line with other building elements and fastened to supports as recommended. 

 

1014.3.2.2 Place the downturned edge of the next sheet over the edge of the first sheet, to provide 

side lap and hold the side lap firmly in place. Continue the same procedure for subsequent sheets 

until the whole roofing area is covered and/or (Adopt installation procedure provided in the 

instruction manual for each type of Architectural molded rib profile section). 

 

1014.3.2.3 For walling applications follow the procedure for roofing. Allow a minimum end lap 

of 100 mm (4”) for vertical walling. 

 

1014.3.3 Gutters, Valleys, Flashing ridge and Hip rolls  

Gutters, valleys, flashing ridge and hip rolls shall be fastened where indicated on the Plans 

by self-tapping screws or galvanized iron straps and rivets. 

 

1014.3.4 End Laps 

In case handling or transport consideration requires to use two or more end lapped sheets 

to provide full length coverage for the roof run, install each line of sheets from bottom to top or 
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from eave line to apex of roof framing. Provide 150 mm minimum end lap. 

 

1014.3.5 Anchorage/Fastening 

 

1014.3.5.1 Pre-painted steel roofing sheets shall be fastened to the wood purlins with standard 

length G.I. straps and rivets. 

 

1014.3.5.2 For steel frame up to 4.5 mm thick use self-drilling screw No. 12 by 35 mm long 

hexagonal head with neoprene washer. 

 

1014.3.5.3 For steel support up to 5 mm thick or more use thread cutting screw No. 12 by 40 mm 

long hexagonal head with neoprene washer. 

 

1014.3.5.4 Side lap fastener use self-drilling screw NO.1 0 by 16 mm long hexagonal head with 

neoprene washer. 

 

1014.3.5.5 Valley fastened to lumber and for walling use self-drilling wood screw No. 12 by 25 

mm long hexagonal head with neoprene washer. 

 

1014.3.5.6 Valleys fastened to steel supports use selfdrilling screws, hexagonal head with 

neoprene washer. Drill size is 5 mm diameter. 

 

1014.3.6 Cutting of Sheets 

 

1014.3.6.1 In cutting pre-painted steel roofing sheets and accessories to place the exposed color 

side down. Cutting shall be carried out on the ground and not over the top of other painted roofing 

product. 

 

1014.3.6.2 Power cutting or drilling to be done or carried out on pre-painted products already 

installed or laid in position, the area around holes or cuts shall be masked to shield the paint from 

hot fillings. 

 

1014.3.7 Storage and Protection  

Pre-painted steel roofing, walling products and accessories should be delivered to the 

jobsite in strapped bundles. Sheets and/or bundles shall be neatly stacked in the ground and if left 

in the open it shall be protected by covering the stack materials with loose tarpauline. 

 

1014.4 Method of Measurement  

The work done under this Item shall be measured by actual area covered or installed with 
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pre-painted steel roofing and/or walling in square meters and accepted to the satisfaction of the 

Engineer/Architect. 

 

1014.5 Basis of Payment 

 The area of pre-painted steel roofing and/or walling in square meters as provided in 

Section 1014 shall be paid for at the unit bid or contract unit price which payment shall constitute 

full compensation including labor, materials, tools and incidents necessary to complete this Item. 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1014(1)b1 Pre-painted Metal Sheets, corrugated, 

longspan 

Square Meters 

 

ITEM 1016 - WATERPROOFING 

1016.1 Description 

 

This Item shall consist of furnishing all waterproofing materials, labor, tools, equipment and other 

facilities and undertaking the proper installation works required as shown on the Plans and in 

accordance with this Specification. 

 

1016.2 Material Requirements 

 

1016.2.1 Cement-base Waterproofing 

 

1016.2.1.1 Cement-base waterproofing powder mix shall be cement-base, aggregate type, heavy 

duty, water-proof coating for reinforced concrete surface and masonry exposed to water. The 

aggregates are graded and sized so as to mesh perfectly and are selected for purity, hardness, 

strength and are non-metallic. When mixed with other ingredients are free flowing, water-proof 

coatings that possesses strength durability and density. 

 

1016.2.1.2 Additive binders shall be of special formulation of acrylic polymers and modifiers in 

liquid form used as additive with cement-base powder mix that improves adhesion and 

mechanical properties. 

 

1016.2.1.3 Water shall be clean, clear and potable. 

 

1016.2.2 Membrane Waterproofing 

 

1016.2.2.1 Primer shall be of asphalt cold applied, free from water and other foreign matters, and 

shall conform to the specification’s requirement defined in ASTM 0-41. 

 

1016.2.2.2 Built-up membrane shall be made of smoothly woven fibers that are impervious to 

acid, heat, and dampness and totting. It should permit complete penetration of asphalt compound 

or bituminous coating in the woven glass fiber. 



 

 

209 

 

 

1016.2.2.3 Preformed membrane shall be self-sealing flexible cold applied bituminous sheets 

bonded to 0.15 mm thick polyethylene film. 

 

1016.2.2.4 Mopping Materials 

a) Type A soft adhesive self-sealing asphalt for structure below ground level. 

 

b) Type B where asphalt is not exposed on temperature exceeding 51.7 celcius for structure above 

ground level. 

 

a) Type C where asphalt is exposed on vertical surface in direct sunlight or above temperature of 

51.7 Celsius structure above ground level. 

 

1016.2.3 Liquid waterproofing alternate material shall be of elastomeric or other substances 

applied in liquid form and cured to an impervious membrane. 

 

1016.2.3 Hydrolithic Waterproofing 

 

a) Hydrolithic waterproofing mix shall be of heavy cement-based coating compatible to 

reinforced concrete wall. It must prevent built-up of water vapor which causes blistering, 

flaking and peeling of paint films. 

b) Material must thoroughly fill and seal pores and voids that it can be used against water 

pressure on the interior surface of walls below grade. 

 

1016.3 Construction Requirements 

 

Roof decks, balconies, toilet and bathrooms, gutters, parapet walls and other areas indicated on 

the plans to be waterproof shall first be rendered with cement-based waterproofing before any 

type of waterproofing is applied. 

 

1016.3.1 Surface Preparation 

1016.3.1.1 Concrete surface to be applied with waterproofing shall be structurally sound, clean 

and free of dirt, loose mortar particles, paints films oil, protective coats, efflorescence laitance, 

etc. 

 

1016.3.1.2 All defects shall be properly corrected and carefully formed to provide a smooth 

surface that is free of marks and properly cured prior to application works. 

 

1016.3.1.3 Inside corners where vertical and horizontal structure meet shall be provided with 

cants measuring 50 mm by 50 mm or rounded at corners a minimum of 50 mm radius. 

 

a)  Concrete slabs shall be properly graded to drain rainwater. Provide a minimum pitch of 

1 on100 satisfactorily drain rainwater freely into the drainage lines, gutters and 

downspouts. 

b) Drainage connections and weep holes shall be set to permit the free flow of water. 

c) Any expansion and contraction joints shall be cleaned, primed, fitted with a backing rod 

and caulked with sealant. 

d) Provide reglets of about 40 mm deep by 40 mm wide and 250 mm above floor finish along 

walls or parapets for the termination of the membrane. 
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e) Prepared surfaces shall be cured and kept wet by sprinkling with water at regular intervals 

for a period of at least three days and allow surface to actually set within seven days. 

f) Ensure that the prepared surface has completely set and all defects repaired. 

g) When there is reasonable doubt as to the presence of moisture in the surface to be applied 

with membrane expose that same direct to sunlight for another 2 days or heat all suspected 

area using blow torch. 

 

1016.3.2 Preformed or built-up membrane 

1016.3.2.1Application procedure 

 

a) Prior to application of membrane concrete surfaces should be sound and cured without the use 

of curing compound. Apply a coat of concrete neutralizer to remove oil dirt’s and other 

contaminants. 

 

b) Apply asphalt primer at the rate of one gallon per 100 square feet evenly by spraying or by 

paint brush. 

 

c) Application shall be done one direction strip by and overlapping each other to assure uniform 

thickness. 

 

d) Allow primer to dry until it is ready to receive next coat or layer as specified in the 

manufacturing instructional manual. 

 

e) As soon as primer coating is workable, lay a single layer of preformed or built-up membrane 

smoothly free from irregularities and folds. 

 

f) Lay preformed or built up membrane conforming to size and shape of the surface area to be 

covered. 

 

g) Carefully lay side and end laps in order to assure an even thickness throughout the whole, 

surface area to be covered. 

 

h) When the whole surface area is completely covered apply a single coat of asphalt primer at the 

rate of 3 to 4 gallons per (100 square feet). 

 

i) Meshes of treated woven glass fibers shall not be completely closed or sealed by the primer 

coat, but shall sufficiently open to allow successive mopping of the ply material to seep 

through. 

 

j) Cover ply not more than the minimum amount of surfacing necessary to prevent sticking on 

ply. 

 

k) After application surface shall be uniformly smooth, free from irregularities folds and knots. 

 

l) Repeat the procedures until 5 plies have been satisfactorily installed or as many layers required 

or specified in the plans. 

 

m) Where weather disturbance interrupts the work and exposing the membrane to moisture 

remove the layer exposed to moisture and repeat procedure until completion of the process. 
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1016.3.2.2Protective Coatings 

 

a) Where laying of the built-up or preformed membrane conforms with the number of plies 

required as shown on the plans lay a mixture or sand mastic in the proportion of one-part asphalt 

or bituminous material and four parts coarse screened sand by volume. With a steel trowel at an 

average of 3 mm thick over the surface of membrane. 

 

b) Then at the rate of one gallon per (100 square feet) apply aluminum heat reflecting finish 

thoroughly over the dried sand mastic coating. 

 

1016.3.2.3Metal Cap Flashing 

 

a) Provide cap flashing gauge 24 plain G.I. where shown on the Plans. 

b) Where cap flashing is connected to preformed lock in through-wall form upper edge of cap 

flashing to engage .in preformed lock. Mallet lock down tight to provide a spring action against 

base flashing. 

c) Then at the rate of one gallon per (100 square feet) apply aluminum heat reflecting finish 

thoroughly over the dried sand mastic coating. 

d) Where cap flashing is terminated in raked joints or in prepared masonry or stone reglet fasten 

flashing with wedge every 12 inches and fill reglet on vertical surfaces continuous with plastic 

cement and on horizontal surfaces, continuous with molten lead. 

 

1016.3.3 Membrane Waterproofing Cement Topping 

 

a) Provide concrete cement topping of at least 50 mm thick on the membrane after five day where 

protective coatings has been applied. 

 

b) Concrete cement topping should be class "A" with 9 mm pea gravel and preferably provided 

with 2-way 6 mm dia. temperature steel bars. 

 

1016.3.4 Liquid Waterproofing as Membrane 

 

Before any coat of liquid waterproofing is applied concrete cement, surface shall conform 

to the requirement defined in sub-section 1017.3.1.1. 

 

1016.3.4.1Application procedure 

 

a) Prior to application of membrane concrete surfaces should be sound and cured without the use 

of curing compound. Apply a coat of concrete neutralizer to removed oil, dirt and other 

contaminants. 

b) Apply a primer coat of elastomeric coating standard of the manufacturer at the rate of 1/3 

gallon per 9.28-meter square 100 square feet over the surface area to be applied. 

c) After the primer coat has dried penetrating and sealing the concrete surface areas coated apply 

25 dry mills of coating at the rate of one gallon per 100 square meters for 3 coatings on the same 

concrete surface areas coated with liquid waterproofing. 

d) The concrete surface areas coated shall be allowed to dry in twenty-four hours if relative 

humility is above 4.44 Celsius. 

e) Liquid waterproofing membrane may be applied by paint brush airless spray, notched trowel, 

squeegee or roller preferably 20-25 mills maximum thickness each wet coat. 
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1016.3.4.2 Precaution 

 

a) Liquid waterproofing membrane should not be applied unless the ambient temperature is 

4.44 Celcius or higher and should not proceed during inclement weather condition. 

b) Extra care shall be observed by persons doing the application works especially those that 

have skin sensitiveness must wear gloves while applying the liquid waterproofing. The 

liquid water-proofing membrane compound is highly combustible. 

 

1016.3.5 Protection of membrane waterproofing surfaces in general. 

 

a) Concrete topping in situation where it is desirable to have a bond between membrane 

waterproofing and topped slab it is recommended that the concrete topping be placed as 

the membrane dries, usually 48 hours after final coat is applied. 

b) If a bond is not required, the membrane should be protected with asphalt asbestos board 

or asphalt felt paper such time as topping or concrete covering is applied. Prior to topping 

or placing concrete covering the membrane shall be inspected and initiate repair work 

where necessary. 

c) Exposed membrane surfaces at concrete gutters and areas not frequently disturbed may 

be allowed. 

d) Membrane waterproofing at basement shall be covered and,' protected' by installing 

tightly butted asphalt impregnated protection boards with a minimum thickness of 6 mm 

and preferably 12 mm on horizontal area. All projections and pipes must be protected with 

asbestos cloth approximately 6 mm thick. Install the bituminous paving with extra care to 

avoid damage, lift or curl the underlying protection boards. 

 

1016.4 Method of Measurement 

 

This Item shall be measured in square meters for areas actually rendered with membrane 

waterproofing and number of packages for integrally waterproofed areas accepted to the 

satisfaction of the Engineer. 

 

 

1016.5 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 1017.4 shall be paid for at the Contract 

unit price for integral and membrane waterproofing work which price and payment shall be full 

compensation for furnishing and applying integral and membrane waterproofing materials 

including the use of equipment and tools, labor and incidentals necessary to complete the work. 

 

Payment will be made under: 

Payment Item Number Description Unit of Measurement 

1016(1)a Waterproofing, cement based Square Meter 
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ITEM 1018 - CERAMIC TILES 

 

1018.1 Description 

This Item shall consist of furnishing all ceramic tiles and cementitious materials, tools and 

equipment including labor required in undertaking the proper installation of walls and floor tiles 

as shown on the Plans and in accordance with this Specification. 

 

1018.2 Material Requirements 

1018.2.1 Ceramic tiles and trims shall be made of clay, or a mixture of clay and other materials 

which is called the body of the tile. Tile bodies are classified by ASTM C 242 as to their degree 

of water absorption. Ceramic tiles and trims are manufactured either by dust-pressed process in 

which the clays are ground to dust mixed with a minimum of water shaped in steel dies and then 

fired or by plastic process in which the clays are made plastic by mixing with water, shaped by 

extrusion or in molds and then fired. 

 

1018.2.1.1 Glazed Tiles and Trims 

 Glazed tiles' and trims shall have an impervious face of ceramic materials fused onto the body 

of the tiles and trims. The glazed surface may be clear white or colored depending on the color 

scheme approved by the Engineer. Standard glazes may be bright (glossy) semimatte (Less 

glossy) matte (dull) or crystalline (mottled and textured; good resistance to abrasion). Glazed tiles 

are used principally for walls; crystalline glazed tiles may be used for floors provided how8ver 

that these are used as light duty floors. 

 

1018.2.1.2 Unglazed Tiles  

Unglazed tiles shall be hard dense tile of homogeneous composition. 

Its color and characteristics are determined by the materials used in the body, the method of 

manufacture and the thermal treatment. It is used primarily for floors and walks. 

 

1018.2.1.3 Trims  

Trims are manufactured to match wall tile color, texture and to coordinate with it in dimension. 

These are shaped in various ceramic trim units such as caps, bases, coves, bullnoses, corners, 

angles, etc. that are necessary for edging or making a transition between intersecting planes. 

 

1018.2.1.4 Accessories  

Accessories like some soap holders and shall be made wall mounted type with colors to reconcile 

with the color of the adjacent wall tiles. 

 

1018.2.1.5 Cement  
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Cement shall be Portland conforming to the specification requirements defined in Item 700, 

Hydraulic Cement. 

 

1018.2.1.6 Sand  

Sand shall be well graded fine aggregate clean river sand, free from soluble salts and organic 

impurities. 

 

1018.2.1.7 Lime  

Lime shall be hydrated lime with free un hydrated oxide and magnesium oxide content not to 

exceed 8 percent by weight. 

 

1018.3 Construction Requirements  

Tile work shall not be started until roughing-ins for plumbing, electrical and other trades have 

been completed and tested. The work of all other trades shall be protected from damage. 

 

1018.3.1 Surface Preparation 

a) Mortar mix for scratch coat and setting bed shall consist of one-part Portland cement 

1/4 part lime and 3 parts sand by volume. Surface to receive tile must be level, true to 

elevation, dry, free from dirt, oil and other ointments. Allow at least seven days curing of 

scratch coat and setting bed. 

Installation work shall not be allowed to proceed until unsatisfactory conditions are 

corrected. 

  b) Bond coat shall be portland cement paste. 

 

1018.3.1.1 Thoroughly dampen surfaces of masonry or concrete walls before scratch coat is 

applied. 

 

1018.3.1.2 On masonry or concrete surface first apply a thin coat with pressure, then bring it out 

sufficiently to compensate for the major irregularities of the surface to a thickness not less than 

10 mm. at any point. 

 

1018.3.1.3 Evenly rate scratch coat to provide good mechanical key before the mortar mix has 

fully hardened. 

 

1018.3.2 Installation Procedure  

Ceramic tiles shall be soaked in clean water prior to installation for a minimum of one hour 

 

1018.3.2.1 Ceramic Glazed Wall Tiles 

a) Determine and mark layout of ceramic tiles, joint location, position of trims and fixtures 

so as to minimize cut less than one-half tile in size. 
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b) Thoroughly dampen surface of wall but do not saturate surface. 

c) Apply a bond coat mix with consistency of cream paste 1.5 mm thick to the wall surface 

or to the back of the tile to be laid. 

d) Lay the tiles true to profile then exert pressure and tamp tile surface before the bond 

coat mix has initially set. 

e) Continue with the next full tile to be laid and pressed firmly upon the setting bed tamped 

until flush and in place of the other tiles. 

f) Intersections and returns shall be formed accurately using the appropriate trims. 

g) All lines shall be kept straight and true to profiles, plumbed and internal corners 

rounded using the appropriate trims. 

 

1018.3.2.2 Vitrified Unglazed Floor Tiles 

a) Before tire is applied the floor surface shall be tested for levelness or uniformity of 

slope by' flooding it with water. Area where water ponds are filled or levelled, shall be 

retested before the setting bed is applied. 

b) Establish Ijnes of borders and center of the walls at the field work in both direction to 

permit the pattern to be laid with a minimum of cut tiles. 

c) Clean concrete subfloor then moisten but do not soak. Then sprinkle dry cement over 

the surface and spread the mortar on the setting bed. 

d) Apply and spread mortar mix for setting bed and tamp to assure good bond over the 

entire area to be laid with tile. 

e) Pitch floor to drain as shown on Plans or as directed by the Engineer 

f) Allow the setting bed to set sufficiently to be worked over then spread a bond coat over 

the surface and lay tile in accordance with Items 1019'.3.2.1 a, b, c, d, e, f, g. 

 

1018.3.3 Grouting and Pointing 

1018.3.3.1 Tiles shall have laid in place for at least 24 hours before grouting of the joints is started. 

Grouting mortar shall be white Portland cement or blended with pigments to acquire the color 

appropriate for the ceramic tile. 

 

1018.3.3.2 Grouting mortar shall be applied over the tile by float or squeegee stroked diagonally 

across the joints. Remove excess mortar with a wet sponge stroked diagonally or in a circular 

motion after 12-15 minutes. Follow with a barely damp or dry sponge to remove remaining haze 

while smoothing all grouted joints. 

 

1018.3.3 Cleaning 

 

a) Clean ceramic tile surfaces thoroughly as possible upon completion of grouting. 

b) Remove all grout haze, observing tile manufacturers recommendations as to use of acid 

or chemical cleaners. 

c) Rinse tile thoroughly with clean water before and after using chemical cleaners. 
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d) Polish surface of tile with soft cloth. 

 

1018.3.4 Protection from Construction Dirt 

 

a) Apply a protective coat of neutral cleanser solution diluted with water in the proportion 

of 1:4 or 1-liter cleanser concentrate to 1-gallon water. 

b) In addition, cover tile flooring with heavy-duty no staining construction paper, taped 

in place. 

c) Just before final acceptance of the work removes paper and rinse protective coat of 

neutral cleaner from tile surface. Do not let protective paper get torn 'or removed. 

 

1018.4 Method of Measurement  

All works performed under this Item shall be measured in square meters for areas actually 

laid with ceramic tiles and accepted to the satisfaction of the Engineer. 

 

1018.5 Basis of Payment  

Ceramic tile work determined and provided in the Bill of Bill of Quantities shall be paid 

for based at the unit bid price which price and payment constitute full compensation for furnishing 

all materials, tools, equipment and other incidentals necessary to complete this Item. 

 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1018 Ceramic Tiles Square Meter 

 

 

ITEM 1021 - CEMENT FLOOR FINISH 

1021.1 Description 

This Item shall consist of furnishing all materials, labor, tools and equipment in undertaking 

cement floor finishing where shown on the Plans and in accordance with this Specification. 

1021.2 Material Requirements 

Manufactured materials shall be delivered in the manufacturer's original unbroken packages or 

containers which are labeled plainly with the manufacturer's name and trademark. 

1021.2.1 Cement 

Portland cement shall conform to the requirement of Item 700, Hydraulic Cement. 
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1021.2.2 Fine Aggregates 

Fine aggregates shall be clean, washed, Sharp River sand and free from dirt, clay, organic matter 

or other deleterious substances. Sand derived from crushed gravel or stone may be used with the 

Engineer's approval but in no case shall such sand be derived from stone unsuitable for use as 

coarse aggregate. 

1021.2.3 Coloring Material 

The coloring material shall be red or green oxide powder of the quality capable of achieving the 

best staining power and homogeneity. 

 

1021.2.4 Metallic Floor Hardener (Premix) 

Metallic floor hardener shall be a mixture of oil-free specially graded clean iron particles, mineral 

oxide pigment and Portland cement binder, premixed according to the manufacturer's instruction 

manual. 

1021.2.5Non-Metallic Floor Hardener 

a) Powder type hardener shall be silica quartz aggregates, workability admixtures, mineral oxide 

pigments and Portland cement mixed according to the manufacturer's instruction manual. 

b) Epoxy type topping hardener shall be a combination of epoxy resins filled with hard and natural 

emery or silica quartz aggregates, premixed according to the manufacturer's instruction manual. 

1021.3 Construction Requirements 

1021.3.1 Mixture 

Concrete topping materials shall be measured accurately in accordance with the following: 

a) Mortar topping shall be one (1) part Portland cement and three (3) parts fine aggregate by loose 

volume. 

b) Finish topping shall be pure Portland cement properly graded conforming to the requirements 

of Item 700, Hydraulic Cement, mixed with water to approved consistency and plasticity. Where 

required to be colored cement floor finish, red or green oxide powder shall be premixed with 

Portland cement complying with finish topping requirements and the desired color intensity. 

Cement floor finish floor hardener shall be premixed as required and applied in accordance with 

the manufacturer's instruction manual. 

1021.3.2 Preparation of Concrete Surface 

Surface to receive mortar concrete topping shall be cleaned of all projections, dust, loose particles 

and other foreign matters. 

Finish elevation shall be established over the areas indicated on the Plans. 

1021.3.3 Application 
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Before any mortar concrete topping is applied, the prepared concrete base surface shall first be 

wetted and grouted with Portland cement. 

a) Mortar topping of the thickness specified on the Plans, shall be spread over the prepared 

concrete base and shall be float finished using wood hand trowel. Batches of mortar topping shall 

be emplaced within one hour of mixing thereof. 

b) As soon as the water sheen has disappeared the surface shall be lightly scratched with a stiff 

bristle broom. 

c) The finish topping mixture whether plain, colored, or with floor hardener shall be spread over 

the lightly scratched surface before final set taken place and hand troweled to produce a smooth 

surface. 

d) The finished surface shall be free of trowel marks, have uniform texture and true to a plane 

within an allowable tolerance of 3 mm in 3.0 meters. 

1021.3.4 Protection of Finished Surface 

Cement floor finished surface shall be covered with burlap or appropriate covering to avoid 

injurious action by sun, rain, flowing water and mechanical injury. 

1021.3.5 Workmanship 

Cement floor shall be finished level and true to finish elevation as shown on the Plans Finish 

topping shall have no visible junction marks where one (1) day's work adjoins the other. V-cut 

groove lines shall be provided where shown on the Plans or as directed by the Engineer. 

1021.4 Method of Measurement 

All cement floor finish shall be measured in square meters or part thereof tor work actually 

completed and accepted. 

1021.5 Basis of Payment 

The work actually completed and accepted as measured in square meters shall be paid for at the 

Unit Price or contract price which price constitute full compensation including labor, materials, 

tools and incidentals necessary to complete this Item. 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1021(a) Plain Cement Floor Finish Square Meter 

 

ITEM 1027 - CEMENT PLASTER FINISH 

1027.1 Description 
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This Item shall consist of furnishing all cement plaster materials, labor, tools and equipment 

required in undertaking cement plaster finish as shown on the Plans and in accordance with this 

Specification. 

1027.2 Material Requirements 

Manufactured materials shall be delivered in the manufacturer's original unbroken packages or 

containers which are labelled plainly with the manufacturer's name and trademark. 

1027.2.1 Cement 

Portland cement shall conform with the requirements as defined in Item 700, Hydraulic Cement. 

1027.2.2 Hydrated Lime 

Hydrated lime shall conform with the requirements as defined in item 701, Hydrated Lime. 

1027.2.3 Fine Aggregates 

Fine aggregates shall be clean, washed sharp river sand and free from dirt, clay, organic matter 

or other deleterious substances. Sand derived from crushed gravel or stone may be used with the 

Engineer's approval but in no case shall such sand be derived from stone unsuitable for use as 

coarse aggregates. 

1027.3 Construction Requirements 

1027.3.1 Mixture 

 

a) Mortar mixture for brown coat shall be freshly prepared and uniformly mixed in the proportion 

by volume of one-part Portland Cement, three (3) parts sand and one fourth (1/4) part hydrated 

lime. 

b) Finish coat shall be pure Portland Cement properly graded conforming to the requirements of 

Item 700, Hydraulic Cement and mixed with water to approved consistency and plasticity. 

 

1027.3.2 Surface Preparation 

a) After removals of formworks reinforce concrete surfaces shall be roughened to improve 

adhesion of cement plaster. 

b) Surfaces to receive cement plaster shall be cleaned of all projections, dust, loose particles, 

grease and bond breakers. Before any application of brown coat is commenced all surfaces 

that are to be plastered shall be wetted thoroughly with clean water to produce a uniformly 

moist condition. 

1027.3.3 Application 

a) Brown coat mortar mix shall be applied with sufficient pressure starting from the lower 

portion of the surface to fill the grooved and to prevent air pockets in the reinforced 
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concrete/masonry work and avoid mortar mix drooping. The brown coat shall be lightly 

broomed/ or scratch before surface had properly set and allowed to cure. 

 

b) Finish coat shall not be applied until after the brown coat has seasoned for seven days and 

corrective measures had been done by the Contractor on surfaces that are defective. Just 

before the application of the finish coat, the brown coat surface shall be evenly moistened 

with potable water. Finish coat shall be floated first to a tue and even surface, then 

troweled in a manner that will force the mixture to penetrate into the brown coat. Surfaces 

applied with finish coat shall then be smooth with paper in a circular motion to remove 

trowel marks, checks and blemishes. All cement plaster finish shall be 10 mm thick 

minimum on vertical concrete and/or masonry walls. 

 

Wherever indicated on the Plans to be "Simulated Red Brick Finish", the Contractor shall 

render brick design on plaster surface before brown coat had properly set and then allowed to dry. 

Cement plaster shall not be applied directly to: 

a) Concrete or masonry surface that had been coated with bituminous compound and, 

b) Surfaces that had been painted and previously plastered. 

1027.3.4 Workmanship 

Cement plaster finish shall be true to details and plumbed. Finish surface shall have no visible 

junction marks where one (1) Day's work adjoins the other. Where directed by the Engineer or as 

shown on the Plans vertical and horizontal groove joints shall be 25 mm wide and 10 mm deep. 

 

1027.4 Method of Measurement 

All cement plaster finish shall be measured in square meters or part thereof for work actually 

completed in the building. 

 

1027.5 Basis of Payment 

The work quantified and determined as provided in the Bill of Quantities shall be paid for at the 

Contract Unit Price which price constitutes full compensation including labor, materials, tools 

and equipment and incidentals necessary to complete this Item. 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1027 Cement Plaster Finish Square Meter 
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ITEM 1032 - PAINTING, VARNISHING AND OTHER RELATED WORKS 

 

1032.1 Description 

 

This Item shall consist of furnishing all paint materials, varnish and other related products, 

labor, tools, equipment and plant required in undertaking the proper application of painting, 

varnishing and related works indicated on the Plans and in accordance with this Specification. 

 

1032.2 Material Requirements 

1032.2.1 Paint Materials  

All types of paint material, varnish and other related product shall be subject to random 

test as to material composition by the Bureau of Research and Standard, DPWH or the National 

Institute of Science and Technology. (Use the following approved and tested brand name: 

Boysen, Davies, Dutch Boy, Fuller 0 Brien, or any approved equal). 

 

1032.2.2 Tinting Colors  

Tinting colors shall be first grade quality, pigment ground in alkyd resin that disperses 

and mixes easily with paint to produced the color desired. Use the same brand of paint and tinting 

color to effect good paint body. 

 

1032.2.3 Concrete Neutralizer  

Concrete neutralizer shall be first grade quality concentrate diluted with clean water and 

applied as surface conditioner of new interior and exterior walls thus improving paint adhesion 

and durability. 

 

1032.2.4 Silicon Water Repellant  

Silicon water repellant shall be transparent water shield especially formulated to repel rain 

and moisture on exterior masonry surfaces. 

 

1032.2.5 Patching Compound  

Patching compound shall be fine powder type material like calciumine that can be mixed 

into putty consistency, with oil base primers and paints to fill minor surface dents and 

imperfections. 

 

1032.2.6 Varnish  

Varnish shall be a homogeneous solution of resin, drying oil, drier and solvent. It shall be 

extremely durable clear coating, highly resistant to wear and tear without cracking, peeling, 

whitening, spotting, etc. with minimum loss of gloss for a maximum period of time. 
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1032.2.7 Lacquer  

Lacquer shall be any type of organic coating that dries rapidly and solely by evaporation 

of the solvent. Typical solvent are acetates, alcohols and ketones. Although lacquers were 

generally based on nitrocellulose, manufacturers currently use, vinyl resins, plasticizers and 

reacted drying oils to improve adhesion and elasticity. 

 

1032.2.8 Shellac  

Shellac shall be a solution of refined lac resin in denatured alcohol. It dries by evaporation 

of the alcohol. The resin is generally furnished in orange and bleached grades. 

 

1032.2.9 Sanding Sealer  

Sanding sealer shall be quick drying lacquer, formulated to provide quick dry, good 

holdout of succeeding coats, and containing sanding agents such as zinc stearate to allow dry 

sanding of sealer. 

 

1032.2.10 Glazing Putty  

Glazing putty shall be alkyd-type product for filling minor surface unevenness. 

 

1032.2.11 Natural Wood Paste Filler  

Wood paste filler shall be quality filler for filling and sealing open grain of interior wood. 

It shall produce a level finish for following coats of paint varnish/lacquer and other related 

products. 

 

1032.2.12 Schedule 

 

Exterior 

 

a) Plain cement plastered finish to be painted  -3 coats Acrylic base masonry paint 

b) Concrete exposed aggregate and/or tool finish -1 coat water repellant 

c) Ferrous metal     -1 coat primer and 2 coats enamel pain 

d) Galvanized metal    -1 coat zinc chromate primer and 2 coats  

     portland cement paint 

e) Wood painted finish    -3 coats oil based paint 

f) Wood varnished finish   - varnish water repellant 

 

 

Interior 

 

a) Plain cement plastered finish to be painted  - 2 coats acrylic base masonry paint  

b) Concrete exposed agree gate and/or tool finish  - clean surface  
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c) Ferrous metal      -1 coat primer and 2 coats enamel paint  

d) Woodwork sea-mist     -3 coats of 3 parts thinner 1-part lacquer 

e) Woodwork varnish  - 1st coat, of one-part sanding sealer to one-

part solvent 2nd coat of 2/3 sanding sealer to 

1/3 solvent  

f) Woodwork painted      - 3 coats of oil base paint finish 109 

g) Ceiling boards textured finish   -1 coat oil-based paint allow to dry then  

patch surfaces unevenness and apply   

textured paint coat 

 

1032.3 Construction Requirements 

The Contractor prior to commencement of the painting, varnishing and related work shall 

examine the surfaces to be applied in order not to jeopardize the quality and appearances of the 

painting varnishing and related works. 

 

1032.3.1 Surface Preparation 

 All surfaces shall be in proper condition to receive the finish. Woodworks shall be hand-

sanded smooth and dusted clean. All knotholes pitch pockets or sappy portions shall be sealed 

with natural wood filler. Nail holes, cracks or defects shall be carefully puttied after the first coat, 

matching the color of paint. 

Interior woodworks shall be sandpapered between coats. Cracks, holes of imperfections 

in plaster shall be filled with patching compound and smoothed off to match adjoining surfaces. 

Concrete and masonry surfaces shall be coated with concrete neutralizer and allowed to 

dry before any painting primer coat is applied. When surface is dried apply first coating. Hairline 

cracks and unevenness shall be patched and sealed with approved putty or patching compound. 

After all defects are corrected apply the finish coats as specified on the Plans (color scheme 

approved). 

Metal shall be clean, dry and free from mill scale and rust. Remove all grease and oil from 

surfaces. Wash unprimed galvanized metal with etching solution and allow it to dry. Where 

required to prime coat surface with Red Lead Primer same shall be approved by the Engineer. 

In addition, the Contractor shall undertake the following: 

1. Voids, cracks, nick etc. will be repaired with proper patching material and finished 

flushed with surrounding surfaces. 

2.  Marred or damaged shop coats on metal shall be spot primed with appropriate 

metal primer. 

3. Painting and varnishing works shall not be commenced when it is too hot or cold. 

4. Allow appropriate ventilation during application and drying period. 

5. All hardware will be fitted and removed or protected prior to painting and 

varnishing works. 

 

1032.3.2 Application  

Paints when applied by brush shall become non-fluid, thick enough to lay down as 

adequate film of wet paint. Brush marks shall flaw out after application of paint. 
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Paints made for application by roller must be similar to brushing paint. It must be nonstick 

when thinned to spraying viscosity so that it will break up easily into droplets. 

Paint is atomized by high pressure pumping rather than broken up by the large volume ·of 

air mixed with it. These procedures change the required properties of the paint. 

 

1032.3.3 Mixing and Thinning  

At the time of application paint shall show no sign of deterioration. Paint shall be 

thoroughly stirred, strained and kept at a uniform consistency during application. Paints of 

different manufacture shall not be mixed together. When thinning is necessary, this may be done 

immediately prior to application in accordance with the manufacturer's directions, but not in 

excess of 1 pint of suitable thinner per gallon of the paint. 

 

1032.3.4 Storage  

All material to be used under this Item shall be stored in a single place to be designated 

by the Engineer and such place shall be kept. 

neat and clean at all time. Necessary precaution to avoid fire must be observed by removing oily 

rags, waste, etc. at the end of daily work. 

 

1032.3.5 Cleaning  

All cloths and cotton waste which constitute fire hazards shall be placed in metal 

containers or destroyed at the end of daily works. Upon completion of the work, all staging, 

scaffolding and paint containers shall be removed. Paint drips, oil, or stains on adjacent surfaces 

shall be removed and the entire job left clean and acceptable to the Engineer. 

 

1032.3.6 Workmanship in General 

 

a) All paints shall be evenly applied. Coats shall be of proper consistency and well 

brushed out so as to show a minimum of brush marks. 

b) All coats shall be thoroughly dry before the succeeding coat is applied. 

c) Where surfaces are not fully covered or cannot be satisfactorily finished in the 

number of coats specified such preparatory coats and subsequent coats as may be 

required shall be applied to attain the desired evenness of surface without extra cost 

to the owner. 

d) Where surface is not in proper condition to receive the coat, the Engineer shall be 

notified immediately. Work on the questioned portion(s) shall not start until clearance 

be proceed is ordered by, the Engineer. 

e) Hardware, lighting fixture and other similar items shall be removed or 'protected 

during the painting varnishing and related work operations and re-installed after 

completion of the work. 

 

1032.3.7 Procedure for Sea-Mist Finish 

 

a) Depress wood grain by steel brush and sand surface lightly. 
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b) Apply sanding sealer. 

c) Apply two coats of industrial lacquer paint. 

d) Spray last coat of industrial lacquer paint mixed with sanding sealer. 

e) Apply wood paste filler thinned with turpentine or paint thinner into the wood 

surface. 

f) Wipe off wood paste filler immediately. 

g) Spray flat or gloss lacquer whichever is specified. 

 

1032.3.8 Procedure for Varnish Finish 

 

a) Sand surface thoroughly. 

b) Putty all cracks and other wood imperfections with wood paste filler. 

c) Apply oil stain. 

d) Apply lacquer sanding sealer. 

e) Sand surface along the grain. 

f) Spray three (3) coats of clear dead flat lacquer. 

g) Polish surface coated using cloth pad. 

h) Spray gloss lacquer or flat lacquer whichever is desired or specified. 

 

1032.3.9 Procedure for Ducco Finish 

 

a) Sand surface thoroughly. 

b) Apply primer surface white or gray by brush or spray. 

c) Apply lacquer spot putty in thin coat. Allow each coat for become thoroughly dry 

before applying next coat. 

d) Apply primer surfaces and then allow drying in two (2) hours before applying the 

next coat. 

e) Apply a coat of flat tone semi-gloss enamel as per color scheme submitted and 

approved by the Engineer. 

 

1032.4 Method of Measurement  

The areas of concrete, wood and metal surfaces applied with varnish, paint and other 

related coating materials shall be measured in square meters as desired and accepted to the 

satisfaction of the Engineer. 

 

1032.5 Basis of Payment  

The accepted work shall be paid at the unit bid price, which price and payment constitute 

full compensation for furnishing all materials, labor, equipment, tools and other incidental 

necessary to complete this Item. 

 

Payment will made under: 

Pay Item Number Description Unit of Measurement 
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1032 Painting, Varnishing and Other Related 

Works 

Square Meter 

 

ITEM 1043 – PVC DOORS AND FRAMES 

 

Payment will made under: 

Pay Item Number Description Unit of Measurement 

1043 PVC Doors and Frames Square Meter 

 

ITEM 1046 – MASONRY WORKS 

1046.1 Description 

This Item shall consist of furnishing of all necessary materials, tools, equipment and labor 

necessary to complete the execution of the masonry works using Concrete Hollow Blocks and 

Louver Blocks as shown on the Plans and herein specified. 

1046.2 Material Requirements 

1046.2.1 Hydraulic Cement 

Hydraulic Cement shall conform to the applicable requirements of Item 700, Hydraulic Cement.  

1046.2.2 Aggregates 

Aggregates shall conform to the applicable requirements of Item 405, Structural Concrete. 

1046.2.3 Water 

Water shall conform to the applicable requirements of Item 714, Water. 

1046.2.4 Reinforcing Steel 

Reinforcing steel shall conform to the applicable requirements of Item 710, Reinforcing Steel and 

Wire Rope. 

1046.2.5 Mortar 

Mortar shall consist of sand, cement and water conforming to the requirements of Item 405, 

Structural Concrete, mixed in the proportion of one (1) part cement to three parts sand by volume, 

and sufficient water to obtain the required consistency. 
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1046.2.6 Concrete Hollow Blocks and Louver Blocks 

Width, height and length of concrete hollow blocks and louver blocks shall be 3.20mm from the 

specified dimension shown on the Plans. 

1046.2.6.1 Load-Bearing Concrete Hollow Blocks 

Load-bearing concrete hollow blocks shall conform to the physical requirements of the Tables 

below as prescribed on ASTM C 90, Standard Specifications for Load-bearing Concrete Masonry 

Units. 

 

Table1046.1 Minimum Thickness of Face Shells and Webs 

Nominal Width 

(W) of Units,mm 

Face Shell 

Thickness 

(tfs),min.,mm 

Web Thickness(tw) 

Webs,min.,mm 

Equivalent Web 

Thickness,min., 

mm/linear m 

76.2 and 102 19 19 136 

152 25 25 188 

203 32 25 188 

254 and greater 32 29 209 

 

Table1046.2 Strength, Absorption, and Density Classification Requirements 

Density 

Classification 

Oven-Dry 

Density of 

Concrete, 

kg/m3 

Maximum Water 

Absorption, kg/m3 

Minimum Net Area 

Compressive Strength, 

MPa (Psi) 

 
Average of 3 

Units 

Average of 3 

Units 

Individual 

Units 

Average of 3 

Units 

Individual 

Units 

Lightweight Less than 1680 288 320 13.1 (1900) 11.7 (1700) 

Medium 

Weight 

1680 to less 

than 2000 
240 272 13.1 (1900) 11.7 (1700) 

Normal 

Weight 
2000 or more 208 240 13.1 (1900) 11.7 (1700) 

1046.2.6.2 Non-load bearing Concrete Hollow Blocks and Louvre Blocks 

Non-load bearing concrete hollow blocks shall be clearly marked to prevent their use as load 

bearing units. 

d. Type I, Moisture-Controlled Units – Units shall conform to the requirements of Tables 

1046.3, 1046.4 and 1046.5. 
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e. Type II, Non-moisture-Controlled Units – Units designated as Type II shall conform to 

the requirements of Table 1046.4 

Table 1046.3 Weight Classification 

Weight Classification Oven-Dray Density of Concrete, kg/m3 

Lightweight Less than 1680 

Medium Weight 1680 less than 2000 

Normal Weight 2000 or more 

 

Table 1046.4 Strength Requirements 

 Compressive Strength (average net area 

min.,)MPa (Psi) 

Average 3 Units 4.14 (600) 

Individual Unit 3.45 (500) 

 

Table 1046.5 Moisture-Content Requirements for Type I Units 

Total Linear Drying 

Shrinkage,% 

Moisture Content, max, % of Total Absorption 

(Average of 3 Units) 

 Humidity Conditions at Job Site of Point of Use 

 HumidB IntermediateC AridD 

Less than 0.03 45 40 35 

0.03 to less than 0.045 40 35 30 

0.045 to 0.065, max 35 30 25 

Note: BMean annual relative humidity above 75% 

 CMean annual relative humidity 50 to 75% 

 DMean annual relative humidity less than 75% 

 

1046.2.7 Other Constituents 

Air-entraining agents, coloring pigments, integral water repellants, finely ground silica, and other 

constituents, shall be previously established as suitable for use in concrete masonry and shall 

conform to applicable ASTM standards or shall be shown by test or experience not to be 

detrimental to the durability of the concrete masonry units or any material customarily used in 

masonry construction. 

1046.3 Construction Requirements 

1046.3.1 Mixing 
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Concrete shall be mixed well using the proportion specified by the Engineer. Hand mixing shall 

be done, using shovels, on a level concrete slab or steel plate. Mix aggregate and cement until the 

color is uniform. Spread the mixture out, sprinkle water over the surface and mix. Continue with 

this process until the right amount of water has been mixed in. Mixture shall be free from 

impurities such as dirt and grass. 

If batch mixer is used, accurate timing and measuring devices shall be observed as manufacturer’s 

recommendation. 

1046.3.2 Moulding 

Hand operated machines shall be used as manufacturer’s recommendation. 

The mould of a powered machine should be filled until six (6) to eight (80 cycles of compaction 

are required to bring the compacting head to its stops. 

Demoulding or removal of the mould shall be done carefully so that the fresh blocks are not 

damaged. Fresh blocks shall be protected from rain with plastic sheets or any suitable covering 

during the first day and from the drying effects of the sun and wind until curing starts. 

1046.3.3 Curing 

After being removed from the mold, the Concrete Hollow Blocks (CHB) and Louver Blocks shall 

be covered with plastic sheet or tarpaulin and kept damp and shaded for at least seven (7) days in 

order to effectively cure. This can be achieved by continually spraying them with water or keeping 

them under water in tanks. 

1046.3.4 Installation 

1. All masonry work shall be laid true to line, level, plumb and neat in accordance with the 

Plans. 

2. Units shall be cut accurately to fit all plumbing ducts, opening for electrical works, and 

all holes shall be neatly patched. 

3. No construction support shall be attached to the wall except where specifically permitted 

by the Engineer. 

4. Masonry unit shall be sound, dry, clean and free from cracks when placed in the structure. 

5. Proper masonry units shall be used to provide for all window, doors, bond beams, lintels, 

plasters etc., with a minimum of unit cutting. 

6. Where masonry units cutting is necessary, all cuts shall be neat and true to line. 

7. Units shall be placed while the mortar is soft and plastic. Any unit disturbed to the extent 

that the initial bond is broken after initial positioning shall be removed and re-laid in fresh 

mortar. 

8. Mortar should not be spread too far ahead of units, as it will stiffen and loose plasticity, 

especially in hot weather. Mortar that has stiffened should not be used. ASTM C 270 

requires that mortar be used within 2 ½ hours of initial mixing. 

 

1046.3.5 Reinforcement for Concrete Hollow Blocks 

Reinforcement shall be done in accordance with the structural plans as to size, spacing and other 

requirements of Item 404-Reinforcing Steel under Section 404.3 – Construction Requirement. 
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Reinforcement shall be clean and free from loose, rust, scales and any coatings that will reduce 

bond. 

1046.3.6 Finish Appearance 

1. All unit shall be sound and free of cracks or other defects that interfere with the proper 

placement of the unit or significantly impair the strength or permanence of the construction. 

Minor cracks, incidental to the usual method of manufacturer or minor chipping resulting 

from customary methods of handling in shipment and delivery, are not grounds for rejection. 

2. Where units are to be used in exposed wall construction, the face or faces that are to be 

exposed shall not show chips or cracks, not otherwise permitted, or other imperfections when 

viewed from a distance of not less than 6.1m under diffused lighting.   

a. Five percent of a shipment containing chips, not larger than 25.4mm in any dimension, 

or cracks not wider than 0.5mm and no longer than 25% of the nominal height of the 

unit, is permitted. 

3. The color and texture of units shall be specified by the purchaser. The finished surfaces that 

will be exposed in place shall conform to an approved sample, consisting of not less than 

four (4) units, representing the range of texture and color permitted. 

4. A shipment shall not contain more than 5% of units, including broken unit that do not meet 

the requirements of the above provisions. 

 

1046.3.7 Sampling and Testing for Concrete Hollow Blocks and Louvers 

Method of Sampling for Quality Test shall be as follows: 

2. One (1) Quality test for every 10,000 units or fractions thereof. 

3. Six (6) specimens to be submitted for one (1) quality test in which three (3) specimens 

for Compression Test and the remaining three (3) for Moisture Content and Water 

Absorption. 

Units shall be tested in accordance with ASTM C 140, Standard Test Methods for Sampling and 

Testing Concrete Masonry Units and Related Units and ASTM C 426, Standard Test Method for 

Linear Drying Shrinkage of Concrete Masonry Units. 

1046.3.8 Storage and handling Masonry Works 

The blocks shall be stored in such a way as to avoid contract with moisture at site. They shall be 

stock-piled on planks or other supports free from contact with ground and covered to protect 

against wetting. The block shall be handled with care and damaged units shall be rejected. 

 

 

1046.4 Method of Measurement 

The work to be paid for under this Item shall be number of square meters of masonry units that 

are satisfactorily accepted and completed. 
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1046.5 Basis of Payment 

The accepted quantity, measured as prescribed in Section 1046.4, Method of Measurement shall 

be paid for at the contract unit price for Masonry Works which price and payment shall include 

the cost of furnishing all labor, materials and equipment necessary to complete the work. 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1046 (1) a1 
CHB Load Bearing (including 

Reinforcing Steel), 100mm 
Square Meter 

1046 (1) a2 
CHB Load Bearing (including 

Reinforcing Steel), 150mm 
Square Meter 

 

ITEM 1047- METAL STRUCTURES 

 

This item shall refer to ITEM 403 of DPWH Blue Book Vol.II 

403.1 Description 

This work shall consist of steel structures and the steel structure portions of composite 

structures, constructed in reasonably close conformity with the lines, grades and dimensions 

shown on the Plans or established by the Engineer. 

The work will include the furnishing, fabricating, hauling, erecting, welding and painting 

of structural metals called for in the Special Provision or shown on the Plans.   Structural metals 

will include structural steel, rivet, welding, special and alloy steels, steel forgings and castings 

and iron castings.   This work will also include any incidental metal construction not otherwise 

provided for, all in accordance with these Specifications, Plans and Special Provisions. 

403.2 Material Requirements 

Materials shall meet the requirements of Item 712, Structural Metal; Item 409, Welded Structural 

Steel, and Item 409, Welded Structural Steel; and Item 709, Paints. 

 

403.3 Construction Requirements 

403.3.1 Inspection 

The Contractor shall give the Engineer at least fifteen (15) days’ notice prior to the beginning of 

work at the mill or shop, so that the required inspection may be made.   The term “mill” means 

any rolling mill, shop or foundry where material for the work is to be manufactured or fabricated.  

No material shall be rolled or fabricated until said inspection has been provided. 
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The Contractor shall furnish the Engineer with copies of the certified mill reports of the structural 

steel, preferably before but not later than the delivery of the steel to the job site. 

 

The Contractor shall furnish all facilities for inspection and the Engineer shall be allowed free 

access to the mill or shop and premises at all times.   The Contractor shall furnish, without charge, 

all labor, machinery, material and tools necessary to prepare test specimens. 

 

Inspection at the mill or shop is intended as a means of facilitating the work and avoiding errors 

and it is expressly understood that it will not relieve the Contractor from any responsibility for 

imperfect material or workmanship and the necessity for replacing same.   The acceptance of any 

material or finished member at the mill or shop by the Engineer shall not preclude their 

subsequent rejection if found defective before final acceptance of the work.   Inspection of 

welding will be in accordance with the provision of Section 5 of the “Standard Code for Arc and 

Gas Welding in Building Construction” of the American Welding Society. 

 

403.3.2 Stock Material Control 

When so specified in the Contract, stock material shall be segregated into classes designated as 

“identified” or “unidentified”.   Identified material is material which can be positively identified 

as having been rolled from a given heat for which certified mill test can be produced.   

Unidentified material shall include all other general stock materials.  When it is proposed to use 

unidentified material, the Engineer shall be notified of such intention at least fifteen (15) days in 

advance of commencing fabrication to permit sampling and testing.   When so indicated or 

directed, the Contractor shall select such material as he wishes to use from stock, and place it in 

such position that it will be accessible for inspection and sampling.   The Contractor shall select 

identified material from as few heat numbers as possible, and furnish the certified mill test reports 

on each of such heat numbers.  Two samples shall be taken from each heat number as directed, 

one for a tension test and one for a bend test. 

 

In the case of unidentified stock, the Engineer may, at his discretion, select any number of random 

test specimens. 

 

Each bin from which rivets or bolts are taken shall subject to random test.   Five rivets or bolts 

may be selected by the Engineer from each bin for test purposes. 

 

Structural material, either plain or fabricated, shall be stored above the ground upon  platforms, 

skids,  or other  supports.   It shall be kept free from dirt, grease, or other foreign matter, and shall 

be protected as far as practicable from corrosion. 

 

403.3.3 Fabrication 

These Specifications apply to riveted, bolted and welded construction.   The Contractor may, 

however, with approval of the Engineer, substitute high tensile strength steel bolts equivalent to 

the rivets in any connection. 
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Workmanship and finish shall be in accordance with the best general practice in modern bridge 

shops.   Portions of the work exposed to view shall be finished neatly.   Shearing, flame cutting, 

and chipping shall be done carefully and accurately. 

 

Structural material, either plain or fabricated, shall be stored above the ground upon platforms, 

skids or other supports.   It shall be kept free from dirt, grease or other foreign matter, and shall 

be protected as far as practicable from corrosion. 

 

Rolled material before being laid off or worked must be straight.   If straightening is necessary, it 

shall be done by methods that will not injure the metal.   Sharp kinks and bends will be cause for 

rejection of the material. 

 

Preparation of material shall be in accordance with AWS (American Welding Society) D 1.1, 

paragraph 3.2 as modified by AASHTO Standard Specification for Welding of Structural Steel 

Highway Bridges. 

 

403.3.4 Finishing and Shaping  

Finished members shall be true to line and free from twists, bends and open joints. 

1. Edge Planing 

     Sheared edges of plates more than 15.9 mm in thickness and carrying calculated 

stresses shall be planed to a depth of 6.3 mm.   Re-entrant cuts shall be filleted before 

cutting. 

 

2. Facing of Bearing Surfaces 

 

     The surface finish of bearing and based plates and other bearing surfaces that are 

to come in contact with each other or with concrete shall meet the American 

National Standards Institute surface roughness requirements as defined in ANSI B-

46.1-47, Surface Roughness Waviness and Lay, Part I: 

 

Steel slabs ANSI 2,000 

Heavy plates in contact in shoes to  

   Be welded 

 

ANSI 1,000 

Milled ends of compression members, 

   stiffeners and fillers 

 

ANSI 500 

Bridge rollers and rockers ANSI 250 
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Pins and pin holes ANSI 125 

Sliding bearings ANSI 125 

 

  3.      Abutting Joints 

 

     Abutting joints in compression members and girders flanges, and in tension 

members where so specified on the drawings, shall be faced and brought to an even 

bearing.   Where joints are not faced, the opening shall not exceed 6.3 mm. 

 

4. End Connection Angles 

 

     Floor beams, stringers and girders having end connection angles shall be built to 

plan length back to back of connection angles with a permissible tolerance of 0 mm 

to minus 1.6 mm.   If end connections are faced, the finished thickness of the angles 

shall not be less than that shown on the detail drawings, but in no case less than 9.5 

mm. 

 

5. Lacing Bars 

 

     The ends of lacing bars shall be neatly rounded unless another form is required. 

 

6. Fabrication of Members 

 

     Unless otherwise shown on the Plans, steel plates for main members and splice 

plates for flanges and main tension members, not secondary members, shall be cut 

and fabricated so that the primary direction of rolling is parallel to the direction of 

the main tensile and/or compressive stresses. 

 

     Fabricated members shall be true to line and free from twists, bends and open 

joints. 

 

7. Web Plates (Riveted or Bolted) 

 

     In girders having no cover plates and not to be encased in concrete, the top edges 

of the web shall not extend above the backs of the flange angles and shall not be 

more than 3.2 mm below at any point.   Any portion of the plate projection beyond 

the angles shall be chipped flush with the backs of the angles.   Web plates of girders 

having cover plates may not be more than 12.7 mm less in width than the distance 

back to back of flange angles. 
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     Splices in webs of girders without cover plates shall be sealed on top with red 

lead paste prior to painting. 

 

     At web splices, the clearance between the ends of the plates shall not exceed 9.5 

mm.   The clearance at the top and bottom ends of the web slice plates shall not 

exceed 6.3 mm. 

 

8. Bent Plates 

 

     Cold-bent load-carrying rolled-steel plates shall conform to the following: 

 

a. They shall be so taken from the stock plates that the bendline will be at right 

angles to the direction of rolling, except that cold-bent ribs for orthotropic deck 

bridges may be bent in the direction of rolling if permitted by the Engineer. 

 

b. The radius of bends shall be such that no cracking of the plate occurs.   Minimum 

bend radii, measured to the concave face of the metal, are shown in the following 

table: 

 

 

ASTM 

  

DESIGNATION 

THICKNESS,  t  in  mm 

Up to 

6.3 

Over 

6.3 

 To 12.7 

Over 12.7 

   To 25.4 

Over 25.4 

   to 38.1 

Over 38.1 to 

50.08 

A36 1.5t 1.5t 2t 3t  4t 

A242 2t 3t 5t a--- a--- 

A440 2.5t 3.5t 6t a--- a--- 

A441 2t 3t 5t a--- a--- 

A529 2t 2t ---- ---- ---- 

 

 

 

A

5

7

2 

Gr.42 2t 2t 3t 4t 5t 

Gr.45 2t 2t 3t 4t ---- 

Gr.50 2.5t 2.5t 4t a--- ---- 

Gr.55 3t 3t 5t a--- ---- 

Gr.60 3.5t 3.5t 6t ---- ---- 
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Gr.65 4t 

 

 4t  ---- ---- ---- 

A588 2t 3t 5t a--- a--- 

A514b 2t 2t 2t 3t 3t 

 

a It is recommended that steel in this thickness range be bent hot.   Hot bending however, may result in a 

slight decrease in the as-rolled mechanical properties. 

b The mechanical properties of ASTM A 514 steel results from a quench-and-temper-operation.   Hot 

bending may adversely affect these mechanical properties.   If necessary to hotbend, fabricator should 

discuss procedure with steel supplier. 

 

c. Before bending, the corners of the plate be rounded to a radius of 1.6 mm throughout that 

portion of the plate where the bending is to occur. 

 

9. Fit of Stiffeners 

End stiffeners of girders and stiffeners intended as supports for concentrated loads shall 

have full bearing (either milled, ground or on weldable steel in compression areas of flanges, 

welded as shown on the Plans or specified) on the flanges to which they transmit load or from 

which they receive load.   Stiffeners not intended to support concentrated loads shall, unless 

shown or specified otherwise, fit sufficiently tight to exclude water after being painted, except 

that for welded flexural members, the ends of stiffeners adjacent to the tension flanges shall 

be cut back as shown on the Plans.   Fillers under stiffeners shall fit within 6.3 mm at each 

end. 

 

  Welding will be permitted in lieu of milling or grinding if noted on the Plans or in the 

Special Provisions.   Brackets, clips, gussets, stiffeners, and other detail material shall not be 

welded to members or parts subjected to tensile stress unless approved by the Engineer. 

 

10. Eyebars 

Pin holes may be flame cut at least 50.8 mm smaller in diameter than the finished pin 

diameter.   All eyebars that are to be placed side by side in the structure shall be securely 

fastened together in the order that they will be placed on the pin and bored at both ends while 

so clamped.   Eyebars shall be packed and matchmarked for shipment and erection.   All 

identifying marks shall be stamped with steel stencils on the edge of one head of each 

member after fabrication is completed so as to be visible when the bars are nested in place 

on the structure.   The eyebars shall be straight and free from twists and the pin holes shall 

be accurately located on the centerline of the bar.   The inclination of any bar to the plane of 

the truss shall not exceed 1.6 mm to 305 mm. 

 

The edges of eyebars that lie between the transverse centerline of their pin holes shall be cut 

simultaneously with two mechanically operated torches abreast of each other, guided by a 

substantial template, in such a manner as to prevent distortion of the plates.  
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11. Annealing and Stress Relieving 

Structural members which are indicated in the Contract to be annealed or normalized shall 

have finished machining, boring and straightening done subsequent to heat treatment.   

Normalizing and annealing (full annealing) shall be in accordance with ASTM E 44.   The 

temperatures shall be maintained uniformly throughout the furnace during heating and 

cooling so that the temperature at no two points on the member will differ by more than 

37.80C at any one time. 

 

Members of A514/A517 steels shall not be annealed or normalized and shall be stress 

relieved only with the approval of the Engineer. 

 

A record of each furnace charge shall identify the pieces in the charge and show the 

temperatures and schedule actually used.   Proper instruments including recording 

pyrometers, shall be provided for determining at any time the temperatures of members in 

the furnace.   The records of the treatment operation shall be available to and meet the 

approval of the Engineer. 

 

Members, such as bridge shoes, pedestals, or others which are built up by welding sections 

of plate together shall be stress relieved in accordance with the provisions of Subsection 

403.3.11 when required by the Plans, Specifications or Special Provisions governing the 

Contract. 

 

12. Tests 

 

When full size tests of fabricated structural members or eyebars are required by the 

Contract, the Plans or Specifications will state the number and nature of the tests, the 

results to be attained and the measurements of strength, deformation or other 

performances that are to be made.   The Contractor will provide suitable facilities, 

material, supervision and labor necessary for making and recording the tests.   The 

members tested in accordance with the Contract will be paid for in accordance with 

Subsection 403.3.5.1.   The cost of testing, including equipment handling, supervision 

labor and incidentals for making the test shall be included in the contract price for the 

fabrication or fabrication and erection of structural steel, whichever is the applicable item 

in the Contract, unless otherwise specified. 

 

403.3.5 Pins and Rollers 

Pins and rollers shall be accurately turned to the dimensions shown on the Plans and shall be 

straight, smooth, and free from flaws.   Pins and rollers more 228.6 mm or less in diameter 

may either be forged and annealed.   Pins and rollers 228.6 mm or less in diameter may either 

be forged and annealed or cold-finished carbon-steel shafting. 
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 In pins larger than 228.6 mm in diameter, a hole not less than 50.8 mm in diameter shall be 

bored full length along the axis after the forging has been allowed to cool to a temperature 

below the critical range under suitable conditions to prevent injury by too rapid cooling and 

before being annealed. 

 

 Pin holes shall be bored true to the specified diameter, smooth and straight, at right angles 

with the axis of the member and parallel with each other unless otherwise specified.   The 

final surface shall be produced by a finishing cut. 

 

The distance outside to outside of holes in tension members and inside to inside of holes in 

compression members shall not vary from that specified more than 0.8 mm.   Boring of holes 

in built-up members shall be done after the riveting is completed. 

 

The diameter of the pin hole shall not exceed that of the pin by more than 0.51 mm for pins 

127 mm or less in diameter, or 0.8 mm for larger pins. 

 

The pilot and two driving nuts for each size of pin shall be furnished, unless otherwise 

specified. 

 

403.3.6 Fastener Holes (Rivets and Bolts) 

All holes for rivets or bolts shall be either punched or drilled.   Material forming parts or a 

member composed of not more than five thickness of metal may be punched 1.6 mm larger 

than the nominal diameter of the rivets or bolts whenever the thickness of the material is not 

greater than 19 mm for structural steel, 15.9 mm for high-strength steel or 12.7 mm for 

quenched and tempered alloy steel, unless sub punching and reaming is required for field 

connections. 

 

When there are more than five thicknesses or when any of the main material is thicker than 

19 mm for structural steel, 15.9 mm for high-strength steel, or 12.7 mm for quenched and 

tempered alloy steel, all holes shall either be sub drilled or drilled full size. 

 

When required for field connections, all holes shall either be sub punched or subdrilled 

(subdrilled if thickness limitation governs) 4.8 mm smaller and, after assembling, reamed 1.6 

mm larger or drilled full size 1.6 mm larger than the nominal diameter of the rivets or bolts. 

 

When permitted by design criteria, enlarged or slotted holes are allowed with high-strength 

bolts.   For punched holes, the diameter of the die shall not exceed the diameter of the punch 

by more than 1.6 mm.   If any holes must be enlarged to admit the fasteners, they shall be 

reamed.   Holes shall be clean cut, without torn or ragged edges.   Poor matching of holes will 

be cause for rejection. 
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Reamed holes shall be cylindrical, perpendicular to the member, and not more than 1.6 mm 

larger than the nominal diameter of the fasteners.   Where practicable, reamers shall be 

directed by mechanical means.   Drilled holes shall be 1.6 mm larger than the nominal 

diameter of the fasteners.   Burrs on the outside surfaces shall be removed.   Poor matching 

of holes will be cause for rejection.   Reaming and drilling shall be done with twist drills.   If 

required by the Engineer, assembled parts shall be taken apart for removal of burrs caused by 

drilling.   Connecting parts requiring reamed or drilled holes shall be assembled and securely 

held while being reamed or drilled and shall be matchmarked before disassembling. 

 

Unless otherwise specified, holes for all field connections and field splices of main truss or 

arch members, continuous beams, towers (each face), bents, plate girders and rigid frames 

shall be sub punched (or subdrilled if sub drilling is required) and subsequently reamed while 

assembled in the shop in accordance with Subsection 403.3.7. 

 

All holes for floor-beam and stringer field end connections shall be sub punched and reamed 

to a steel template reamed while being assembled. 

 

Reaming or drilling full size of field connection through templates shall be done after 

templates have been located with the utmost care as to position and angle and firmly bolted 

in place.    Templates used for the reaming of matching members, or of the opposite faces of 

one member, shall be exact duplicated.   Templates for connections which duplicate shall be 

so accurately located that like members are duplicates and require no matchmarking. 

 

If additional sub punching and reaming is required, it will be specified in the Special 

Provisions or on the Plans. 

 

Alternately, for any field connection or splice designated above in lieu of sub-sized holes and 

reaming while assembled, or drilling holes full-size while assembled, the Contractor shall 

have the option to drill bolt holes full-size in unassembled pieces and/or connections including 

templates for use with matching sub-sized and reamed holes means of suitable numerically-

controlled (N/C) drilling equipment subject to the specific provisions contained in this 

Subsection. 

 

If N/C drilling equipment is used, the Engineer, unless otherwise stated in the Special 

Provisions or on the Plans, may require the Contractor, by means if check assemblies to 

demonstrate that this drilling procedure consistently produces holes and connections meeting 

the requirements of conventional procedures. 

 

The Contractor shall submit to the Engineer for approval a detailed outline of the procedures 

that he proposes to follow in accomplishing the work from initial drilling through check 

assembly, if required, to include the specific members of the structure that may be N/C drilled, 

the sizes of the holes, the location of common index and other reference points, composition 

of check assemblies and all other pertinent information. 
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Holes drilled by N/C drilling equipment shall be drilled to appropriate size either through 

individual pieces, or any combination of pieces held tightly together. 

 

All holes punched full size, subpunched or subdrilled shall be so accurately punched that after 

assembling (before any reaming is done), a cylindrical pin 3.2 mm smaller in diameter than 

the nominal size of the punched hole may be entered perpendicular to the face of the member, 

without drifting, in at least 75 percent of the contiguous holes in the same plane.   If the 

requirement is not fulfilled, the badly punched pieces will be rejected.   If any hole will not 

pass a pin 4.8 mm smaller in diameter than the nominal size of the punched holes, this will 

cause for rejection. 

 

When holes are reamed or drilled, 85 percent of the holes in any continuous group shall, after 

reaming or drilling, show no offset greater than 0.8 mm between adjacent thickness of metal. 

 

All steel templates shall have hardened steel bushings in holes accurately dimensioned from 

the center lines if the connections as inscribed on the template.   The center lines shall be used 

in locating accurately the template from the milled or scribed ends of the members. 

 

403.3.7 Shop Assembly 

1. Fitting for Riveting and Bolting 

     Surfaces of metal in contact shall be cleaned before assembling.   The parts of 

a member shall be assembled, well pinned and firmly drawn together with bolts 

before reaming or riveting is commenced.   Assembled pieces shall be taken apart, 

if necessary, for the removal of burrs and shavings produced by the reaming 

operation.   The member shall be free from twists, bends and other deformation.   

Preparatory to the shop riveting of full-sized punched material, the rivet holes, if 

necessary, shall be spear-reamed for the admission of the rivets.   The reamed 

holes shall not be more than 1.6 mm larger than the nominal diameter of the rivets. 

 

     End connection angles, and similar parts shall be carefully adjusted to correct 

positions and bolted, clamped, or otherwise firmly in place until riveted. 

 

     Parts not completely riveted in the shop shall be secured by bolts, in so far as 

practicable, to prevent damage in shipment and handling. 

 

 

2. Shop Assembling 

 

     The field connections of main members of trusses, arches, continuous beam 

spans, bents, towers (each face), plate girders and rigid frames shall be assembled 

in the shop with milled ends of compression members in full bearing, and then 
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shall have their sub-size holes reamed to specified size while the connections are 

assembled.   Assembly shall be “Full Truss or Girders Assembly” unless 

“Progressive Chord Assembly” or “Special Complete Structure Assembly” is 

specified in the Special Provisions or on the Plans. 

 

     Check assemblies with Numerically-Controlled Drilled Fields Connections 

shall be in accordance with the provision of 2 (f) of this Subsection. 

 

     Each assembly, including camber, alignment, accuracy of holes and fit of 

milled joints, shall be approved by the Engineer before reaming is commenced or 

before an N/C drilled check assembly is dismantled. 

 

    The fabricator shall furnish the Engineer a camber diagram showing the camber 

at each panel point in the cases of trusses or arch ribs and at the location of field 

splices and fractions of span length (0.25 points minimum, 0.10 points maximum) 

in case of continuous beam and girders or rigid frames.   When the shop assembly 

is Full Truss or Girder Assembly or Special Complete Structure Assembly, the 

camber diagram shall show the camber measured in assembly.   When any of the 

other methods of shop assembly is used, the camber diagram shall show calculated 

camber. 

 

     Methods of assembly shall be described below: 

 

a. Full of Truss or Girders Assembly shall consist of assembling all members 

of each truss, arch rib, bent, tower face, continuous beam line, plate girder 

or rigid frame at one time. 

 

b. Progressive Truss or Girder Assembly shall consist of assembling initially 

for each truss, arch rib, bent, tower face, continuous beam line, plate girder, 

or rigid frame all members in at least three continuous shop sections or 

panels but not less than the number of panels associated with three 

continuous chord lengths (i.e., length between field splices) and not less 

than 45.72 m in case of structures longer than 45.72 m.   At least one shop 

section or panel or as many panels as are associated with a chord length 

shall be added at the advancing end of the assembly before any member is 

removed from the rearward end so that the assembled portion of the 

structure is never less than that specified above. 

 

c. Full Chord Assembly shall consist of assembling with geometric angles at 

the joints, the full length of each chord or each truss or open spandrel arch, 

or each leg of each bent or tower, than reaming their field connection holes 

while the members are assembled; and reaming the web member 

connections to steel templates set at geometric (not cambered) angular 

relation to the chord lines.   Field connection holes in web members shall 
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be reamed to steel templates.   At least one end of each web member shall 

be milled or shall be scribed normal to the longitudinal axis of the member 

and the templates of both ends of the member shall be accurately located 

from one of the milled ends or scribed line. 

 

d. Progressive Chord Assembly shall consist of assembling contiguous chord 

members in the manner specified for Full Chord Assembly, and in the 

number and length specified for Progressive Truss or Girder Assembly. 

 

e. Special Complete Structure Assembly shall consist of assembling the 

entire structure, including the floor system.   (This procedure is ordinarily 

needed only for complicated structures such as those having curbed 

girders, or extreme skew in combination with severe grade or camber).   

The assembly including camber, alignment, accuracy of holes and fit of 

milled joints shall be approved by the Engineer before reaming is 

commenced. 

 

     A Contractor shall furnished the Engineer a camber diagram showing 

the camber at each panel point of each truss, arch rib, continuous beam 

line, plate girder or rigid frame.   When shop assembly is Full Truss or 

Girder Assembly or Special Complete Structure Assembly, the camber 

diagram shall show the camber measured in assembly.   When any of the 

other methods of shop assembly is used, the camber diagram shall show 

calculated camber. 

 

f. Check Assemblies with Numerically-Controlled Drilled Field 

Connections.   A check assembly shall be required for each major structural 

type of each project, unless otherwise designated on the Plans or in the 

Special Provisions, and shall consist of at least three contiguous shop 

sections or, in a truss, all members in at least three contiguous panels but 

not less than the number of panels associated with three contiguous chord 

lengths (i.e., length between field splices).   Check assemblies should be 

based on the proposed order erection, joints in bearings, special complex 

points, and similar considerations.  Such special points could be the portals 

of skewed trusses, etc. 

 

     Use of either geometric angles (giving theoretically zero secondary stresses under 

deadload conditions after erection) or cambered angles (giving theoretically zero 

secondary stresses under no-load conditions) should be designated on the Plans or in 

the Special Provisions. 

 

     The check assemblies shall be preferably be the first such sections of each major 

structural type to be fabricated. 
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     No matchmaking and no shop assemblies other than the check assemblies shall be 

required. 

 

     If the check assembly fails in some specific manner to demonstrate that the required 

accuracy is being obtained, further check assemblies may be required by the Engineer 

for which there shall be no additional cost to the contracting authority. 

 

403.3.8 Rivets and Riveting 

The size of rivets called for on the Plans shall be the size before heating.   Rivet heads shall 

be of standard shape, unless otherwise specified, and of uniform size for the same diameter 

of rivet.   They shall be full, neatly made, concentric with the rivets holes, and in full contact 

with the surface of the member.   Sufficient rivets for field connections shall be furnished to 

rivet the entire structure with an ample surplus to replace all rivets burned, lost or cut out. 

 

Rivets shall be heated uniformly to a “light cherry red color” and shall be driven while hot.   

Any rivet whose point is heated more than the remainder shall not be driven.   When a rivet 

is ready for driving, it shall be free from slag, scale and other adhering matter.    Any rivet 

which is sealed excessively, will be rejected. 

 

All rivets that are loose, burned, badly formed, or otherwise defective shall be removed and 

replaced with satisfactory rivets.   Any rivet whose head is defective in size or whose head is 

driven off center will be considered defective and shall be removed.   Stitch rivets that are 

loosened by driving of adjacent rivets shall be removed and replaced with satisfactory rivets.   

Caulking, recapping, or double gunning of rivets heads will not be permitted. 

 

Shop  rivets shall be driven by direct-acting rivet machines when practicable.   Approved 

bevelled rivet sets shall be used for forming rivet heads on sloping surfaces.   When the use 

of a direct-acting rivet machine is not practicable, pneumatic hammers of approved size shall 

be used.   Pneumatic bucking tools will be required when the size and length of the rivets 

warrant their use. 

 

Rivets may be driven cold provided their diameter is not over 9.5 mm. 

 

403.3.9 Bolted Connections, Unfurnished, Turned and Ribbed Bolts 

 

1. General 

     Bolts under this Subsection shall conform to “Specifications for Carbon Steel 

Externally and Internally Threaded Standard Fasteners”, ASTM  A  307.   

Specifications for high strength bolts are covered under Subsection 403.3.10. 
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     Bolts shall be unfinished, turned or an approved form of ribbed bolts with 

hexagonal nuts and heads except that ribbed bolts shall have button heads.   Bolted 

connections shall be used only as indicated by the Plans or Special Provisions.   

Bolts not tightened to the proof loads shall have single self locking nuts or double 

nuts.   Bevel washers shall be used where bearing faces have a slope or more than 

1:20 with respect to a plane normal to the bolt axis.   Bolts shall be of such length 

that will extend entirely through their nuts but not more than 6.3 mm beyond them. 

 

     Bolts shall be driven accurately into the holes without damage to the threads.   

A snap shall be used to prevent damage to the heads.   The heads and nuts shall be 

drawn tight against the work with the full effort of a man using a suitable wrench, 

not less than 381 mm long for bolts of nominal diameter 19 mm and over.   Heads 

of bolts shall be tapped with a hammer while the nuts are being tightened. 

 

2. Unfinished Bolts 

     Unfinished bolts shall be furnished unless other types are specified.   The 

number of bolts furnished shall be 5 percent more than the actual number shown 

on the Plans for each size and length. 

 

3. Turned Bolts 

     The surface of the body of turned bolts shall meet the ANSI roughness rating 

value of 125.   Heads and nuts shall be hexagonal with standard dimensions for 

bolts of the nominal size specified or the next larger nominal size.   Diameter of 

threads shall be equal to the body of the bolt or the nominal diameter of the bolt 

specified.   Holes for turned bolts shall be carefully reamed with bolts furnished 

to provide for a light driving fit.   Threads shall be entirely outside of the holes.   

A washer shall be provided under the nut. 

 

4. Ribbed Bolts 

     The body of ribbed shall be of an approved form with continuous longitudinal 

ribs.   The diameter of the body measured on a circle through the points of the ribs 

shall be 1.98 mm greater than the nominal diameter specified for the bolts. 

     Ribbed bolts shall be furnished with round heads conforming to ANSI  B  18.5 

unless otherwise specified.   Nuts shall be hexagonal, either recessed or with a 

washer of suitable thickness.   Ribbed bolts shall make a driving fit with the holes.   

The hardness of the ribs shall be such that the ribs do not mash down enough to 

permit the bolts to turn in the holes during tightening.   If for any reason the bolt 

twists before drawing tight, the holes shall be carefully reamed and an oversized 

bolt used as a replacement.   The Contractor shall provide and supply himself with 

oversize bolts and nuts for this replacement in an amount not less than ten percent 

(10%) of the number of ribbed bolts specified. 

 

403.3.10 Bolted Connections (High Tensile-Strength Bolts) 
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1. Bolts 

     Bolts shall be AASHTO M 164 (ASTM A 325 or AASHTO M 253) tensioned 

to a high tension.   Other fasteners which meet the chemical requirements of 

AASHTO M 164 or M 253 and which meet the mechanical requirements of the 

same specification in full size tests and which have body diameter and bearing 

areas under the head and nut, or their equivalents, not less than those provided by 

a bolt and nut of the same nominal dimensions prescribed above, may be used 

subject to the approval of the Engineer.  

 

     Bolts lengths shall be determined by adding the grip-length values given in 

Table 403.1 to the total thickness of connected material.   The values of Table 

403.1 compensate for manufacturer’s tolerance, the use of heavy semi-finished 

hexagon nut and a positive “stick-through” at the end of the bolt.   For each 

hardened flat washer that is used and 4 mm to the tabular value and for each 

bevelled washer add 7.9 mm.   The length determined shall be adjusted to the next 

longer 6.3 mm. 

 

Table 403.1 – Grip-Length Values 

 

Bolts Size (mm) To determine required 

bolt length, add grip (mm) * 

9.5 17.5 

12.7 22.2 

19.0 25.4 

22.2 28.6 

25.4 31.7 

28.6 38.1 

31.7 41.3 

34.9 44.4 

38.1 47.6 

 

      * Does not include allowance for washer thickness 

 

2. Bolted Parts 
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     The slope of surface of bolted parts in contact with the bolt head and nut shall 

not exceed 1:20 with respect to a plane normal to the bolt axis.   Bolted parts shall 

fit solidly together when assembled and shall not be separated by gaskets or any 

other interposed compressible material.   When assembled, all joint surfaces, 

including those adjacent to the bolt head, nuts or washers, shall be free of scale, 

except tight mill scale, and shall also be free of burrs, dirt and other foreign 

material that would prevent solid seating of the parts.   Paint is permitted 

unconditionally in bearing-type connections. 

 

     In friction-type connections, the Class, as defined below, indicating the 

condition of the contact surfaces shall be specified on the Plans.   Where no Class 

is specified, all joint surfaces shall be free of scale, except tight mill scale and shall 

not have a vinyl wash. 

 

a. Classes A, B and C (uncoated).   Contact surfaces shall be free of oil, paint, 

lacquer or other coatings. 

 

b. Class D (hot-dip galvanized and roughened).   Contact surfaces shall be tightly 

scored by wire brushing or blasting after galvanizing and prior to assembly.   

The wire brushing treatment shall be a light application of manual or power 

brushing that marks or scores the surface but remove relatively little of the zinc 

coating.   The blasting treatment shall be a light “brush-off” treatment which 

will produce a dull gray appearance.   However, neither treatment should be 

severed enough to produce any break or discontinuity in the zinc surface. 

 

c. Classes E and F (blast-cleaned, zinc rich paint).   Contact surfaces shall be 

coated with organic or inorganic zinc rich paint as defined in the Steel 

Structures Painting Council Specification SSPC 12.00. 

 

d. Classes G and H (blast-cleaned, metallized zinc or aluminum).   Contact 

surfaces shall be coated in accordance with AWS C2.2,  Recommended 

Practice for Metallizing with Aluminum and Zinc for Protection of Iron and 

Steel, except that subsequent sealing treatments, described in Section IV 

therein shall not be used. 

 

e. Class I (vinyl wash).   Contact surfaces shall be coated in accordance with the 

provisions of the Steel Structure Painting Council Pretreatment Specifications 

SSPC PT3. 

 

     AASHTO M  164 (ASTM  A  325)  Type 2 and AASHTO  M  253 bolts 

shall not be galvanized nor shall they be used to connect galvanized material. 

 

3. Installation 
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a. Bolt Tension.   Each fastener shall be tightened to provide, when all fasteners 

in the joints are tight at least the minimum bolt tension shown in Table 403.2 

for the size of fastener used. 

 

     Threaded bolts shall be tightened with properly calibrated wrenches or by 

the turn-of-nut method.   If required, because of bolt entering and wrench 

operation clearances, tightening by either procedure may be done by turning 

the bolt while the nut is prevented from rotating.   Impact wrenches, if used, 

shall be of adequate capacity and sufficiently supplied with air to perform the 

required tightening of each bolt in approximately ten seconds. 

 

     AASHTO M 253 and galvanized AASHTO M 164 (ASTM A 325) bolts 

shall not be reused.   Other AASHTO M 164 (ASTM A 325) bolts may be 

reused, but not more than once, if approved by the Engineer.   Retightening 

previously tightened bolts which may have been loosened by the tightening of 

adjacent bolts shall not be considered as a reuse. 

 

b. Washers.   All fasteners shall have a hardened washer under the element (nut 

or bolt head) turned in tightening except that AASHTO M 164 (ASTM A 325) 

bolts installed by the turn of the nut method in holes which are not oversized 

or slotted may have the washer omitted.   Hardened washers shall be used 

under both the head and nut regardless of the element turned in the case of 

AASHTO M 253 bolts if the material against which it bears has a specified 

yield strength less than 275.76 MPa. 

 

Table 403.2 – Bolt Tension 

 Minimum Bolt Tension1, kg. 

 

Bolt Size, mm 

AASHTO M 164 

(ASTM A 325) 

Bolts 

AASHTO M 253 

(ASTM A 420) 

Bolts 

12.7 5 466 6 758 

15.9 8 709 10 569 

19.0 12 882 15 821 

22.2 13 268 21 999 

25.4 23 360 24 312 

28.6 25 605 36 786 
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31.7 32 522 45 858 

34.9 38 760 55 111 

38.1 47 174 66 905 

 

1  Equals to 70 percent of specified minimum tensile strength bolts.   Where 

an outer face of the bolted parts has a slope of more than 1:20 with respect 

to a Plane normal to the bolt axis, a smooth bevelled washer shall be used 

to compensate for the lack of parallel line. 

 

c. Calibrated Wrench Tightening.   When Calibrated wrenches are used to 

provide the bolt tension as specified above, their setting shall be such as to 

induce a bolt tension 5 to 10 percent in excess of this value.   These wrenches 

shall be calibrated at least once each working day by tightening, in a device 

capable of indicating actual bolt tension, not less than three typical bolts of 

each diameter from the bolts to be installed.   Power wrenches shall be adjusted 

to installed or cut-out at the selected tension.   If manual torque wrenches are 

used, the torque indication corresponding to the calibrating tension shall be 

noted and used in the installation of all the tested lot.   Nuts shall be turned in 

the tightening direction when torque is measured.   When using calibrated 

wrenches to install several bolts in a single joint, the wrench shall be returned 

to “touch-up” bolts previously tightened which may have been loosened by the 

tightening of adjacent bolts, until all are tightened to the prescribed amount. 

 

d. Turn-of-Nut Tightening.   When the turn-of-nut method is used to provide the 

bolt tension specified in (a) above, there shall first be enough bolts brought to 

a “snug tight” condition to insure that the parts of the joint are brought into full 

contact with each other.   Snug tight is defined as the tightness attained by a 

few impacts of an impact wrench or the full effort of a man using an ordinary 

spud wrench.   Following this initial operation, bolts shall be placed in any 

remaining holes in the connection and brought to snug tightness. 

 

     All bolts in the joints shall then be tightened additionally, by the applicable 

amount of nut rotation specified in Table 403.3 with tightening progressing 

systematically from the most rigid part of the joint to its free edges.   During 

this operation, there shall be no rotation of the part not turned by the wrench. 

 

e. Lock Pin and Collar Fasteners.    The installation of lock pin and collar 

fasteners shall be by methods approved by the Engineer. 

 

Table 403.3 – Nut Rotation from Snug Tight Condition1 
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 Disposition of Outer Faces of 

Bolted Parts 

Bolt Length 

measured from 

underside of 

head to extreme 

end of point 

Both faces 

normal to faces 

normal to bolt 

axis 

One face normal 

to bolt axis and 

other face 

sloped not more 

1:20 (bevel 

washer not used) 

Both faces 

sloped not more 

than 1:20 from 

normal to bolt 

axis (bevel 

washers not 

used) 

Up to and 

including 4 

diameters 

 

0.33 turn 

 

0.5 turn 

 

0.66 turn 

Over 4 diameters 

but not 

exceeding 8 

diameters 

 

0.5 turn 

 

0.66 turn 

 

0.625 turn 

Over 8 diameters 

but not 

exceeding 12 

diameters2 

 

0.66 turn 

 

0.83 turn 

 

1 turn 

 

1  Nut rotation is relative to bolt, regardless of the element (nut or bolt) being 

turned.  For bolts installed by ½ turn and less the tolerance should be plus or 

minus 300, for bolts installed by 2/3 turn and more, the tolerance should be 

plus or minus 450. 

 

2 No research work has been performed by the Research Council on Riveted 

and Bolted Structural joints to establish the turn-of-nut procedure when bolt 

lengths exceed 12 diameters.   Therefore, the required rotation must be 

determined by actual tests in a suitable tension device simulating the actual 

conditions.  

 

4. Inspection 

 

     The Engineer will determine that the requirements of these Specifications are 

not in the work.   When the calibrated wrench method of tightening is used, the 

Engineer shall have full opportunity to witness the calibration tests. 

 

     The Engineer will observe the installation and tightening of the bolts to 

determine that the selected tightening procedure is properly used and will 

determine that all bolts are tightened. 
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     The following inspection shall be used unless a more extensive or different 

procedure is specified: 

 

a. The Contractor shall use an inspecting wrench which may either be a torque 

wrench or a power wrench that can be accurately adjusted in accordance with 

the requirements of Subsection 403.3.10(3) (c) above, in the presence of the 

Engineer. 

 

b. Three bolts of the same grade, size and condition as those under inspection 

shall be placed individually in a calibration device capable of indicating bolt 

tension.   Length may be any length representative of bolts used in the 

structure.   There shall be a washer under the part turned in tightening each 

bolt. 

 

c. When the inspecting wrench is a torque wrench, each of the three bolts 

specified above shall be tightened in the calibration device by any convenient 

means to the minimum tension specified for its size in Table 403.2.   The 

inspecting wrench shall then be applied to the tightened bolt and the torque 

necessary to run the nut or head 5 degrees (approximately 25.4 mm at 304.8 

mm radius) in the tightening direction shall be determined.   The average 

torque measured in the tests of three bolts shall be taken as the job inspection 

torque to be used in the manner specified below. 

 

d. When the inspecting wrench is a power wrench, it shall be adjusted so that it 

will tighten each of the three bolts specified to a tension at least 5 but not more 

than 10 percent greater than the minimum tension specified for its size in Table 

403.2.   This setting of wrench shall be taken as the job inspecting torque to be 

used in the manner specified below. 

 

e. Bolts, represented by the three samples bolts prescribed above, which have 

been tightening in the structure shall be inspected by applying, in the 

tightening direction, the inspecting wrench and its job inspecting torque to 10 

percent of the bolts, but not less than two bolts selected at random in each 

connection.   If no nut or bolt head is turned by this application of the job 

inspecting torque, the connection shall be accepted as properly tightened.   If 

any nut or bolt head is turned by the application of the job inspecting torque, 

this torque shall be applied to all bolts in the connection, and all bolts whose 

nut or head is turned by the job inspecting torque shall be tightened and re-

inspected, or alternatively, the fabricator or erector, at his option may re-

tighten all the bolts in the connection and then resubmit the connection for the 

specified inspection. 

 

403.3.11 Welding 
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Welding shall be done in accordance with the best modern practice and the applicable 

requirements at AWS D1.1 except as modified by AASHTO “Standard Specifications for 

Welding of Structural Steel Highway Bridges”. 

 

403.3.12 Erection 

1. General 

 

      The Contractor shall provide the falsework and all tools, machinery and  

appliances, including driftpins and fitting-up bolts, necessary for the expeditious handling of 

the work and shall erect the metal work, remove the temporary construction, and do all work 

necessary to complete the structure as required by the Contract and in accordance with the 

Plans and these Specifications. 

 

      If shown on the Plans or in the Special Provisions, the Contractor shall dismantle the old 

structure on the bridge site in accordance with Item 101, Removal of Structures and 

Obstructions. 

 

403.3.13 Handling and Storing Materials 

Materials to be stored shall be placed on skids above the ground.   It shall be kept clean and 

properly drained.   Girders and beams shall be placed upright and shored.   Long members, 

such as columns and chords, shall be supported on skids placed near enough together to 

prevent injury from deflection.   If the Contract is for erection only, the Contractor shall check 

the material turned over to him against the shipping lists and report promptly in writing any 

shortage or damage discovered.   He shall be responsible for the loss of any material while in 

his care, or for any damage caused to it after being received by him. 

 

403.3.14 Falsework 

The false work shall be properly designed and substantially constructed and maintained for 

the loads which will come upon it.   The Contractor shall prepare and submit to the Engineer 

working drawings for falsework and working drawings for changes in any existing structure 

for maintaining traffic, in accordance with Clause 45 of Part G, Div. II, Vol. I. 

 

403.3.15 Method and Equipment 

Before starting the work of erection, the Contractor shall inform the Engineer fully as to the 

method of erection he proposes to follow, and the amount and character of equipment he 

proposes to use, which shall be subject to the approval of the Engineer.   The approval of the 

Engineer shall not be considered as relieving the Contractor of the responsibility for the safety 

of his method or equipment or from carrying out the work in full accordance with the Plans 

and Specifications.   No work shall be done until such approval by the Engineer has been 

obtained. 
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403.3.16 Straightening Bent Materials 

The strengthening of plates, angles, other shapes and built-up members, when permitted 

by the Engineer, shall be done by methods that will not produce fracture or other injury.   

Distorted members shall be straightened by mechanical means or, if approved by the 

Engineer, by the carefully planned and supervised application of a limited amount of 

localized heat, except that heat straightening of AASHTO M 244 (ASTM A 514) or 

ASTM A 517 steel members shall be done only under rigidly controlled procedures, each 

application subject to the approval of the Engineer.   In no case shall the maximum 

temperature of the AASHTO M 244 (ASTM A 514) or ASTM A 517 steels exceed 

607.20C, nor shall the temperature exceed 5100C at the weld metal or within 152.4 mm of 

weld metal. Heat  shall not be applied directly on weld metal. In all other steels, the 

temperature of the heated area shall not exceed 648.90C (a dull red) as controlled by 

temperature indicating crayons, liquids or bimetal thermometers. 

 
Parts to be heat-straightened shall be substantially free of stress and from external forces, 

except stresses resulting from mechanical means used in conjunction with the application 

of heat. 

 

Following the straightening of a bend or buckle, the surface of the metal shall be carefully 

inspected for evidence of fracture. 

 

403.3.17 Assembling Steel 

The parts shall be accurately assembled as shown on the working drawings and any 

matchmarks shall be followed.   The material shall be carefully handled so that no parts will 

be bent, broken or otherwise damaged.   Hammering which will injure or distort the members 

shall not be done.   Bearing surfaces and surfaces to be in permanent contact shall be cleaned 

before the members are assembled.   Unless erected by the cantilever methods, truss spans 

shall be erected on blocking so placed as to give the trusses proper camber.   The blocking 

shall be left in place until the tension chord splices are fully connected with permanent 

fasteners and all other truss connections pinned and erection bolted.   Splices of butt joints of 

compression members, that are milled to bear and of railing shall not be permanently fastened 

until the spans have been swung, except that such permanent fastening may be accomplished 

for the truss members at any time that joint holes are fair.  Splices and field connections shall 

have one-half of the holes filled with erection bolts and cylindrical erection pins (half bolts 

and half pins) before placing permanent fasteners.   Splices and connections carrying traffic 

during erection shall have three-fourths of the holes so filled, unless otherwise permitted by 

the Engineer. 

 

Fitting-up bolts shall be of the same nominal diameter as the permanent fasteners and 

cylindrical erection pins will be 1.6 mm larger. 

 

403.3.18 Riveting 
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Pneumatic hammers shall be used for field riveting except when the use of hand tools is 

permitted by the Engineer.   Rivets larger than 15.9 mm in diameter shall not be driven by 

hand.   Cup-faced dollies, fitting the head closely to insure good bearing, shall be used.   

Connections shall be accurately and securely fitted up before the rivets are driven. 

 

Drifting shall be only such as to draw the parts into position and not sufficient to enlarge the 

holes or distort the metal.   Unfair holes shall be reamed or drilled.   Rivets shall be heated 

uniformly to a “light cherry red” color and shall be driven while hot.   They shall not be 

overheated or burned.   Rivet heads shall be full and symmetrical, concentric with the shank, 

and shall have full bearing all around.   They shall not be smaller than the heads of the shop 

rivets.   Rivets shall be tight and shall grip the connected parts securely together.   Caulking 

or recupping will not be permitted.   In removing rivets, the surrounding metal shall not be 

injured.   If necessary, they shall be drilled out. 

 

403.3.19 Pin Connections 

Pilot and driving nuts shall be used in driving pins.   They shall be furnished by the Contractor 

without charge.   Pins shall be so driven that the members will take full bearing on them.   Pin 

nuts shall be screwed up tight and the threads burred at the face of the nut with a pointed tool. 

 

403.3.20 Setting Shoes and Bearings 

Shoes and bearing shall not be placed on bridge seat bearing areas that are improperly 

finished, deformed, or irregular.   They shall be set level in exact position and shall have full 

and even bearing.   The shoes and bearing plates may be set by either of the following 

methods: 

 

1. Method 1 

     The bridge seat bearing area shall be heavily coated with red lead paint and 

then covered with three layers of 405 to 472 g/m2 duck, each layer being coated 

thoroughly on its top surface with red lead paint.   The shoes and bearing plates 

shall be placed in position while the paint is plastic. 

 

     As alternatives to canvas and red lead, and when so noted on the Plans or upon 

written permission by the Engineer, the following may be used: 

a. Sheet lead of the designated thickness 

b. Preformed fabric pad composed of multiple layers of 270 g/m2 duck 

impregnated and bound with high quality natural rubber or of equivalent and 

equally suitable materials compressed into resilient pads of uniform thickness.   

The number of plies shall be such as to produce the specified thickness, after 

compression and vulcanizing.   The finished pads shall withstand compression 

loads perpendicular to the plane of the laminations of not less than 7 kg/mm2 

without detrimental reduction in thickness or extension. 

c. Elastomeric bearing pads 
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2. Method 2 

     The shoes and bearing plates shall be properly supported and fixed with grout.   

No load shall be placed on them until the grout has set for at least 96 hours, 

adequate provision being made to keep the grout well moistened during this 

period.   The grout shall consist of one-part Portland Cement to one part of fine-

grained sand. 

 

     The location of the anchor bolts in relation to the slotted holes in expansion 

shoes shall correspond with the temperature at the time of erection.   The nuts on 

anchor bolts at the expansion ends shall be adjusted to permit the free movement 

of the span. 

 

403.3.21 Preparing Metal Surfaces for Painting 

All surfaces of new structural steel which are to be painted shall be blast cleaned unless 

otherwise specified in the Special Provisions or approved in writing by the Engineer. 

 

In repainting existing structures where partial cleaning is required, the method of cleaning 

will be specified in the Special Provision. 

 

The steel surfaces to be painted shall be prepared as outlined in the “Steel Structures Painting 

Council Specifications” (SSPC) meeting one of the following classes of surface preparation. 

 

a. SSPC – SP – 5    White Metal Blast Cleaning 

b. SSPC – SP – 6    Commercial Blast Cleaning 

c. SSPC – SP – 8    Pickling 

d. SSPC – SP – 10  Near White Blast Cleaning 

 

Blast cleaning shall leave all surfaces with a dense and uniform anchor pattern of not less than 

one and one-half mills as measured with an approved surface profile comparator. 

 

Blast cleaned surfaces shall be primed or treated the same day blast cleaning is done.   If 

cleaned surface rust or are contaminated with foreign material before painting is 

accomplished, they shall be recleaned by the Contractor at his expense. 

 

When paint systems No. 1 or 3 are specified, the steel surfaces shall be blast cleaned in 

accordance with SSPC – SP – 10.   When paint systems No. 2, 4 or 5 are specified, the steel 

surface shall be blast cleaned in accordance with SSPC – SP – 6. 

 

403.3.22 System of Paint 
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The paint system to be applied shall consist of one as set forth in Table 403.4 and as modified 

in the Special Provisions. 

 

403.3.23 Painting Metal Surfaces 

1. Time of Application 

 

     The prime coat of paint or pretreatment when specified, shall be applied as soon 

as possible after the surface has been cleaned and before deterioration of the 

surface occurs.   Any oil, grease, soil, dust or foreign matter deposited on the 

surface after the surface preparation is completed shall be removed prior to 

painting.   In the event the rusting occurs after completion of the surface 

preparation, the surfaces shall be again cleaned. 

 

     Particular care shall be taken to prevent the contamination of cleaned surfaces 

with salts, acids, alkali, or other corrosive chemicals before the prime coat is 

applied and between applications of the remaining coats of paint.   Such 

contaminants shall be removed from the surface.   Under these circumstances, the 

pretreatments or, in the absence of a pretreatment, the prime coat of paint shall be 

applied immediately after the surface has been cleaned. 

 

2. Storage of Paint and Thinner 

     All paint and thinner should preferably be stored in a separate building or room 

that is well ventilated and free from excessive heat, sparks, flame or the direct ray 

of the sun. 

     All containers of paint should remain unopened until required for use.   

Containers which have been opened shall be used first. 

     Paint which has livered, gelled, or otherwise deteriorated during storage shall 

not be used.   Thixotropic materials which may be stirred to attain normal 

consistency are satisfactory. 

 

3. Mixing and Thinning 

     All ingredients in any container of paint shall be thoroughly mixed before use 

and shall be agitated often enough during application to keep the pigment in 

suspension. 

     Paint mixed in the original container shall not be transferred until all settled 

pigment is incorporated into the vehicle.   This does not imply that part of the 

vehicle cannot be poured off temporarily to simplify the mixing. 

     Mixing shall be by mechanical methods, except that hard mixing will be 

permitted for container up to 19 litres in size. 

     Mixing in open containers shall be done in a well-ventilated area away from 

sparks or flames. 
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     Paint shall not be mixed or kept in suspension by means of an air stream 

bubbling under the paint surface. 

    When a skin has formed in the container, the skin shall be cut loose from the 

sides of the container, removed, and discarded.   If such skins are thick enough to 

have a practical effect on the composition and quality of the paint, the paint shall 

not be used. 

 

     The paint shall be mixed in manner which will insure breaking up of all lumps, 

complete dispersion of settled pigment, and a uniform composition.   If mixing is 

done by hand, most of the vehicle shall be poured off into a clean container.   The 

pigment in the paint shall be lifted from the bottom of the container with a broad, 

flat paddle, lumps shall be broken up, and the pigment thoroughly mixed with the 

vehicle.   The poured off vehicle shall be returned to the paint with simultaneous 

stirring, or pouring repeatedly from one container to another until the composition 

is uniform.   The bottom of the container shall be inspected for unmixed pigment.   

Tinting pastes or colors shall be wetted with a small amount of thinner, vehicle, or 

paint and thoroughly mixed.   The thinned mixture shall be added to the large 

container of paint and mixed until the color is uniform. 

 

     Paint which does not have a limited pot life, or does not deteriorate on standing, 

may be mixed at any time before using, but if settling has occurred, it must be 

remixed immediately before using.   Paint shall not remain in spray pots, painter’s 

buckets, etc., overnight, but shall be gathered into a container and remixed before 

use. 

 

     No thinner shall be added to the paint unless necessary for proper application.   

In no case shall more than 0.5 litres of thinner be added per 3.8 litres unless the 

paint is intentionally formulated for greater thinning. 

 

     The type of thinner shall comply with the paint specification. 

 

     When the use of thinner is permissible, thinner shall be added to paint during 

the mixing process.   Painters shall not  add thinner to paint after it has been thinned 

to the correct consistency. 

 

     All thinning shall be done under supervision of one acquainted with the correct 

amount and type of thinner to be added to the paint. 

 

Table 403.4 – Paint System 

                Areas                                          Paint System 

 1 2 3 4 5 
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High Pollution or Coastal x x x   

Mild Climate        x      x 

 

Note: 

1. Paint system shown for severe areas are satisfactorily in less severe areas. 

2.  Coastal - within 304.8 m of ocean or tidal water. 

    High pollution-air pollution environment such as industrial areas. 

 Mild-other than coastal areas not in air pollution environment. 

 

     All structural steel shall be painted by one of the following systems.   The 

required system or choice of systems will be shown in the Contract. 

 

    System 4 is intended for use in mild climates or to repaint existing structures 

where the other systems are not compatible. 

 

  Coating Thickness     Specifications   Min. Dry Film 

System 1 – Vinyl Paint System 

Wash Prime 708.03 (b) 12.7 

Intermediate Coat 708.03 (b) 38.10 – 50.80 

3rd Coat 708.03 (b) 38.10 – 50.80 

4th Coat 708.03 (b) 38.10 – 50.80 

Finish Coat 708.03 (b) 38.10 – 50.80 

 Total thickness 165.10 – 203.20 

System 2 – Epoxy-Polymide System 

Prime Coat 708.03 (c) 50.80 – 76.20 

Intermediate Coat 708.03 (c) 50.80 – 76.20 

3rd Coat 708.03 (c) 50.80 – 76.20 

Finish Coat 708.03 (c) 38.10 – 50.80 

  Total thickness 190.50 – 279.40 
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*   The third coat may be eliminated in mild climates 

 

  Coating Thickness   Specifications   Min. Dry 

Film 

                System 3 – Inorganic Zinc-Rich Coating System 

Prime Coat 708.03(d) 88.90 – 127 

Epoxy Intermediate Coat 708.03 (d) 40.80 – 76.20 

Finish Coat 708.03 (d) 38.10 – 50.80 

 Total thickness 177.80 – 254 

Alternate System 

Prime Coat 708.03 (d) 88.90 – 127 

Wash Primer Tie Coat 708.03 (d) 12.70 

Finish Coat 708.03 (d) 38.10 – 50.80 

 Total thickness 139.70 – 

190.50 

System 4 – Alkyd-Oil-Basic Lead-Chromate System 

Prime Coat 708.03 (e) 38.10 – 50.80 

Intermediate Coat 708.03 (e) 38.10 – 50.80 

Finish Coat 708.03 (e) 38.10 – 50.80 

   Total thickness 114.30 – 152.40 

*   The paint system may be specified as four coats for new structure steel 

in mild climate, with a minimum thickness of 152.40 mm. 

System 5 – Organic Zinc-Rich Paint System 

Prime Coat 708.03 (f) 38.10 – 50.80 

Intermediate Coat 708.03 (f) 50.80 – 63.50 

Wash Primer Tie Coat 708.03 (f) 12.70 

Finish Coat 708.03 (f) 38.10 – 50.80 
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  Total thickness 139.70 – 177.80 

 

4. Application of Paint 

 

a. General 

 

     The oldest of each kind of paint shall be used first.   Paint shall be applied by 

brushing or spraying or a combination of these methods.   Daubers or sheepskins 

may be used when no other method is practicable for proper application in places 

of difficult access.   Dipping, roller coating, or flow coating shall be used only 

when specifically authorized.   All paints shall be applied in accordance with the 

manufacturer’s instructions. 

 

    Open seams at contact surfaces of built up members which would retain 

moisture shall be caulked with red lead paste, or other approved material, before 

the second undercoat of paint is applied. 

 

     Paint shall not be applied when the surrounding air temperature is below 4.40C.   

Paint shall not be applied when the temperature is expected to drop to 00C before 

the paint has dried.   Paint shall not be applied to steel at a temperature over 51.70C 

unless the paint is specifically formulated for application at the proposed 

temperature, nor shall paint be applied to steel which is at a temperature that will 

cause blistering or porosity or otherwise will be detrimental to the life of the paint. 

 

     Paint shall not be applied in fog or mist, or when it is raining or when the 

relative humidity exceeds 85 percent.   Paint shall not be applied to wet or damp 

surfaces. 

 

     When paint must be applied in damp or cold weather, the steel shall be painted 

under cover, or protected, or sheltered or the surrounding air and the steel heated 

to a satisfactory temperature.  In such cases, the above temperature and humidity 

conditions shall be met.   Such steel shall remain under cover or be protected until 

dry or until weather conditions permit its exposure. 

 

     Any applied paint exposed to excess humidity, rain or condensation shall first 

be permitted to dry.   Then damaged areas of paint shall be removed, the surface 

again prepared and then repainted with the same number of coats of paint of the 

same kind as the undamaged areas. 

 

     If stripe painting is stipulated in the Special Provisions or if the Contractor 

chooses to do so at his option, all edges, corners, crevices, rivets, bolts, weld and 
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sharp edges shall be painted with the priming paint by brush before the steel 

receives first full prime coat of paint.   Such striping shall extend for at least 25.4 

mm from the edge.   When practicable, this stripe coat shall be permitted to dry 

before the prime coat is applied, otherwise the stripe coat shall set to touch before 

the full prime coat is applied.   However, the stripe coat shall not be permitted to 

dry for a period of long enough to allow rusting of the unprimed steel.   When 

desired, the stripe coat may be applied after a complete prime coat. 

 

    To the maximum extent practicable, each coat of paint shall be applied as 

continuous film of uniform thickness free of pores.   Any thin spots or areas missed 

in the application shall be repainted and permitted to dry before the next coat of 

paint is applied.   Film thickness is included in the description of paint systems.   

Each coat of paint shall be in a proper state of cure or dryness before application 

of the succeeding coat. 

 

b. Brush Application 

 

    Paint shall be worked into all crevices and corners where possible and surfaces 

not accessible to brushes shall be painted by spray, doubers, or sheepskins.   All 

runs or rags shall be brushed out.   There shall be a minimum of brush marks left 

in the paint. 

 

c. Spray Application of Paint 

 

     The equipment used for spray application of paint shall be suitable for the 

intended purpose, shall be capable of properly atomizing the paint to be applied 

and shall be equipped with suitable pressure regulators and gages.  The air caps, 

nozzles, and needles shall be those recommended by the manufacturer of the 

equipment for the material being sprayed.   The equipment shall be kept in 

satisfactory condition to permit proper paint application.   In closed or 

recirculating paint spray system, where gas under pressure is used over the liquid, 

the gas shall be an inert, one such as nitrogen.   Traps or separators shall be 

provided to remove oil and water from the compressed air.   These traps or 

separators shall be adequate size and shall be drained periodically during 

operations.   The air from the spray gun impinging against the surface shall show 

no water or oil. 

 

     Paint ingredients shall be kept properly mixed in the spray pots or containers 

during paint applications either by continuous mechanical agitation or by 

intermittent agitation as frequently as necessary. 

 

     The pressure on the material in the pot and of the air at the guns shall be 

adjusted for optimum spraying effectiveness.   The pressure on the material in the 

pot shall be adjusted when necessary for changes in elevation of the gun above the 
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pot.   The atomizing air pressure at the gun shall be high enough to atomize the 

paint properly but not so high as to cause excessive fogging of paint, excessive 

evaporation of solvent or loss by overspray. 

 

     Spray equipment shall be kept sufficiently clean so that dirt, dried paint and 

other foreign material are not deposited in the paint film.   Any solvents left in the 

equipment shall be completely removed before applying paint to the surface being 

painted. 

 

     Paint shall be applied in uniform layer, with overlapping at the edge of the 

spray pattern.   The spray shall be adjusted so that the paint is deposited uniformly.   

During application, the gun shall be held perpendicular to the surface and at a 

distance which will insure that a wet layer of paint is deposited on the surface.   

The trigger of the gun should be released at the end of each stroke. 

 

     All rums and sags shall be brushed out immediately or the paint shall be 

removed and the surface repainted.   Spray application of prime coats shall in all 

cases be immediately followed by brushing 

 

     Areas inaccessible to the spray gun shall be painted by brush, if not accessible 

by brush, daubers or sheepskins shall be used.   Brushes shall be used to work 

paint into cracks, crevices and blind spots where are not adequately painted by 

spray. 

 

d. Shop Painting 

 

     Shop painting shall be done after fabrication and before any damage to the 

surface occurs from weather or other exposure.   Shop contact surfaces shall not 

be painted unless specified. 

 

     Surfaces not to be in contact but which will be inaccessible after assembly shall 

receive the full paint system specified or three shop coats of the specified before 

assembly. 

 

     The areas of steel surfaces to be in contact with concrete shall not be painted, 

unless otherwise shown on the Plans, the areas of steel surfaces to be in contact 

with wood shall receive either the full paint coats specified or three shop coats of 

the specified primer. 

 

     If paint would be harmful to a welding operator or would be detrimental to the 

welding operation or the finished welds, the steel shall not be painted within a 
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suitable distance from the edges to be welded.   Welding through inorganic zinc 

paint systems will not be permitted unless approved by the Engineer. 

 

     Antiweld spatter coatings shall be removed before painting. Weld slag and flux 

shall be removed by methods at least as effective as those specified for the 

cleaning. 

 

     Machine-finished or similar surfaces that are not to be painted, but do not 

require protections, shall be protected with a coating of rust inhibitive petroleum, 

other coating which may be more suitable, for special conditions. 

 

     Erection marks and weight marks shall be copied on area that have been 

previously painted with the shop coat. 

 

e. Field Painting 

 

    Steel structures shall be painted as soon as practicable after erection. 

     Metal which has been shop coated shall be touched up with the same type of 

paints as the shop coat.   This touch-up shall include cleaning and painting of field 

connections, welds, rivets and all damaged or defective paint and rusted areas.   

The Contractor may, at his option, apply an overall coat of primer in place of 

touch-up spot painting. 

 

     Surfaces (other than contact surfaces) which are accessible before erection but 

which will not be accessible after erection shall receive all field coats of paint 

before erection. 

     If possible the final coat of paint shall not be applied until all concrete work is 

finished.   If concreting or other operations damage any paint, the surfaces shall 

be cleaned and repainted.   All cement or concrete spatter and dripping shall be 

removed before any paint is applied. 

 

     Wet paint shall be protected against damage from dust or other detrimental 

foreign matter to the extent practicable. 

 

f. Drying of Painted Metal 

 

     The maximum practicable time shall be allowed for paint to dry before 

recoating or exposure.   No drier shall be added to paint on the job unless 

specifically called for in the Specifications for the paint.   No painted metal shall 

be subjected to immersion before the paint is dried through.   Paint shall be 
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protected from rain, condensation, contamination, and freezing until dry, to the 

fullest extent practicable. 

 

g. Handling of Painted Steel 

 

     Painted steel shall not be handled until the paint has dried, except for necessary 

handling in turning for painting or stacking for drying. 

 

     Paint which is damaged in handling shall be scraped off and touched-up with 

the same number of the coats and kinds of paint as were previously applied to the 

steel. 

 

     Painted steel shall not be loaded for shipment or shipped until it is dry. 

 

Precautions shall be taken to minimize damage to paint films resulting from 

stocking members. 

 

5. Measurement of Dry Film Thickness of Paints 

 

a. Instrumentation 

     Dry paint film thickness shall be measured using Pull-Off (Type 1) or Fixed 

Probe (Type 2) Magnetic Gages.   Type 1 gages include Tinsley, Elcometer, 

Microtest and Inspector models.   Type 2 gage include Elcometric, Minitector, 

General Electric, Verimeter and Accuderm models. 

 

b. Calibration 

1. Type 1 (Pull-Off) Magnetic Gages 

 

     Measure the coating thickness on a series of reliable standards covering 

the expected range of paint thickness.   Record the calibration correction 

either plus (+) or minus (-) required at each standard thickness.   To guard 

against gage drift during use, re-check occasionally with one or more of the 

standards. 

 

     When the gage adjustment has drifted so far that large corrections are 

needed, it is advisable to re-adjust closer to the standard values and re-

calibrate. 
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     For Type 1 gages, the preferred basic standards are small, chromeplated 

steel panels that may be available from the National Bureau of Standards in 

coating thickness from 12.70 mm to 203.20 mm. 

 

     Plastic shims of certified thickness in the appropriate ranges may also be 

used to calibrate the gages.   The gage is held firmly enough to press the shim 

tightly against the steel surface.   Record the calibration correction as above. 

 

2. Type 2 (Fixed Probe) Magnetic Gages 

 

     Shims of plastic or non-magnetic metals laid on the appropriate steel base 

(at least 76.2  x  76.2  x  3.2 mm) are suitable working standards.   These 

gages are held firmly enough to press the shim tightly against the steel 

surface.   One should avoid excessive pressure that might indent the plastic 

or, on a blast cleaned surface, might impress the steel peaks into the 

undersurface of the plastic. 

 

     The National Bureau of Standards – standards panels shall not be used to 

calibrate Type 2 gages. 

 

c. Measurement Procedures 

 

     To determine the effect of the substrate surface condition on the gage readings, 

access is required to some unpainted areas. 

 

     Repeated gage readings, even at points close together, may differ considerably 

due to small surface irregularities.   Three gage readings should therefore be made 

for each spot measurement of either the substrate or the paint.   Move the probe a 

short distance for each new gage reading.   Discard any unusually high of flow 

gage reading that cannot be repeated consistently.   Take the average of the three 

gage readings as the spot measurement. 

 

1. Measurement with Type 1 (Pull-Off) Gage 

   

     Measure (A), the bare substrate, at a number of spots to obtain a 

representative average value.   Measure (B), the dry paint film, at the 

specified number of spots. 

 

     Correct the (A) and (B) gage readings or averages as determined by 

calibration of the gage.   Subtract the corrected readings (A) from (B) to 

obtain the thickness of the paint above the peaks of the surface. 
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2. Measurement with Type 2 (Fixed Probe) Gage 

 

     Place a standard shim of the expected paint thickness on the bare substrate 

that is to be painted.   Adjust the gage in place on the shim so that it indicates 

the known thickness of the shim. 

 

     Conform the gage setting by measuring the shim at several other area of 

the bare substrate.    Re-adjust the gage as needed to obtain an average setting 

representative of the substrate. 

 

     With the gage adjustment as above, measure the dry paint film at three 

points.   The gage readings indicate the paint film thickness at the three 

points.   The gage readings indicate the paint thickness above the peaks of 

the surface profile. 

 

     Re-check the gage setting at frequent intervals during a long series of 

measurements.   Make five separate spot measurements spaced evenly over 

each section of the structure 9.29 square metres in area, or of other area as 

may be specified.   The average of five spot measurements for each such 

section shall not be less than the specified thickness.   No single spot 

measurement (average of three readings) in any section shall be less than 

80% of the specified thickness. 

 

    Since paint thickness is usually specified (or implied) as a minimum, 

greater thickness that does not cause defects of appearance or functions such 

as mud cracking, wrinkling, etc., is permitted unless otherwise specified. 

 

d. Special Notes 

 

     All of the above magnetic, if properly adjusted and in good condition, are 

inherently accurate to within +15% of the true thickness of the coating. 

 

     Much larger, external errors may be caused by variations in method of  use of 

the gages or by unevenness of the surface of the substrate or of the coating.   Also, 

any other film present on the steel (rust or mill scale or even a blast cleaned profile 

zone) will add to the apparent thickness of the applied paint film. 

 

     The surface of the paint and the probe of the gage must be free from dust, grease 

and other foreign matter in order to obtain close contact of the probe with the paint 

and also to avoid adhesion of the magnet.   The accuracy of the measurement will 

be affected if the coating is tacky or excessively soft. 
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     The magnetic gages are sensitive to geometrical discontinuities of the steel, as 

at holes, corners or edges.   The sensitivity to edge effects and discontinuities 

varies from gage to gage.   Measurements closer than 25.4 mm from the 

discontinuity may not be valid unless the gage is calibrated specifically for that 

location. 

 

     Magnetic gage readings also may be affected by proximity to another mass of 

steel close to the body of the gage, by surface curvature and presence of other 

magnetic fields. 

 

     All of the magnets or probe must be held perpendicular to the painted surface 

to produce valid measurements. 

 

403.3.24 Clean-up 

 

Upon completion and before final acceptance, the Contractor shall remove all falsework, 

falsework piling down to at least 609.6 mm below the finished ground line, excavated or 

unused materials, rubbish and temporary buildings.   He shall replace or renew any fences 

damaged and restored in an acceptable manner all property, both public and private, which 

may have been damaged during the prosecution of the work and shall leave the work site and 

adjacent highway in a neat and presentable condition, satisfactory to the Engineer.   All 

excavated material or falsework placed in the stream channel during construction shall be 

removed by the Contractor before final acceptance. 

 

403.4 Method of Measurement 

 

403.4.1 Unit Basis 

 

The quantity of structural steel to be paid for shall be the number of kilos complete in place 

and accepted.   For the purpose of measurement for payment components fabricated from 

metals listed in (1) below, such as casting, alloy steels, steel plates, anchor bolts and nuts, 

shoes, rockers, rollers, pins and nuts, expansion dams, roadway drains and souppers, welds 

metal, bolts embedded in concrete, cradles and brackets, posts, conduits and ducts, and 

structural shapes for expansion joints and pier protection will be considered as structural steel. 

 

Unless otherwise provided, the mass of metal paid for shall be computed and based upon the 

following mass: 

 

1. Unit Density kg/m3 
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Aluminum, cast or rolled 2771.2 

Bronze or copper alloy 8585.9 

Copper sheet 8938.3 

Iron, cast 7128.2 

Iron, malleable 7528.7 

Lead, sheet 11229 

Steel, cast or rolled, including alloy 

copper bearing and stainless 

 

7849 

Zinc 7208.3 

 

2. Shapes, Plates Railing and Flooring 

 

     The mass of steel shapes and plates shall be computed on the basis of their nominal 

mass and dimensions as shown on the approved shop drawings, deducting for copes, cuts 

and open holes, exclusive of rivets holes.   The mass of all plates shall be computed on 

the basis of nominal dimensions with no additional for overrun. 

 

     The mass of railing shall be included as structural steel unless the Bill of Quantities 

contains as pay item for bridge railing under Item 401, Railings. 

 

     The mass of steel grid flooring shall be computed separately. 

 

3. Casting 

 

     The mass of casting shall be computed from the dimensions shown on the approved 

drawings, deducting for open holes.   To this mass will be added 5 percent allowable for 

fillets and overruns.   Scale mass may be substituted for computed mass in the case of 

castings of small complex parts for which accurate computations of mass would be 

difficult. 

 

4. Miscellaneous 

 

     The mass of erection bolts, shop and field paint, galvanizing the boxes, crates and other 

containers used for shipping, together with sills, struts, and rods used for supporting 

members during the transportation, bridge hardware as defined in Subsection 402.2.2 



 

 

268 

 

excluding steel plates and bearings, connectors used for joining timber members, nails, 

spikes and bolts, except anchor bolts will be excluded. 

 

5. Rivets Heads 

 

     The mass of all rivet heads, both files and shop, will be assumed as follows: 

 

Diameter of rivet (mm) kg per 100 heads 

12.7 1.80 

15.9 3.20 

19.0 5.44 

22.2 8.16 

25.4 11.80 

28.6 16.33 

31.7 21.8 

 

6. High-Strength Bolts 

 

     High-strength steel bolts shall be considered for purpose of payment, the same as rivets 

of the same diameter, with the mass of the bolt heads and nuts the same as the 

corresponding rivet heads. 

 

7. Welds 

 

     The mass of shop and field fillet welds shall be assumed as follows: 

 

Size of Weld (mm)   kg per linear metre 

6.3 0.984 

7.9 1.213 

9.5 1.771 

12.7 2.690 
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5.9 3.936 

19.0 5.379 

22.2 7.314 

25.4 9.774 

 

     The mass of other welds will be computed on the basis of the theoretical volume from 

dimensions of the welds, with an addition of 50 mass percent as an allowance for overrun. 

 

8. Other Items 

 

     The quantities of other Contract Items which enter into the completed and accepted 

structure shall be measured for payment in the manner prescribed for the Items involved. 

 

403.4.2 Lump Sum Basis 

Lump sum will be the basis of payment unless noted otherwise in the bidding documents.   No 

measurements of quantities will be made except as provided in Subsection 403.5.1 (4). 

 

403.5 Basis of Payment 

403.5.1 Structural Steel 

1. Furnished, Fabricated and Erected 

     The quantity, determined as provided above, shall be paid for at the contract unit 

price per kilogram for “Structural Steel, furnished, fabricated and erected”, which 

price and payment shall constitute full compensation for furnishing, galvanizing, 

fabricating, radiographing, magnetic particle inspection, delivering, erecting ready for 

use, and painting all steel and other metal including all labor, equipment, tools and 

incidentals necessary to complete the work, except as provided in Subsections 403.5.2, 

403.5.3 and 403.5.4. 

 

2. Furnished and Fabricated 

     When a quantity and unit price for “Structural Steel, furnished and fabricated” are 

shown in the Bill of Quantities, the quantity, determined as provided above, will be 

paid for at the contract unit price per kilogram which price and payment shall be full 

compensation for furnishing, galvanizing, fabricating, radiographing, magnet particle 

inspection, shop painting and delivering the structural steel and other metal free of 

charges at the place designated in the Special Provisions and for all labor, equipment, 

tools and incidentals necessary to complete the work, save erection and except as 

provided in Subsection 403.5.2, 403.5.3 and 403.5.4. 
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3. Erected 

     When a quantity and unit price for “Structural Steel Erected” are shown in the Bill 

of Quantities, the quantity, determined as provided above, will be paid for at the said 

contract unit price per kilogram which price and payment shall be full compensation 

for unloading all the structural steel and other metal, payment of any demurrage 

charges, transporting to the bridge site, erecting, magnetic particle inspection and 

radiographing, complete ready for use including furnishing and applying the field 

paint including all labor, equipment, tools and incidentals necessary to complete the 

work, save furnishing and fabrication, and except as provided in Subsections 403.5.2, 

403.5.3 and 403.5.4. 

 

4. Lump Sum 

     When the Bill of Quantities calls for lump sum price for “Structural Steel, 

furnished, fabricated and erected”, the Item will be paid for at the contract lump sum 

price and payment shall be full compensation for furnishing, fabricating and erecting 

material and for all work herein before prescribed in connection therewith, including 

all labor, equipment, tools and incidentals necessary to complete the work, except as 

provided in Subsections 403.5.2, 403.5.3 and 403.5.4. 

     The estimate of the mass of structural steel shown on the Plans is approximate only 

and no guarantee is made that it is the correct mass to be furnished.   No adjustment 

in the contract price will be made if the mass furnished is more or less than estimated 

mass. 

    If changes in the work are ordered by the Engineer, which vary the mass of steel to 

be furnished, the lump sum payment shall be adjusted as follows: 

 

a. The value per kilogram of the increase or decrease in mass of structural steel 

involved in the change shall be determined by dividing the contract lump sum 

amount by the estimate of mass shown on the Plans.   The adjusted contract lump 

sum payment shall be the contract lump sum plus or minus the value of the steel 

involved in the change, and no additional compensation shall be made on account 

of said change. 

 

b. Full-size members which are tested in accordance with the Specifications when 

such tests are required by the Contract, shall be paid for at the same rate as for 

comparable members in the structure.   Members which fail to meet the Contract 

requirements, and members rejected as a result of test shall not be paid for. 

 

403.5.2 Material Considered as Structural Steel 

For the purpose of Subsection 403.5.1 and unless otherwise shown on the Plans, castings, 

forgings, special alloy steels and steel plates, wrought iron, and structural shapes of expansion 

joints and pier protection shall be considered as structural steel except that when quantities 

and unit price for certain alloy steels, forgings, castings or other specific categories of metal 

are called for in the Bill of Quantities, the mass of such selected material, determined as 

provided above, shall be paid for at the respective contract unit price per kilogram for 
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“Structural Steel (Alloy steel, forgings, castings, and/or other category), furnished and 

fabricated, and erected” or “Structural Steel (Subsection 403.4.1), furnished and fabricated” 

as named in the Bill of Quantities. 

 

403.5.3 Other Items 

The quantities of all other Contract Items which enter into the completed and accepted 

structure shall be paid for at the contract unit prices for the several Pay Items as prescribed 

for the Items involved. 

 

403.5.4 Payment as Reinforcing Steel 

When the Bill of Quantities does not contain a pay item for structural steel, the quantities of 

metal drains, scuppers, conduits, ducts and structural shapes for expansion joints and pier 

protection, measured as provided above will be paid for as Reinforcing Steel under Item 404. 

 

Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1047(8) Structural Steel, Roof Framing Lump Sum 

 

 

ITEM 1051 - RAILINGS 

1051.1 Description 

This Item shall consist of furnishing, fabricating and installing the railings for buildings and other 

similar structures of the material or combination of materials in accordance with this Specification 

and in conformity with the Plans. 

 

Railings shall be classified as concrete, wooden, masonry, stone, metal, stainless steel and glass, 

in accordance with the predominating material contained in each. 

Railing shall not be considered a part of the structural system of the building unless it is stated in 

the design. 

1051.2 Material Requirements 

1051.2.1Concrete 

It shall conform to the applicable requirements prescribed in Section 900.2 Material 

Requirements of Item 900, Reinforced Concrete. 



 

 

272 

 

1051.2.2 Forms and Falseworks 

It shall conform to the applicable requirements prescribed in Section 414.2 Material 

Requirements of Item 903, Formworks and Falseworks. 

1051.2.3 Lumber, Plywood and Other Related Materials 

It shall conform to the applicable requirements prescribed in Section 1003.2 Material 

Requirements of Item 1003, Carpentry and Joinery Works. 

1051.2.4 Hardware 

This shall conform to the applicable requirements prescribed in Section 1004.2 Material 

Requirements of Item 1004, Hardware. 

1051.2.5 Masonry 

These shall conform to the requirements of Section 1046.2 Material Requirements of Item 1046, 

Masonry Works. 

1051.2.6 Mortar 

Mortar shall consist of sand, cement and water conforming to the requirements of Item 405, 

Structural Concrete, mixed in the proportion of one (1) part cement to three (3) parts sand by 

volume, and sufficient water to obtain the required consistency. 

1051.2.7 Reinforcing Steel 

It shall conform to the requirements of Subsection 900.2.4, Metal Reinforcement of Item 900, 

Reinforced Concrete. 

1051.2.8 Stone 

The stone shall be clean, hard, and durable and shall be subjected for the Engineer's approval. 

Adobe stone shall not be used unless otherwise specified. 

1051.2.9 Metal 

Steel base metal to be welded shall be open-hearth or electric furnace steel conforming to MSHTO 

M 183 unless otherwise shown on the approved Plans. 

1051.2.10 Stainless Steel (Non-Ferrous Metal) 

It shall conform to the requirements of ASTM A 276 M, Standard Specification for Stainless 

Steel Bars and Shapes or as called for in the Plans. 

1051.2.11 Glass and Glazing 

It shall conform to the applicable requirements prescribed in Section 1012.2 Material 

Requirements of Item 1012, Glass and Glazing. 

Glass shall be laminated, heat strengthened, and tempered unless otherwise indicated in the plans. 

If laminated glass were called for in the Plans it shall conform to ASTM Specification C 1048, 
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Standard Specification for Heat-Treated Flat Glass-Kind HS, Kind FT Coated and Uncoated 

Glass and ASTM Specification C 1172, Standard Specification for Laminated Architectural Flat 

Glass. The minimum thickness of glass shall be six (6) mm unless otherwise Indicated in the 

Plans. 

If glass is intended for exterior railing in-fill panels, it shall comply to the following: 

1. Test shall be in accordance with ASTM E 2353-06, Standard Test Methods for 

Performance of Glass in Permanent Glass Railing Systems, Guards & Balustrades. The 

said standard evaluates static strength, impact resistance, and post-break retention. 

 

2. Railing systems shall be in accordance to ASTM E 2358-04, Standard Specification for 

the Performance of Glass in Permanent Glass Railing Systems, Guards, and Balustrades. 

These systems include glazing in-fill, as well as structural glass railing types. The four (4) 

levels of performance are shown below. 

Performance Level 

 

ASTM E 935 

(StructuralA) 

(Minimum) 

 

ANSI Z97.1 

(Safety ImpactB) 

(Minimum) 

1 Concentrated Load: 890 N 

Uniform Load: 290 N/m 

Infill Horizontal: 220 N 

Pass 

230 J 

2 Concentrated Load: 890 N 

Uniform Load: 730 N/m 

Infill Horizontal: 220 N 

Pass 

542 J 

3 Concentrated Load: 1330 N 

Uniform Load: 730 N/m 

Infill Horizontal: 220N 

Pass 

542 J 

4 Concentrated Load: 1620 N 

Uniform Load: 880 N/m 

Infill Horizontal: 220 N 

Pass 

542 J 

ATests performed as outlined in ASTM E 935, Standard Test Methods for Performance of Permanent Metal 

Railing Systems and Rails for Buildings. 

BTests performed as described in ANSI Z97.1 2015, For safety glazing materials used in buildings-safety 

performance specifications and methods if test. 

 

1051.2.12 Aluminum 

It shall conform to the requirements of AASHTO M 193, Standard Specification for Cast 

Aluminum Alloy Railings Posts, ASTM B 221, Standard Specification for Aluminum and 

Aluminum-Alloy Extruded Bars, Rods, Wire, Profiles, and Tubes or ASTM B 308 – Standard 

Specification for Aluminum-Alloy 6061-T6 Standard Structural Profiles or as called for in the 

Plans. 

 

1051.2.13 Painting, Varnishing and Other related works 



 

 

274 

 

These shall conform to the applicable requirements prescribed in Section 1032.2, Material 

Requirements of Item 1032, Painting, Varnishing and Other Related Works. 

 

1051.3 Construction Requirements 

1051.3.1 General 

Railings shall be constructed in accordance with the Plans and shall not reflect any unevenness 

in the structure/ building. All railing posts shall be set plumb unless otherwise indicated in the 

Plans. 

 

1051.3.2 Concrete Railing 

Concrete railing shall be constructed in accordance with the requirements of Subsection 900.3 

Construction Requirements of Item 900, Reinforced Concrete. 

 

1051.3.2.1 Railing Cast-In-Place 

Forms shall be secured to be smooth and tight fitting which can be rigidly held in line and grade 

and removed without damage to the casted concrete structure. 

Forms shall either be of single width boards or shall be lined with suitable material to have a 

smooth surface which shall meet the approval of the Engineer or as shown in the Plans. 

All moldings, panel work and bevel strips shall be constructed according to the detailed Plans 

with mitered joints. All corners in the finished work shall be true, sharp and clean cut, and shall 

be free from cracks, spalls, honeycombs and other defects. 

 

1051.3.2.2 Precast Railings 

Moist tamped mortar precast members shall be removed from the molds as soon as it is practicable 

and shall be kept damp for a period of at least ten (10) days. Any member that shows cracking of 

soft corners of surfaces shall be rejected. 

1051.3.3 Wooden Railing 

The construction requirements shall be in conformance, whenever applicable, with Section 

1003.3.1 Quality of Materials of Item 1003, Carpentry and Joinery Works. 

 

1051.3.4 Masonry Railing 

The construction requirements shall be in conformance, whenever applicable, with Section 

1003.3.1 Quality of Materials of Item 1003, Carpentry and Joinery Works. 
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1051.3.5 Stone Railing 

The maximum projection of stones beyond the pitch lines shall not be more than 50 mm. 

 

1051.3.6 Metal Railing 

The metal railing shall be fabricated in accordance with the dimensions shown on the approved 

Plans. In case of welded railings, all exposed joints shall be finished by grinding or filing after 

welding to give a neat appearance. Welding may be substituted for rivets or bolts with the 

approval of the Engineer. 

 

1051.3.7 Stainless Steel Railing 

The metal railing shall be fabricated in accordance with the dimensions shown on the Plans. 

During installation, stainless steel railing shall be free from rust and surface blemish. It shall be 

rust free until ten (10) years after completion. 

 

1051.3.8 Glass Railing 

The construction requirements shall be in conformance, whenever applicable, with Section 

1012.3 Construction Requirements of Item 1012, Glass and Glazing 

 

1051.4 Method of Measurement 

The quantity to be paid for shall be the number of linear meters of specified railing materials and 

sizes or by Lump Sum for actually completed and accepted measured from center to center of end 

posts as shown on the Plans or as directed by the Engineer. 

1051.5 Basis of Payment 

The accepted quality, measured as prescribed in Section 1051.4, shall be paid for at the contract 

unit price for Railing, which price and payment shall be full compensation for furnishing and 

placing all materials including all labor, equipment, tools and incidentals necessary to complete 

this Item. 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1051(5) Railing, Metal Meters 
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Where separate payment is to be made for certain metals or for certain particular components, 

other than under the general provision for structural steel, designation of those particular cases 

shall be inserted in the spaces provided in the pay names for Item 403 (2), 403 (4) or 403 (6), 

as the case may be. 

 

 

ITEM 1100 - CONDUITS, BOXES & FITTINGS 

1100.1 Description 

This Item shall consist of the furnishing and installation of the complete conduit work consisting 

of electrical conduits; conduit boxes such as junction boxes, pull boxes, utility boxes, octagonal 

and square boxes; conduit fittings such as couplings, locknuts and bushings and other electrical 

materials needed to complete the conduit roughing-in work of this project. 

1100.2 Material Requirements  

All materials shall be brand new and shall be of the approved type meeting all the requirements 

of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark. 

Conduits  

Conduits shall be standard rigid steel, zinc coated or galvanized. Intermediate metal 

conduit may be used if shown or specified on the approved Plans. PVC conduit if required 

shall be Schedule 40. Enamel coated steel conduits and conduits with rough inner surfaces 

are not acceptable. 

Conduit Boxes  

All conduit boxes shall be Code gauge steel and galvanized. Outlet boxes shall be 

galvanized pressed steel of standard make. In general, outlet boxes shall be at least 100 

mm square or octagonal, 53 mm deep and 16 mm minimum gauge. 

 

Conduit Fittings  

All conduit fittings such as locknuts and bushings shall be galvanized of standard make. 

1100.3 Construction Requirements  

All works throughout shall be executed in the best practice in a workmanlike manner by 

qualified and experienced electricians under the immediate supervision of a duly licensed 

Electrical Engineer. 

Conduits  
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Conduits should be cut square with a hacksaw and reamed. Bends shall be made with the 

required radius. In making bends only conduit bending apparatus will be used. The use of 

a pipe tee or vise for bending conduits shall not be permitted. Conduits which have been 

crushed, deformed or flattened shall not be installed. No running thread shall be allowed. 

Conduit runs crossing construction joints of the building shall be provided with standard 

expansion fittings of the approved type. 

No conduits shall be used in any system smaller than 12 mm diameter electric trade size 

nor shall have more than four (4) 9O-degree bends in anyone run and where necessary, 

pull boxes shall be provided. 

All ends of conduits which are left empty in cabinets and conduit boxes shall be plugged 

with lead or approved pipe caps so as to prevent the entrance of white ants and dirt within 

the conduit system. Pull wires shall be inserted in the empty ducts before they are closed 

with lead or pipe caps and shall be left therein for future use. 

On exposed work, all pipes and outlet boxes shall be secured by means of galvanized 

metal clamps which shall be held in place by means of machine screws. When running 

over concrete surfaces, the screws shall be held in place by means of expansion sleeves 

for big pipes and rolled lead sheet for small pipes. All pipes shall be run at right angles to 

and parallel with the surrounding walls. No diagonal run shall be allowed and all bends 

and offsets shall be avoided as much as possible. Conduits shall be supported at 1,500 mm 

intervals maximum. 

 

Conduit Boxes & Fittings  

Provide conduit boxes for pulling and splicing wires and outlet boxes for installation of 

wiring devices. 

As a rule, provide junction boxes or pull boxes in all runs greater than 30 meters in length, 

for horizontal runs. For other lengths, provide boxes as required for splices or pulling. 

Pull boxes shall be installed in inconspicuous but accessible locations. 

Support boxes independently of conduits entering by means of bolts, red hangers or other 

suitable means. 

Conduit boxes shall be installed plumb and securely fastened. They shall be set flush with 

the surface of the structure in which they are installed where conduits are run concealed. 

All convenience and wall switch outlet boxes for concealed conduit work shall be deep, 

rectangular flush type boxes. Four-inch octagonal flush type boxes shall be used for all 

ceiling light outlets and shall be of the deep type where three or more conduits connect to 

a single box. 

Floor mounted outlet boxes required shall be waterproof type with flush brass floor plate 

and brass bell nozzle. 

All boxes shall be painted with antirust red lead paint after installation. 
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All conduits shall be fitted with approved standard galvanized bushing and locknuts where 

they enter cabinets and conduit boxes. 

Junction and pull boxes of code gauge steel shall be provided as indicated or as required 

to facilitate the pulling of wires and cables. 

1100.4 Method of Measurement  

The work under this Item shall be measured either by lengths, pieces, pairs, lot and set actually 

placed and installed as shown on the approved Plans. 

1100.5 Basis of Payment  

All works performed and measured and as provided for in the Bill of Quantities shall be paid for 

at the Unit Bid or Contract Unit Price which payment shall constitute full compensation including 

labor, materials, tools and incidentals necessary to complete this Item. 

Payment shall be made under: 

Pay Item Number Description Unit of Measurement 

1100(30) Conduit, Boxes & Fittings (Conduit 

Works/Conduit Roughing-in) 

Lump Sum 

 

1100.8 Auxiliary Systems  

All auxiliary systems such as telephone and intercom system, time clock system, fire 

alarm system and public address/nurse's call/paging system installations shall be done in 

accordance with the approved design. 

All materials to be used shall conform to the Bureau of Product Standards (BPS) 

specifications. 

 

1100.9 Important requirement regarding supervision of the work and submission of certificate of 

completion. 

All wiring installation herein shall be done under the direct supervision of a licensed Electrical 

Engineer at the expense of the Contractor. The contractor shall submit the certificate of 

completion duly approved by the owner's representative. 

1100.10 Test and guarantee  

Upon completion of the electrical construction work, the contractor shall provide all test 

equipment and personnel and to submit written copies of all test results. 

The contractor shall guarantee the electrical installation are done and in accordance with 

the approved plans and specifications. The contractor shall guarantee that the electrical systems 
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are free from' all grounds and from all defective workmanship and materials and will remain so 

for a period of one year from date and acceptance of works. Any defect shall be remedied by the 

Contractor at his own expense. 

 

ITEM 1101 - WIRES AND WIRING DEVICES 

1101.1 Description 

This Item shall consist of the furnishing and installation of all wires and wiring devices consisting 

of electric wires and cables, wall switches, convenience receptacles, heavy duty receptables and 

other devices shown on the approved Plans but not mentioned in these specifications. 

1101.2 Material Requirements  

Wires and cables shall be of the approved type meeting all the requirements of the Philippine 

Electrical Code and bearing the PSA mark. Unless specified or indicated otherwise, all power and 

lighting conductors shall be insulated for 600 volts. 

All wires shall be copper, soft drawn and annealed, smooth and of cylindrical form and shall be 

centrally located inside the insulation. 

All wiring devices shall be standard products of reputable electrical manufacturers. Wall switches 

shall be rated at least 1 OA, 250 volts and shall be spring operated, flush, tumbler type. Duplex 

convenience receptacles shall be rated at least 15A, 250 volts, flush, parallel slots. 

Single heavy-duty receptacles shall be rated at least 20A, 250 volts. 3wire, flush, polarized type. 

1101.3 Construction Requirements  

Conductors or wires shall not be drawn in conduits until after the cement piaster is dry and the 

conduits are thoroughly cleaned and free from dirt and moisture. In drawing wires into conduits, 

sufficient slack shall be allowed to permit easy connections for fixtures, switches, receptacles and 

other wiring devices without the use of additional splices. 

All conductors of convenience outlets and lighting branch circuit home runs shall be wired with 

a minimum of 3.5 mm in size. Circuit home runs to panel boards shall not be smaller than 3.5 

mm but all home runs to panel board more than 30 meters shall not be smaller than 5.5 mm. No 

conductor shall be less than 2 mm in size. 

All wires of 14mm and larger in size shall be connected to panels and apparatus by means of 

approved type lugs or connectors of the solder less type, sufficiently large enough to enclose all 

strands of the conductors and securely fastened. They shall not loosen under vibration or normal 

strain. 

All joints, taps and splices on wires larger than 14 mm shall be made of suitable solder less 

connectors of the approved type and size. They shall be taped with rubber and PVC tapes 

providing insulation not less than that of the conductors. 

No splices or joints shall be permitted in either feeder or branch conductors except within outlet 

boxes or accessible junction boxes or pull boxes. All joints in branch circuit wiring shall be made 
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mechanically and electrically secured by approved splicing devices and taped with rubber and 

PVC tapes in a manner which will make their insulation as that of the conductor. 

All wall switches and receptacles shall be fitted with standard Bakelite face plate covers. Device 

plates for flush mounting shall be installed with all four edges in continuous contact with finished 

wall surfaces without the use of coiled wire or similar devices. Plaster fillings will not be 

permitted. Plates installed in wet locations shall be gasketed. 

When more than one switch or device is indicated in a single location, gang plate shall be used. 

1101.4 Method of Measurement  

The work under this Item shall be measured either by meters, rolls, pieces, and set, actually placed 

and installed as shown on the Plans. 

1101.5 Basis of Payment  

All work performed and measured and as provided for in this Bid of Quantities shall be paid for 

at the Unit Bid or Contract Unit Price which payment shall constitute full compensation including 

labor, materials, tools and incidentals necessary to complete this Item. 

Payment shall be made under:  

Pay Item Number Description Unit of Measurement 

1101(42) Wires & Wiring Devices Lump Sum 

 

ITEM 1102 - POWER LOAD CENTER, SWITCHGEAR AND PANELBOARDS  

 

1102.1 Description 

 

This Item shall consist of the furnishing and installation of the power load center unit substation 

or low voltage switchgear and distribution panel boards at the location shown or the approved 

Plans complete with transformer, circuit breakers, cabinets and all accessories, completely wired 

and ready for service. 

 

1102.2 Material Requirements  

All materials shall be brand new and shall be of the approved type. It shall conform to the 

requirements of the Philippine Electrical Code and shall bear the Philippine Standard Agency 

(PSA) mark. 

 

Power Load Center Unit Substation  

The Contractor shall furnish and install an indoor-type Power Load Center Unit Substation 
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at the location shown on the approved Plans if required. It shall be totally metal-enclosed, dead 

front and shall consist of the following coordinated component parts: 

 

High Voltage Primary Section: 

High voltage primary incoming line section consisting of the following parts and related 

accessories: 

 

i. (a) One (1) Air-filled Interrupter Switch, 2-position (open-close) installed in a suitable 

air filled metal enclosure and shall have sufficient interrupting capacity to carry the 

electrical load. It shall be provided with key interlock with the cubicle for the power 

fuses to prevent access to the fuses unless the switch is open. 

ii. (b) Three (3)-power fuses mounted in separate compartments within the switch 

housing and accessible by a hinged door. 

iii. (c) One 1) set of high voltage potheads or 3-conductor cables or three single conductor 

cables. 

iv. (d) Lightning arresters shall be installed at the high voltage cubicle if required. 

 

Items (a) and (b) above could be substituted with a power circuit breaker with the correct 

rating and capacity. 

 

Transformer Section  

The transformer section shall consist of a power transformer with ratings and capacities 

as shown on the plans. It shall be oil liquid-filled non-flammable type and designed in 

accordance with the latest applicable standards. 

 

The transformer shall be provided with four (4 approximately 2 1/2 % rated KVA taps on 

the primary winding in most cases one (1) above and three (3) below rated primary voltage 

and shall be changed by means of externally gang-operated manual tap changer only when 

the transformer is de-energized. Tap changing under load is acceptable if transformer has 

been so designed. 

The following accessories shall be provided with the transformer, namely: drain valve, 

sampling device, filling connection, oil liquid level gauge, ground pad, top filter press 

connection, lifting lugs, diagrammatic nameplate, relief valve, thermometer and other 

necessary related accessories. 

 

The high-voltage and low-voltage bushings and transition flange shall be properly 

coordinated for field connection to the incoming line section and low voltage switchboard 

section, respectively. 

 

Low-Voltage Switchboard Section  

The low-voltage switchboard shall be standard modular-unitized units, metal-built, dead 

front, and safety type construction and shall consist of the following: 
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(a) Switchboard Housing  

The housing shall be heavy gauge steel sheet, dead front type, gray enamel finish 

complete with frame supports, steel bracings, steel sheet panel boards, removable rear 

plates, copper bus bars, and all other necessary accessories to insure sufficient mechanical 

strength and safety. It shall be provided with grounding bolts and clamps. 

 

(b) Secondary Metering Section  

The secondary metering section shall consist of one (1) ammeter, AC, indicating 

type; one (1) voltmeter, AC, indicating type, one (1) ammeter transfer switch for 3-phase; 

one (1) voltmeter transfer switch for 3phase; and current transformers of suitable rating 

and capacity. 

The above-mentioned instruments shall be installed in one compartment above the 

main breaker and shall be complete with all necessary accessories completely wired, ready 

for use. 

 

(c) Main Circuit Breaker  

The main circuit breaker shall be draw-out type, manually or electrically operated 

as required with ratings and capacity as shown on the approved Plans. 

The main breaker shall include insulated control switch if electrically operated, 

manual trip button, magnetic tripping devices, adjustable time over current protection and 

instantaneous short circuit trip and all necessary accessories to insure safe and efficient 

operation. 

 

(d) Feeder Circuit Breakers  

There shall be as many feeder breakers as are shown on the single line diagram or 

schematic riser diagram and schedule of loads and computations on the plans. The circuit 

breakers shall be draw out or molded case as required. The circuit breakers shall each have 

sufficient interrupting capacity and shall be manually operated complete with trip devices 

and all necessary accessories to insure safe and efficient operation. The number, ratings, 

capacities of the feeder branch circuit breakers shall be as shown on the approved Plans. 

Circuit breakers shall each be of the indicating type, providing "ON" - "OFF" and 

"TRIP" positions of the operating handles and shall each be provided with nameplate for 

branch circuit designation. The circuit breaker shall be so designed that an overload or 

short on one pole automatically causes all poles to open. 

 

Low-Voltage' Switchgear  

(For projects requiring 'low-voltage switchgear only). 

The Contractor shall furnish and install low-voltage switchgear at the location shown on 

the plans. It shall be metal-clad, dead front, free standing, safety type construction and 

shall have copper bus bars of sufficient size, braced to resist allowable root mean square 

(RMS) symmetrical short circuit stresses, and all necessary accessories. 

 

The low-voltage switchgear shall consist of the switchgear housing, secondary metering, 
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main breaker and feeder branch circuit breakers and all necessary accessories, completely 

wired, ready for service. 

 

Grounding System: 

All non-current carrying metallic parts like conduits, cabinets and equipment frames shall 

be properly grounded in accordance with the Philippine Electrical Code, latest edition. 

 

The size of the ground rods and ground wires shall be as shown on the approved Plans. 

The ground resistance shall not be more than 5 ohms. 

 

Panel boards and Cabinets  

 

Panel boards shall conform to the schedule of panel boards as shown on the approved 

Plans with respect to supply characteristics, rating of main lugs or main circuit breaker, 

number and ratings and capacities of branch circuit breakers. 

 

Panel boards shall consist of a factory completed dead front assembly mounted in an 

enclosing flush type cabinet consisting of code gauge galvanized sheet steel box with trim 

and door. Each door shall be provided with catch lock and two(2) keys. Panel boards shall 

be provided with - directories and shall be printed to indicate load served by each circuit. 

 

Panel board cabinets and trims shall be suitable for the type of mounting shown on the 

approved Plans. The inside and outside of panel board cabinets and trims shall be factory 

painted with one rust proofing primer coat and two finish shop coats of pearl gray enamel 

paint. 

 

Main and branch circuit breakers for panel boards shall have the rating, capacity and 

number of poles as shown on the approved Plans. Breakers shall be thermal magnetic 

type. Multiple breaker shall be of the common trip type having a single operating handle. 

For 50-ampere breaker or less, it may consist of single-pole breaker permanently 

assembled at the factory into a multi-pole unit. 

 

1102.3 Construction Requirements  

The Contractor shall install the Power Load Center Unit Substation or Low-Voltage Switchgear 

and Panel boards at the locations shown on the approved Plans. 

Standard panels and cabinets shall be used and assembled on the job. All panels shall be of dead 

front construction furnished with trims for flush or surface mounting as required. 

 

1102.4 Method of Measurement  

The work under this Item shall be measured either by set and pieces actually placed and installed 

as shown on the approved Plans. 
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1102.5 Basis of Payment  

All works performed and measured and as provided for in the Bill of Quantities shall be paid for 

at the Unit Bid or Contract Unit Price which payment shall constitute full compensation including 

labor, materials, tools and incidentals necessary to complete this Item. 

 

Payment shall be made under:  

Pay Item Number Description Unit of Measurement 

1102(27) Power Load Center, Switch Gear and Panel 

Boards 

Lump Sum 

 

ITEM 1103 – LIGHTING FIXTURE 

1103.1 General Specifications  

The work to be done under this division of specifications consists of the fabrication, furnishing, 

delivery and installation, complete in all details of the electrical work, at the subject premises and 

all work material’s incidental to the proper completion of the installation, except those portions 

of the work which are expressly stated to be done by other fields. All works shall be done in 

accordance with the rules and regulations and with the specifications. 

 

1103.1.1 Specifications on: 

 

1. Lighting fixtures and lamp  

All lighting fixtures and lamps are as specified and listed on lighting fixture schedule 

For fluorescent lamp, it shall be 40-watt rapid start cool-white. All fluorescent ballast shall be 

230 volt, high power factor, of good quality materials and approved by the Bureau of Product 

Standards (BPS). 

2. Material Requirements  

All materials to be used shall conform to the BPS specification. 

3. Construction Requirements  

All grounding system installation shall be executed in accordance with the approved 

plans. 

Grounding system shall include building perimeter ground wires, ground rods, clamps, 

connectors, ground wells and ground wire taps as shown in the approved design. 
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Payment shall be made under:  

Pay Item Number Description Unit of Measurement 

1103(1) Lighting Fixtures Lump Sum 

 

ITEM 1201 – WATER PUMPING SYSTEM 

1201.1 Description 

 

This item shall consist of furnishing and installation of water pumping system, inclusive of all 

pipings and pipe fitting connections, valves, controls, electrical wirings, tanks and all accessories 

ready for service in accordance with the approved Plans and Specifications. 

 

1201.2 Material Requirements 

 

1201.2.1 Water Pump 

 

The type, size, capacity, location, quantity and power characteristics shall be as specified or as 

shown on the Plans. 

 

1201.2.2 Overhead Tank 

 

The tank shall be provided with manhole, cover, drain pipes, distribution pipe outlet, overflow 

pipes and air vent. Suitable float switch or electrode shall be provided in the tank to stop and start 

the operation of the pump. 

 

1201.2.3 Pneumatic Tank 

 

Tank shall be designed for twice the maximum total dynamic pressure required and shall have 

the following accessories. 

 

a) A suitable pressure switch to stop pump if pressure required is attained. 

b) Air volume control device to maintain correct air volume inside the tank. 

c) Pressure relief valve should be installed on top of the tank. 

d) Electrode to be connected in the motor pump control to control the water level. 

e) Air compressor shall be provided for tank of 3,785 liters to maintain air pressure inside 

the tank. 

 

1201.2.4 Air Compressor 

 

The air compressor shall be electric motor driven with sufficient ca’acity. The compressor shall 

be V-belt driven and both motor and compressor shall have V-sheaves on their flywheels. The 

compressor and motor shall be mounted on a base made of structural steel with anchor clips 

drilled to permit securing to a foundation. 
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1201.2.5 Pipes and Fittings 

 

All pipes and fittings shall be G.I. pipe schedule 40. All pipings 100 mm and larger shall be 

welded or flanged while smaller sizes shall be screwed. 

 

1201.2.6 Valves 

 

A gate valve followed by a check valve shall be placed between discharge of pump and tank to 

prevent back flow of water when pump stops. 

 

1201.2.7 Foundation 

 

Refer to sub-section 1200.2.9 – Air Conditioning System 

 

1201.2.8 Electrical Works 

 

Refer to sub-section 1200.2.10 – Air Conditioning System 

 

1201.3 Construction Requirements 

 

Exposed pipings shall be provided with concrete saddle or steel clamps or hangers to secure them 

firmly to the building structures. Pipe threads shall be lubricated by white lead, red lead, 286eflon 

or other approved lubrication before tightening. Piping supports shall be placed at 3 m interval or 

less. 

 

1201.3.1 Test 

 

Appropriate test shall be done to demonstrate that the system complies with the requirements of 

the Plans and Specifications. 

 

1201.3.1 Guarantee and Service 

 

Refer to sub-section 1200.3.2 – Air Conditioning System. 

 

1201.3.3 Miscellaneous 

 

Refer to sub-section 1200.3.3 – Air conditioning System 

 

1201.4 Method of Measurement 

 

The work under this Item shall be measured either by set, length and piece actually placed and 

installed as indicated on the Plans. Equipment shall be measured by set, pipes by length, valves 

and fittings by piece. 

 

1201.5 Basis of Payment 

 

All work performed and measured and as provided for in this Bill of Quantities shall be paid for 

at the Unit Bid or Contract Unit Price which payment shall constitute full compensation including 

labor, materials, tools and incidentals necessary to complete this Item. 
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Payment will be made under: 

Pay Item Number Description Unit of Measurement 

1201(1) Water Pumping System Lump Sum 

 

 

SPL 3 – STREET LIGHTS POST 

1103.1 General Specifications  

The work to be done under this division of specifications consists of the fabrication, furnishing, 

delivery and installation, complete in all details of the electrical work, at the subject premises and 

all work material’s incidental to the proper completion of the installation, except those portions 

of the work which are expressly stated to be done by other fields. All works shall be done in 

accordance with the rules and regulations and with the specifications. 

 

1103.1.1 Specifications on: 

 

1. Street Light Post 

All street light fixture are as specified and listed on lighting schedule 

For street light post, it shall be 10” diameter globe bulb with half anodized aluminum reflector, 

of good quality materials and approved by the Bureau of Product Standards (BPS). 

2. Material Requirements  

All materials to be used shall conform to the BPS specification. 

3. Construction Requirements  

All grounding system installation shall be executed in accordance with the approved 

plans. 

Grounding system shall include building perimeter ground wires, ground rods, clamps, 

connectors, ground wells and ground wire taps as shown in the approved design. 

 

Payment shall be made under:  

Pay Item Number Description Unit of Measurement 
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SPL 3 Street Light Post Unit 

 

SPL 1 – SLAUGHTERHOUSE EQUIPMENT 

A. HOG LINE 

Equipment Description/Specification Other Reference/ 

Requirement 

Hog Restrainer • V-Shape type chamber, made of 3mm 

SS Grade 304 

• steel plate 

• MS plate fully welded construction 

with hand lever   unloader, vertical type 

entrance gate 

• dimension: 1800mmL x 900mmW x 

900mmH 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

PAES 501: 2007 

Slaughterhouse 

Equipment – Hog 

Restrainer – 

Specifications 

Slap Tattooer  • Slap Tattooer with ink and characters 

from (A-Z) and (0-9) with food Grade 

marking ink (min. 6 bottles of 10mL) 

 

Electric Hog Stunner • 220 VAC input, 0-250 VAC output 

(variable) 1-phase with enclosure 

•  Scissor type 

• includes power switch, safety switch 

pilot lamps, contractors and thermal 

fuses 

• includes 4 meters royal corner and 

stainless-steel stunning     tong, scissor 

type 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

503:2007 

Slaughterhouse 

Equipment - Hog 

Electric Stunner – 

Specifications 

Scalding Vat Solid 

Fired 

• 6mm thick SS Grade 304 full welded 

construction with 50mm dia. SS drain 

gate valves, lifter, and    counter weight 

• includes furnace construction w/ fire 

bricks insulation and 250mm dia. heat 

resistant chimney 1.5 meters    extended 

from roof top 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

505:2007 

Slaughterhouse 

Equipment – Hog 
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Equipment Description/Specification Other Reference/ 

Requirement 

• dimension: 1800mmL x 1500mmW x 

700mmH 

• includes SS 304 solid rod (L is 

1000mm and 16mm diameter) w/ hook 

(130mm length and 10mm diameter) 

Scalder – 

Specifications 

Dehairing/Gambreling 

Table 

• 38mm dia. stainless steel tubular legs 

and frame with adjustable base jack 

• 32mm dia. stainless steel pipe table top 

and tipping down chute at 150mm 

spacing O.C. 

• full welded construction 

• 2000mmL x 1200mmW x 600mmH 

• With 3mm thk. SS 304 sliding plate 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

507: 2007 

Slaughterhouse 

Equipment – 

Dehairing Machine 

– Specifications 

Hog Trolley • 95mm dia. roller with tiger bronze 

bushing and flat bar frame 

• machine pressed with swivel axle and 

hot dip galvanized finished 

• length: 0.600mm 

• includes 12mm dia. SS 304 hook 

 

Gambrel • Made of stainless 304, 530mm total 

length 16mm gambrel & 8mm lifting 

lug 

 

Blue Torch with Tank • With 11kgs capacity LPG tanks and 

flexible hose 
 

Sticking Platform with 

Blood through 

• 1.5mm thick SS T304 Elbow-shape 

type roller conveyor with tipping down 

chute 

• 38mm dia. stainless steel tubular legs 

and frame with adjustable base jack 

• 32mm dia. stainless steel pipe table top 

and support at 150mm spacing o.c. 

• full welded construction with bleeding 

pan 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

523:2008 

Slaughterhouse 

Equipment - 

Platform – 

Specifications 

 

B. CATTLE LINE 
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Equipment Description/Specification Other Reference/ 

Requirement 

Knocking Pen Door w/ 

Entrance Gate 

• made of 150mm channel bar steel plate 

grade 304 revolving door, double wall 

reinforcement with angular steel 

• revolving door mounted on self-align 

bearing with manual lock/unlock hand 

lath 

• includes vertical entrance gate made of 

3mm thick SS plate w/ steel angle 

frame and counter weight 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

513: 2008 

Slaughterhouse 

Equipment – Stunning 

Box/ Knocking Pen – 

Specifications 

Stunning Gun/Captive 

Volt Stunner 

• Stunning gun/Captive volt stunner with 

100 shots bullets penetrative with 

velocity of 40 meters second with 

round cartridge (bullets) 

• Includes permitting & delivery 

 

Dehiding Platform 

 

• designed for lowering & raising 

operator 

• driven by pneumatic air 150mm dia. 

cylinder  

• includes 25mm dia. schd 30 SS pipe 

hand rail and support 

• with fix hand & tool dip  

• dimension: 1000mmL x 1000mmW x 

2200mmH 

• Note: Varies on the floor area 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

519:2008 

Slaughterhouse 

Equipment – Dehider 

– Specifications 

Electric Hoist 

 

• 1500 kgs capacity 

• includes pendent type push bottom 

switch up and down, hoist trolley, 220 

VAC, single phase, 60 Hz, 1hp made in 

US or equivalent 

 

Evisceration 

Platform/Oscillating 

Platform 

• designed for lowering & raising 

operator driven by pneumatic air 

150mm dia. Cylinder 

• 200 kgs cap. for operated switches, up 

and down with limit switch, made in 

Japan or equivalent, 220 VAC, 60hz or 

equivalent 

• With fix hand and tool dip 

• Dimension:900mm L x 1000mm W x 

3000mm H down chute at 150mm 

spacing o.c. 

• Note: varies on floor area 
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Equipment Description/Specification Other Reference/ 

Requirement 

Beef Trolley 

 

• 120mm dia. roller with tiger bronze 

bushing and flat bar frame machine 

pressed, swivel axle, assembly is hot 

dipped galvanized finish 

• Length: 0.600mm 

• meat hooks are at least 16mm dia. SS 

304 

 

Overhead Railing 

System 

 

• w/ section structural rail support type 

A36 steel 

• with stainless 304 rod shifter 

• 12x63mm flat bar overhead meat rail 

and 10x63mm flat bar rail hangers and 

rail track switches 

• primer coated; enamel finished 

Philippine 

Agricultural 

Engineering 

Standards (PAES) 

517:2008 

Slaughterhouse 

Equipment – 

Overhead Rail System 

for Large Ruminants – 

Specifications 

Carcass Spreader 

 

• 19mm dia. SS pipe 1200mmL 

• driven by pneumatic air cylinder 0.7 

KW (1 HP) tefc motor 220 VAC, 1 

phase, 60 Hz, 1450 rpm w/ speed 

reducer & control box for reverse 

stroke 

• air cylinder is at least 50mm dia. at 

800mm stroke 

• includes pneumatic mechanism w/ 

lever valve controls driven by 

hydraulic motor 1ph 

• includes electrical mechanism w/ lever 

valve and limit switch 

 

Carcass Lowerator 

 

• auger type carcass regulator from high 

to low dispatch rail driven by 0.3 KW 

(0.5 HP) tefc motor with speed reducer, 

220 VAC, 1 phase, 60 Hz 

• screw-type lowerator w/ spindle shaft 

and blades mounted on block bearings 

• includes magnetic starter with 

enclosure 

 

 

Hoof Scalding Vat • 900mm dia. Iron cauldron 

• Includes furnace and chimney 

construction with firebricks insulator 
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Equipment Description/Specification Other Reference/ 

Requirement 

150mm dia., 3mm thk. heat resistant 

extended 1.5m high at the roof top 

Bleeding Through • SS 304 25mm dia. Pipe and 50mm 

tubular legs and frame 

• Full welded construction 

• Dimension:L1500xW1700xH70 & 

50mm 

 

 

C. AUXILIARY EQUIPMENT  

Equipment Description/Specification Other Reference/ 

Requirement 

Trolley Storage Truck • 38mm thick stainless steel pipe frames 

for hog and beef trolley storage with 4 

or 6-100mm dia. Nylon caster for easy 

transport 

• Dimension:1300mmL x 500mmW x 

1000mmH 

 

Paunch Truck • 4.5mm thick stainless steel tub 

construction with tubular handle with 2 

fixed nylon wheels and one swivel 

caster 

 

Hand/Tool Dip Tub 

 

• stainless steel 304 construction with 

drain pipe and valve 

• dimension: 300mmL x 350mmW x 

800mmH 

 

Plastic Curtain 

 

• 5mm thick x 200mm industrial PVC 

plastic curtain  

• anti-insect 

• includes accessories and installation 

 

Overhead Track Scale 

 

• 500kgs capacity, 200gram graduation, 

digital display indicator, v, 1 phase, 60 

Hz power supply 220 

• with printer and calibration certificate 

• includes 2 shear type load cell and steel 

weight section 

 

Hand Washing 

Facilities 

 

• includes hand wash lavatory, liquid 

soap dispenser, hand dryer and hand 

sanitizer 

• knee operated 

• materials all stainless steel 304 
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Equipment Description/Specification Other Reference/ 

Requirement 

Viscera Inspection 

Table 

• 1.5mm thick stainless hopper bottom 

frame and drain 

• 38 and 25mm dia. Stainless steel 304 

legs support with adjustable base jack 

• Dimension: 1000mmL x 600mmW x 

800mmH 

 

Offal Hanger • 5x50mm 304 Stainless Steel angle bar 

for bracket 

• 10mm dia. Of hanger 

 

Carcass Washing 

Enclosure 

• Stainless plate 304 with insulation 

• Dimension: 2200mmH x 1350mmL x 

100mmW 

• With plastic curtain on two sides 

 

Condemned Receptacle • Dimension: 690mmL x 660mmW x 

860mmH 

• Stainless Steel 304 made 4.5mm thick 

stainless-steel tub construction with 

tubular handle with 4-100m dia. Caster 

wheel 

 

Hoof/Hair Remover • SS 304 cone 70mm diameter and 

length 130mm with hook 
 

Head Inspection Rack • 400mm x 1200mm x 1000mm 

• SS304 Angular Bar & tubular bar & lrg 

w/ 6pcs Caster wheel 

 

Chain Block • 1.5 tons  

Pressure Washer • With complete accessories  
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Section VII. Drawings 

Slaughterhouse and Holding Pen 

Page No. Sheet Title 

A.1.1 Perspective; Location Plan; and Site Development Plan 

A.2.2 Ground Floor Plan; Roof Plan; and Fire Place Plan 

A.3.3 Equipment Layout Plan; Legends; and Overhead Rail Framing Layout 

A.4.4 Front Elevation; Right Side Elevation; Left Side Elevation; and Rear Elevation 

A.5.5 Schedule of Doors and Windows; Key Plan; Section Thru “A”A”; and “B”B” 

A.6.6 Schedule of Window Channel; Ground Floor Reflected Ceiling Plan 1-2; and Section 

Thru “C” 

A.7.7 Holding Pens Ground Floor Plan; Holding Pens Roof Plan; Rear Elevation; Right 

Side Elevation; and Detail of Steel Grille Door 

A.8.8 Left Side Elevation; Section “C”C” and “D”D”; Blow-up Detail of Steel Grille 1&2 

 

Page No. Sheet Title 

S.1.9 General Structural Notes; and Foundation Plan 

S.2.10 Detail of Footing; Wall Footing Detail; Roof Slab Framing Plan; Detail of Footing 

Tie Beam (FTB-1); and Schedule of Column 

S.3.11 Roof Beam Framing Plan; Fireplace Framing Plan; Detail of Parapet; Detail of 

Reinforce Concrete Beam; and Schedule of Beams 

S.4.12 Detail of Gable Wall; Roof Framing Plan; Typical Detail of RC Slab; Schedule of 

Slab; Detail of Gable Column; and Detail of Gable Beam 
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S.5.13 Detail of Full Truss (FT-1); Detail of S1 & S2; Blow up Detail of Concrete Gutter; 

Truss Support Connection Detail; Detail Connection of Cross Bracing; and Detail of 

Con. Of C-Purlins to Top Chord 

S.6.14 Holding Pens Foundation Plan; Detail of Footing; Detail of Footing Tie Beam (FTB-

1); Schedule of Column; and Wall Footing Detail 

S.7.15 Roof Beam Framing & Chute Framing Plan; Roof Framing Plan; Detail of Roof 

Beam; Schedule of Beams; Detail of Hog Chute; and Detail of Large Animal Chute 

S.8.16 Detail of Full Truss (FT-2); Truss Diagram; Schedule of Trusses; Detail of S3 & S4; 

Blow-up Detail of Concrete Gutter; Detail of Conn. Of Cross Bracing; and Truss 

Support Connection Detail 

 

Page No. Sheet Title 

P.1.17 General Plumbing Notes and Specifications; Location Plan; and Ground Floor 

Sanitary Layout 

P.2.18 Roof Storm Drain Layout; Legends/Pipe Schedule; Isometric Sanitary Layout; Detail 

of Septic Tank; Detail of Catch Basin; and Detail of VSTR 

P.3.19 Ground Floor Drainage Layout; Legends; Isometric Drainage Layout; Detail of 

Drainage Canal; and Detail of Steel Grating Cover 

P.4.20 Ground Floor Waterline Layout; Legends/Pipe Schedule; and Isometric Waterline 

Layout 

P.5.21 Holding Pens Storm Drain & San. Layout; Holding Pens Storm Drain Layout; 

Legends/Pipe Schedule; Detail of Drainage Canal w/ Con. Cover -1; and Detail of 

Drainage Concrete Cover-1 

P.6.22 Holding Pens Ground Floor Drainage Layout; Isometric Storm Drain & Drainage 

Layout; Legends/Pipe Schedule; Isometric Waterline Layout; Detail of Drainage 

Canal w/ Con. Cover -2; and Detail of Drainage Concrete Cover-2 

 

Page No. Sheet Title 

E.1.23 General Electrical Notes; Legends; Location Map; and Ground Floor Lighting 

Layout-1 

E.2.24 Ground Floor Lighting Layout-2; Ground Floor power Layout; and Legends 

E.3.25 Ground Floor Lighting Layout @ Holding Pens; Load Schedule and Computation; 

DP Single Line Diagram; and Legends 
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Section VIII. Bill of Quantities 

 

 

Item No. Scope of Work  Quantity Unit Unit Cost Total 

SLAUGHTERHOUSE BUILDING & HOLDING PENS 

A. 
EARTHWORK 
 

803 
Structure Excavation 
 

481.43 cu.m.   
  

804 (1) a 
Backfilling of Excavated 
Materials 

270.00 cu.m.   
  

804 (1) b Embankment 2,190.00 cu.m.   

804 (4) Gavel Fill 38.00 cu.m.     

B. PLAIN AND REINFORCED CONCRETE WORK 

902 (1)a1 Reinforcing Steel Bars 24,223.02 kgs.     

900 Structural Concrete 613.39 cu.m.     

C. FINISHINGS AND OTHER CIVIL WORKS 

1047(8) Structural Steel 1.00 lumpsum   
  

1014(1) Pre-Painted Metal Sheets 1,608.00 sq.m.  
 

1046 (1) a2 
Masonry Works (CHB Load 
Bearing (including 
Reinforcing Steel) 150mmm 

1,971.74 sq.m.  

 

1046(1)a1 

Masonry Works (CHB Load 
Bearing (including 
Reinforcing Steel) 100mmm 

134.00 sq.m.   

  

1027 (1) Cement Plaster Finish 5,414.13 sq.m.     

1021 (1) a Cement Floor Finish 847.30 sq.m.     

1001(9) 
Storm Drainage and 
Sewerage System 

1.00 lumpsum  
 

1002(28) Plumbing 1.00 lumpsum   

1011(1)b Roll-Up Doors and Frames 9.20 sq.m.   

1010 Doors 11.76 sq.m.     

1043 PVC Doors & Frames 5.04 sq.m.     

1006(3) Grille Door 11.11 sq.m.   

1008 Aluminum Glass Windows 28.29 sq.m.   

1005 (5) Grille Window 102.48 sq.m.     

1051(5) Metal Railing 47.31 L.m.   

1018 Ceramic Tiles 51.87 sq.m.   

1003 
Carpentry And Joinery 
Works (Ceiling) 

41.15 sq.m.  
 

1032 
Painting, Varnishing And 
Other Related Works 

5,422.51 sq.m.  
 

D. ELECTRICAL 

1100(30) Conduits, Boxes & Fittings 1.00 lumpsum     
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1101(42) Wires And Wiring Devices 1.00 lumpsum     

1102(27) 
Power Load Center, Switchgear 
and Panelboards  

1.00 lumpsum   
  

1103(1) Lighting Fixture 1.00 lumpsum     

E. SPECIAL ITEMS 

A.1.1(1) 
Construction of Temporary 
Facilities 

1.00 lumpsum   
  

B.7 Construction Safety and Health 10.00 months   

B.5 Project Billboard 1.00 each     

EQUIPMENT 

  SPECIAL ITEMS 

 
SPL1 

 
Slaughterhouse Equipment (Note: 
Please See Attached Breakdown of 
Equipment) 

 
1.00 

lumpsum   

  

WASTE WATER TREATMENT 

A. EARTHWORK 

803 Structure Excavation 450.00 cu.m.     

804 (1) a Backfilling of Excavated Materials 60.03 cu.m.     

B. PLAIN AND REINFORCED CONCRETE WORS  

902 (1) a1 Reinforcing Steel Grade 40 6,529.25 kgs.     

900 Structural Concrete 99.09 cu.m.     

C. FINISHINGS AND OTHER CIVIL WORKS  

1001(9) 
Storm Drainage and Sewerage 
System 

1.00 lumpsum   
  

ELEVATED WATER TANK 

A. EARTHWORK 

803 Structure Excavation 37.00 cu.m.     

804 (1) a Backfilling Of Excavated Materials 22.00 cu.m.     

B. PLAIN AND REINFORCED CONCRETE WORK 

902 (1) a1 Reinforcing Steel, Grade 40 3,593.00 kgs.     

900 Structural Concrete 18.53 cu.m.     

C. FINISHINGS AND OTHER CIVIL WORKS 

1027 Cement Plaster Finish 81.22 sq.m.     

1016 (1) a Waterproofing 66.25 sq.m.     

1051(5) Metal Railings 15.60 L.m.     

1002(28) Plumbing 1.00 lumpsum     

PERIMETER FENCE 

A. EARTHWORK 

803 Structure Excavation 162.00 cu.m.     

804 (1) a Backfilling Of Excavated Materials 98.00 cu.m.     

B. PLAIN AND REINFORCED CONCRETE WORK 

902 (1) a1 Reinforcing Steel, Grade 40 11,780.86 kgs.     

900 Structural Concrete 94.40 cu.m.     

C. FINISHINGS AND OTHER CIVIL WORKS 
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1046 (1) a2 
Masonry Works (CHB Load 
Bearing (including Reinforcing 
Steel) 150mmm 

424.03 sq.m.   

  

1027 Joint Cement Plaster Finish 1,064.00 sq.m.     

D. SPECIAL ITEMS 

1006 Installation of Steel Gate 26.22 sq.m.     

CARPORT, ELECTRICAL AND PUMP HOUSE 

A. EARTHWORK 

803(1)a Structure Excavation 32.36 cu.m.     

804 (1) a Backfilling Of Excavated Materials 11.00 cu.m.     

804 (4)  Gravel Fill 7.00 cu.m.     

B. PLAIN AND REINFORCED CONCRETE WORK  

902 (1) a1 Reinforcing Steel Bars 5,469.84 kgs.     

900 Structural Concrete 157.30 cu.m.     

C. FINISHINGS AND OTHER CIVIL WORKS 

1046(1)a2 

Masonry Works (CHB Load 
Bearing (including Reinforcing 
Steel) 150mmm 

53.61 sq.m.   

  

1046(1)a1 

Masonry Works (CHB Load 
Bearing (including Reinforcing 
Steel) 100mmm 

12.60 sq.m.  

 

1027 Cement Plaster Finish 136.98 sq.m.   

1021(1)a Cement Floor Finish 40.40 sq.m.   

1001(9) 
Storm Drainage and Sewerage 
System 

1.00 lumpsum  
 

1006(3) Grille Door 4.62 sq.m.     

1005(5) Grille Window 16.83 sq.m.     

1032 
Painting, Varnishing and Other 
Related Works 

152.60 sq.m.   
  

D. ELECTRICAL 

1100(30) Conduits, Boxes & Fittings 1.00 lumpsum     

1102(42) Wires And Wiring Devices 1.00 lumpsum     

1102(27) 
Power Load Center, Switchgear 
and Panelboards 

1.00 
lumpsum 

 
 

1103(1) Lighting Fixture 1.00 lumpsum   

E. MECHANICAL 

1201(1) Water Pumping System 1.00 lumpsum     

CARPORT, ELECTRICAL AND PUMP HOUSE 

A. EARTHWORK 

101(1) Clearing and Grubbing 0.30 hectare     

B. SUB-BASE & BASE COURSE 

200 Aggregate Sub-base Course 90.00 Cu.m.   

201 Aggregate Sub-base Course 15.59 Cu.m.   

C. SURFACE COURSE 

311(1)a 
Portland Cement Concrete 
Pavement (150mm thk.) 

600.00 Sq.m. 
  

D. MISCELLANEOUS STRUCTURE 

600(4) Curd and Gutter 44.00 L.m.   
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404 Reinforcing Steel 3,287.09 Kgs.   

405 Structural Concrete 43.25 Cu.m.   

Total   
 

 

Amount in words: 

_____________________________________________________________________________ 

_____________________________________________________________________________ 
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List of Equipment under SPL 3- Slaughter House Equipment 

 

A. HOG LINE 

Equipment Quantity Unit 

Hog Restrainer 

• V-Shape type chamber, made of 3mm SS Grade 304 

• steel plate 

• MS plate fully welded construction with hand lever   

unloader, vertical type entrance gate 

• dimension: 1800mmL x 900mmW x 900mmH 

1.00 set 

Slap Tattooer 

• Slap Tattooer with ink and characters from (A-Z) and 

(0-9) 

2.00 sets 

Electric Hog Stunner 

• 220 VAC input, 0-250 VAC output (variable) 1-phase 

with enclosure 

•  Scissor type 

• includes power switch, safety switch pilot lamps, 

contractors and thermal fuses includes 4 meters royal 

corner and stainless-steel stunning tong 

1.00 set 

Scalding Vat Solid Fired 

• 6mm thick SS Grade 304 full welded construction 

with 50mm dia. SS drain gate valves, lifter, and    

counter weight 

• includes furnace construction w/ fire bricks insulation 

and 250mm dia. heat resistant chimney 1.5 meters    

extended from roof top 

• dimension: 1800mmL x 1500mmW x 700mmH 

includes SS 304 solid rod (L is 1000mm and 16mm 

diameter) w/ hook (130mm length and 10mm 

diameter) 

1.00 set 

Dehairing/Gambreling Table 

• 38mm dia. stainless steel tubular legs and frame with 

adjustable base jack 

• 32mm dia. stainless steel pipe table top and tipping 

down chute at 150mm spacing O.C. 

• full welded construction 

• 2000mmL x 1200mmW x 600mmH 

• With 3mm thk. SS304 sliding plate 

1.00 

piece 
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Equipment Quantity Unit 

Hog Trolley 

• 95mm dia. roller with tiger bronze bushing and flat 

bar frame 

• machine pressed with swivel axle and hot dip 

galvanized finished 

• length: 0.600mm 

• includes 12mm dia. SS 304 hook 

30.00 pieces 

Gambrel 

Made of stainless 304, 530mm total length 16mm gambrel 

& 8mm lifting lug 

20.00 pieces 

Blue Torch with Tank 

With 11kgs. Capacity LPG Tank and flexible hose 
1.00 unit 

Sticking Platform with Blood through 

• 1.5mm thick SS T304 Elbow-shape type roller 

conveyor with tipping down chute 

• 38mm dia. stainless steel tubular legs and frame with 

adjustable base jack 

• 32mm dia. stainless steel pipe table top and support at 

150mm spacing o.c. 

• full welded construction with bleeding pan 

1.00 piece 

 

B. CATTLE LINE 

Equipment Quantity Unit 

Knocking Pen Door w/ Entrance Gate 

• made of 150mm channel bar steel plate grade 304 

revolving door, double wall reinforcement with angular 

steel 

• revolving door mounted on self-align bearing with 

manual lock/unlock hand lath 

• includes vertical entrance gate made of 3mm thick SS 

plate w/ steel angle frame and counter weight 

1.00 set 
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Equipment Quantity Unit 

Stunning Gun/Captive Volt Stunner 

• with 100 shots bullets penetrative with velocity of 

40meters/second with rounds cartridge (bullets) 

• including permitting & delivery 

1.00  set 

Dehiding Platform 

 

• designed for lowering & raising operator 

• driven by pneumatic air 150mm dia. cylinder  

• includes 25mm dia schd 30 SS pipe hand rail and 

support 

• with fix hand & tool dip  

• dimension: 1000mmL x 1000mmW x 2200mmH 

Note: Varies on the floor area 

1.00 piece 

Electric Hoist 

 

• 1500 kgs capacity 

• includes pendent type push bottom switch up and down, 

hoist trolley, 220 VAC, single phase, 60 Hz, 1hp made 

in US or equivalent 

1.00 set 

Evisceration Platform/Oscillating Platform 

 

• designed for lowering & raising operator driven by 

pneumatic air 150mm dia. Cylinder 

• 200 kgs cap. for operated switches, up and down with 

limit switch, made in Japan or equivalent, 220 VAC, 

60hz or equivalent 

• With fix hand and tool dip 

• Dimension:900mm L x 1000mm W x 3000mm H down 

chute at 150mm spacing o.c. 

• Note: varies on floor area 

1.00 piece 

Beef Trolley 

• 120mm dia. roller with tiger bronze bushing and flat bar 

frame machine pressed, swivel axle, assembly is hot 

dipped galvanized finish 

• Length: 0.600mm 

• meat hooks are at least 16mm dia. SS 304 

8.00 Pieces 

Overhead Railing System 

 

• w/ section structural rail support type A36 steel 

• with stainless 304 rod shifter 

• 12x63mm flat bar overhead meat rail and 10x63mm flat 

bar rail hangers and rail track switches 

48.00 Linear meter 
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Equipment Quantity Unit 

• primer coated; enamel finished 

Carcass Spreader 

 

• 19mm dia. SS pipe 1200mmL 

• driven by pneumatic air cylinder 0.7 KW (1 HP) tefc 

motor 220 VAC, 1 phase, 60 Hz, 1450 rpm w/ speed 

reducer & control box for reverse stroke 

• air cylinder is at least 50mm dia. at 800mm stroke 

• includes pneumatic mechanism w/ lever valve controls 

driven by hydraulic motor 1ph 

• includes electrical mechanism w/ lever valve and limit 

switch 

1.00 Piece 

Carcass Lowerator 

• auger type carcass regulator from high to low dispatch 

rail driven by 0.3 KW (0.5 HP) tefc motor with speed 

reducer, 220 VAC, 1 phase, 60 Hz 

• screw-type lowerator w/ spindle shaft and blades 

mounted on block bearings 

• includes magnetic starter with enclosure 

1.00 Piece 

Hoof Scalding Vat 

• 900mm dia. Cast iron cauldron 

• Includes furnace and chimney construction with 

firebricks insulator 150mm dia., 3mm thick heat resistant 

extended 1.5m high at the roof top 

1.00 Piece 

Bleeding Through 

• SS 304 25mm dia. Pipe and 50mm tubular legs and frame 

• Full welded construction 

• Dimension: L1500 x W1700 x H70 & 50mm 

1.00 Piece 

 

C. AUXILIARY EQUIPMENT  

Equipment Quantity Unit 

Trolley Storage Truck 

• 38mm thick stainless-steel pipe frames for hog and beef 

trolley storage with 4 or 6 – 100mm dia. Nylon caster 

for easy transport 

1.00 Piece 
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Equipment Quantity Unit 

• dimension: 1300mmL x 500mmW x 1000mmH 

Paunch Truck 

• 4.5mm thick stainless-steel tub construction with 

tubular handle with 2 fixed nylon wheels and one 

swivel caster 

1.00 Piece 

Hand/Tool Dip Tub 

• stainless steel 304 construction with drain pipe and 

valve 

• dimension: 300mmL x 350mmW x 800mmH 

8.00 Pieces 

Plastic Curtain 

• 5mm thick x 200mm industrial PVC plastic curtain  

• anti-insect 

• includes accessories and installation 

2.00 Rolls 

Overhead Track Scale 

• 500kgs capacity, 200gram graduation, digital display 

indicator, v, 1 phase, 60 Hz power supply 220 

• with printer 

• includes 2 shear type load cell and steel weight section 

1.00 Set 

Hand Washing Facilities 

• includes hand wash lavatory, liquid soap dispenser, 

hand dryer and hand sanitizer 

• Knee Operated 

• Materials all stainless steel 304 

• Dimension:1000mmL x 600mmW x 800mmH 

3.00 Pieces 

Viscera Inspection table 

• 1.5mm thick stainless hopper bottom frame and drain 

• 38 and 25mm dia. Stainless steel 304 legs support with 

adjustable base jack 

• Dimension:1000mmL x 600mmW x 800mmH  

2.00 Pieces 

Offal Hanger 

• 5X50mm 304 Stainless Steel angle bar for bracket 

• 10mm dia. Of hanger 

11.00 Linear Meter 

Carcass Washing Enclosure 
1.00 Set 
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Equipment Quantity Unit 

• Stainless plate 304 with insulation 

• Dimension:2200mmH x 1350mmL x 100mmW 

• With Plastic curtain on two sides 

Condemned Receptacle 

• Dimension: 690mmL x 660mm W x 860mmH 

• Stainless Steel 304 made 4.5mm thick stainless-steel 

tub construction with tubular handle with 4-100m dia. 

Caster wheel 

2.00 Pieces 

Hoof/Hair Remover 

• SS 304 cone 70mm diameter and length 130mm with 

hook 

10.00 Pieces 

Head Inspection Rack 

• 400mm x 1200mm x 1000mm 

• SS304 Angular Bar & Tubular Bar & lrg with 6pcs 

Caster Wheel 

1.00 Set 

Chain Block 

• 1.5 tons 

1.00 Set 

Pressure Washer 

• w/ complete accessories 
1.00 Set 
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Bid Form 

 

Date:  _______________________  

IB1 No: ______________________ 

 

To:  Bids & Awards Committee 

       LGU-Mansalay 

Address: Poblacion, Mansalay, Oriental Mindoro 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 

for the Contract Construction of Mansalay Slaughterhouse AA; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

 

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the Construction of Mansalay Slaughterhouse AA of 

the Municipality of Mansalay. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Notice of Award 

 

[Letterhead of the Entity] 

 

Date: [insert date] 

 

To: [Name and address of Contractor] 

 

 

This is to notify you that your Bid dated [insert date] for execution of the [insert name of 

Contract and identification number as given in the ITB] for the Contract Price of [insert amount 

in specified currency] , as corrected and or modified2 if applicable, in accordance with the 

Instructions to Bidders is hereby accepted by our Agency. 

 

You are hereby instructed to come to our office located at [insert address] to sign the formal 

agreement on [date] at [time]. 

 

 

Authorized Signature:   

Name:   

Designation:   

 

 

 

 

 

 

2 Delete “corrected and” or “corrected and modified” if not applicable. 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 

[insert the amount in specified currency in numbers and words] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 
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execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement)
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement of 

the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of 

the IRR of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

a. Upon expiration of the bid security validity period, as indicated in ITB 18.2 of the 

bidding documents; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 

card used], with his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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Qualification Information 

 

 

NOTES: 

The information to be filled in by Bidders in the following pages will be used for purposes 

of qualification as provided for in GCC Clause 7. This information will not be 

incorporated in the Contract. Attach additional pages as necessary. 

 

1.  Individual Bidders or Individual Members of Joint Ventures 

1.1  Constitution or legal status of Bidder: [attach copy] 

Place of registration: [insert] 

Principal place of business: [insert] 

Power of attorney of signatory of Bid: [attach] 

 

1.2*  Total annual volume of construction work performed in the past five years as listed in the 

Eligibility Data Sheet, reflected using the currency specified for the Bid. 

Annual turnover data (construction only) 

Year Turnover in (specified currency) 

1.  

2.  

3.  

 

 

1.3  Work performed as prime contractor on works of a similar nature and volume over the 

last five years. Proof of completion, e.g. Certificate of Completion signed by the 

Employer or Owner, shall be submitted. Also list details of work under way or committed, 

including expected completion date. 
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Project Name 

and Country 

Name of Employer 

and contact person 

Type of work 

performed and 

year of 

completion 

Total Value of 

Contract  

(in specified 

currency) 

1.    

2.    

 

1.4  Major items of contractor’s Equipment proposed for carrying out the Works. List all 

information requested below. 

Item of equipment Description, make, and age 

(years) 

Owned, leased (from 

whom?), or to be 

purchased (from whom?) 

1. [Employer to 

specify] 

  

2.   

3.   

 

1.5*  Qualifications and experience of Contract Manager proposed for administration and 

execution of the Contract. Attach bio-data. 

Name  

(primary candidate 

and alternate) 

Years of experience in 

similar works 

Years of experience as 

Contract Manager 

1.   

2.   

 

1.6* Financial statements for the last three (3) years.  Attach audited financial statements. 

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in 

hand, lines of credit, etc. List below and attaché copies of support documents. 
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Source of financing Amount in (specified currency) 

1.  

2.  

3.  

 

1.8 Name, address, and telephone and facsimile numbers of banks that may provide references 

if contacted by the Entity. 

 

1.9 Proposed Program of Work (work method and schedule). Attach descriptions, drawings 

and charts, as necessary, to comply with the requirements of the Bidding Documents. 

 

1.10* Proposed subcontracts and firms involved. Refer to GCC Clause 8. 

Section of the 

Works 

Value of 

subcontract 

Subcontractor 

(Name and 

address) 

Experience in 

similar work 

    

    

 

2.  Joint Ventures* 

2.1  The information listed in 1.1 - 1.9 above shall be provided for each partner of the joint 

venture. 

2.2  Attach the power of attorney of the signatory(ies) of the Bid authorizing signature of the 

Bid on behalf of the joint venture. 

2.3  Attach the Agreement among all partners of the joint venture (and which is legally 

binding on all partners), which shows that: 

(a)  all partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms; 
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(b)  one of the partners will be nominated as being in charge, authorized to incur 

liabilities, and receive instructions for and on behalf of any and all partners of the 

joint venture; and 

(c)  the execution of the entire Contract, including payment, shall be done exclusively 

with the partner in charge. 
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(With Bank’s Letter Head)  

Form of Performance Security (Bank Guarantee) 

 

 

To : [Name of PROCURING ENTITY] 

[Address of PROCURING ENTITY] 

 

WHEREAS, [name and address of contractor] (hereinafter called the “Contractor”) 

has undertaken, in pursuance of Contract No. [insert number] dated [insert date] to execute 

[name of Contract and brief description of Works] (hereinafter called the “Contract”); 

 

AND WHEREAS, it has been stipulated by you in the said Contract that the contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS, we have agreed to give the contractor such a Bank Guarantee; 

 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the contractor, up to a total of [insert amount of Guarantee in numbers and 

in words]3such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of [amount of Guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

 

We hereby waive the necessity of demand of the said debt from the contractor before 

presenting us with the demand. 

 

 

3 An amount is to be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract, and denominated in the specified currency. 
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We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the contractor shall in any way release us from any 

liability under this Guarantee, and we hereby waive notice of any such change, addition, or 

modification. 

 

This Guarantee shall be valid until a date twenty eight (28) days from the date of issue 

of the Certificate of Final Acceptance. 

 

 

Signature and seal of the Guarantor   

Name of Bank  

Address  

Date   
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(With Bank’s Letter Head)  

Bank Guarantee for Advance Payment 

 

 

To: [name and address of PROCURING ENTITY] 

[name of Contract] 

 

Gentlemen: 

 

In accordance with the provisions of the GCC Clause 32 of the above-mentioned Contract, 

[name and address of contractor] (hereinafter called “the contractor”) shall deposit with [name 

of PROCURING ENTITY] a Bank Guarantee to guarantee his proper and faithful performance 

under the said Clause of the Contract in an amount of [amount of Guarantee] [amount in 

words]4 

 

We, the [Bank or Financial Institution], as instructed by the contractor, agree unconditionally 

and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

[name of PROCURING ENTITY] on his first demand without whatsoever right of objection on 

our part and without his first claim to the contractor, in the amount not exceeding [amount of 

Guarantee] [amount in words]5 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of Works to be performed there under or of any of the Contract documents which may be 

made between [name of PROCURING ENTITY] and the contractor, shall in any way release 

us from any liability under this Guarantee, and we hereby waive notice of any such change, 

addition, or modification. 

 

 

4 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance 

Payment, and denominated in the specified currency of the Advance Payment as specified in the Contract. 

5 An amount is to be inserted by the Bank or Financial Institution representing the amount of the Advance 

Payment, and denominated in the specified currency of the Advance Payment as specified in the Contract. 
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This Guarantee shall remain valid and in full effect from the date of the advance payment under 

the Contract until [name of PROCURING ENTITY] receives full repayment of the same amount 

from the contractor. 

 

Yours truly, 

 

Signature and seal:  ______________________________________________________  

Name of Bank/Financial Institution:  ________________________________________  

Address:  ______________________________________________________________  

Date:  _________________________________________________________________  
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	Section I. Invitation to Bid
	1. The Government of the Philippines (GoP) has received a Loan from the World Bank towards the cost of Philippine Rural Development Project and it intends to apply part of the proceeds of this Loan to payments under the contract for the Construction o...

	Section II. Instruction to Bidders
	A. General
	1. Scope of Bid
	1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as described in Section VI Specifications.
	1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.
	1.3. The successful Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause ‎1.17.
	2. Source of Funds

	The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for the Project, as defined in the BDS, to cover eligible payments un...
	3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Funding Source:
	(a) defines, for purposes of this provision, the terms set forth below as follows:
	(i) "corrupt practice" means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includ...
	(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Entity, and includes collusive practices among Bidders (prior to or after Bid su...
	(iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels; and
	(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of  a contract;
	(v) “obstructive practice” is
	(b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or fraudulent practices in competing for the Contract; and
	(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded Contract funded by the Funding Source if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing or, or i...
	3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Cla...
	3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a contractor in the bidding for and performance of a contract themselves or through independent auditors as reflected in the G...
	4. Conflict of Interest

	4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have ...
	(a) A Bidder has controlling shareholders in common with another Bidder;
	(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;
	(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pr...
	(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the participation of subcontractors in more than one bid;
	(f) A Bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	(g) A Bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any...
	4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), ...
	(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
	(b) If the Bidder is a partnership, to all its officers and members;
	(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;
	(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders or members; and
	(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	5. Eligible Bidders
	5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:
	(a) Duly licensed Filipino citizens/sole proprietorships;
	(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines;
	(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;
	(d) Cooperatives duly organized under the laws of the Philippines.
	(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in accordance with Letter of Instruc...
	5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not attached agencies of the Procuri...
	5.4. (a)  The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices ...
	(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
	6. Bidder’s Responsibilities
	6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX Bidding Forms as required in ITB Clause ‎12.1(b)(ii.3).
	6.2. The Bidder is responsible for the following:
	(a) Having taken steps to carefully examine all of the Bidding   Documents;
	(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	(c) Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under ITB Clause ‎10.4.
	(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its agencies, offices, corporations, or LGUs, including foreign government/foreign or international financing institution whose blacklisting rules have been recogniz...
	(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided  therein are true and correct;
	(g) Authorizing the HoPE or its duly authorized representative/s to verify all the documents submitted;
	(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contrac...
	(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in relation to other provisions of RA 3019;
	(j) Complying with existing labor laws and standards, in the case of procurement of services. Moreover, bidder undertakes to:
	(i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or collective bargaining agreement; or arbitration award, if and when appl...
	In case there is a finding by the Procuring Entity or the DOLE of underpayment or non-payment of workers’ wage and wage-related benefits, bidder agrees that the performance security or portion of the contract amount shall be withheld in favor of the c...
	(ii) Comply with occupational safety and health standards and to correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, bidder undertakes to suspend contract implementation pending clearance to proceed from the DOLE Regional Office and to comply with Work Stoppage Order; and
	(iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or collective bargaining agreement; or arbitration award, ...
	(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the;
	6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project req...
	6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the nature of the ...
	6.5. The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity.  However, the Procuring Entity shall ensure that ...
	6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way.
	6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	6.8. The Bidder should note that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7. Origin of Goods and Services

	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	8. Subcontracts
	8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion shall not relieve the Bidder from any li...
	8.2. Subcontractors must submit the documentary requirements under ITB Clause ‎12 and comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting ...
	8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submis...

	B. Contents of Bidding Documents
	9. Pre-Bid Conference
	9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes...
	9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10. Clarification and Amendment of Bidding Documents
	10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity at the address indicated in the BDS at least ten (10) cal...
	10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline for the submission and rece...
	10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the Procuring Entity concerned, if available, and at any conspicuous place in the premises of the Procuring Entity concerned. It shall be the...

	C. Preparation of Bids
	11. Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12. Documents Comprising the Bid: Eligibility and Technical Components
	12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility docum...
	(ii) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
	Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project; and
	(iv) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause ‎18. If the Bidder opts to submit the bid security in the form of:
	(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	(i.2) a surety bond accompanied by a certification coming from the Insurance Commission that the surety or insurance company is authorized to issue such instruments.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the required...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in Section IX Bidding Forms.
	13. Documents Comprising the Bid: Financial Component
	13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following:
	(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 15.1 and 15.3; and
	(b) Any other document related to the financial component of the bid as stated in the BDS.
	13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted.
	14. Alternative Bids
	14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purpose...
	14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bid...
	14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) wi...
	15. Bid Prices
	15.1. The contract shall be for the whole Works, as described in ITB Clause ‎1.1, based on the priced Bill of Quantities submitted by the Bidder.
	15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall...
	15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC...
	16. Bid Currencies
	16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevail...
	16.2. If so allowed in accordance with ITB Clause ‎16.1, the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the exc...
	16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	17. Bid Validity
	17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security d...
	18. Bid Security
	18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance with the following schedule:
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall enter into contract with the procuring entity and furnish the performance security required under ITB Clause 32.2, within ten (10) calenda...
	18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a request for reconsid...
	18.4. Upon signing and execution of the contract, pursuant to ITB Clause ‎31, and the posting of the performance security, pursuant to ITB Clause ‎32, the successful Bidder’s Bid Security will be discharged, but in no case later than the Bid Security ...
	18.5. The bid security may be forfeited:
	(a) if a Bidder:
	(i) withdraws its bid during the period of bid validity specified in ITB Clause 17;
	(ii) does not accept the correction of errors pursuant to ITB Clause ‎27.3(b);
	(iii) has a finding against the veracity of the required documents submitted in accordance with ITB Clause 28.2;
	(iv) submission of eligibility requirements containing false information or falsified documents;
	(v) submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding;
	(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB;
	(viii) refusal or failure to post the required performance security within the prescribed time;
	(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor;
	(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	(b) if the successful Bidder:
	(i) fails to sign the contract in accordance with ITB Clause ‎31;
	(ii) fails to furnish performance security in accordance with ITB Clause ‎32.
	19. Format and Signing of Bids
	19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX in the Bidding Forms on or before the deadline specified in the ITB Clause ‎21 in two (2) separate sealed bid envelope...
	19.2  Forms as mentioned in ITB Clause ‎19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses ‎12 and ‎13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between t...
	19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	20. Sealing and Marking of Bids
	20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause ‎12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and the original of their financial component in another sealed envelope marked...
	20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  Thes...
	20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	20.4. All envelopes shall:
	(a) contain the name of the contract to be bid in capital letters;
	(b) bear the name and address of the Bidder in capital letters;
	(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1;
	(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause ‎21.
	20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted. The BAC or the Pro...

	D. Submission and Opening of Bids
	21. Deadline for Submission of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its or...
	23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline prescribed for submiss...
	23.3. Bids requested to be withdrawn in accordance with ITB Clause ‎23.1 shall be returned unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express its intention not to participate in the bidding through a letter whic...
	23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid F...
	24. Opening and Preliminary Examination of Bids
	24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custod...
	24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the req...
	24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose first bid envelope was rate...
	24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
	24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all bids received and opened.
	24.6. In the case of an eligible foreign bidder as described in ITB Clause ‎5, the following Class “A” Documents may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned, which shall l...
	a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;
	b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder is located; and
	c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized institutions, for the preceding calenda...
	24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses ‎12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes compl...
	24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of ...
	24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening shall ...
	24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail address. The notice s...

	E. Evaluation and Comparison of Bids
	25. Process to be Confidential
	25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the issuance of the Notice ...
	25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	26. Clarification of Bids
	27. Detailed Evaluation and Comparison of Bids
	27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	27.2. The Lowest Calculated Bid shall be determined in two steps:
	(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive and, thus,...
	(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms to determine the calculated prices.
	27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes the Bill of Quantities.
	27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes,...
	27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated simultaneously...
	28. Post Qualification
	28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, ‎12, and ‎13.
	28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through...
	28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses ‎12 and ‎13, as well as other information as the Procuring Entity deems necessary and appropriate, ...
	28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said Bidder at its submitted p...
	28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s capabilities to per...
	28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized representative shall approve or disapprove the said recommendati...
	28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and the Bidder in writing of such decision and the grounds for ...
	29. Reservation Clause
	29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresent...
	29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and ...
	(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the Bidders themselves, or between a Bidder ...
	(b) If the Procuring Entity’s BAC is found to have failed in following the prescribed bidding procedures; or
	(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	(i) If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the HoPE;
	(ii) If the project is no longer necessary as determined by the HoPE; and
	(iii) If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
	(a) No bids are received;
	(b) All prospective Bidders are declared ineligible;
	(c) All bids fail to comply with all the bid requirements, fail post-qualification; or
	(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award is made in accordance with Section 40 of the IRR of RA 9184.

	F. Award of Contract
	30. Contract Award
	30.1. Subject to ITB Clause ‎28, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or b...
	30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	(a) Submission of the following documents within ten (10) calendar days from receipt of the Notice of Award:
	(i) In the case of procurement by a Philippine Foreign Service Office or Post, the PhilGEPS Registration Number of the winning foreign Bidder; or
	(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of the PCAB license and registration for the type and cost...
	(b) Posting of the performance security in accordance with ITB Clause ‎32;
	(c) Signing of the contract as provided in ITB Clause ‎31; and
	(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.
	31. Signing of the Contract
	31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating the...
	31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10) calendar day period provided that all the documentary requirements are complied with.
	31.4. The following documents shall form part of the contract:
	(a) Contract Agreement;
	(b) Bidding Documents;
	(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pr...
	(d) Performance Security;
	(e) Notice of Award of Contract; and
	(f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	32. Performance Security
	32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring ...
	32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount not less than the percentage of the total contract price in accordance with the following schedule:
	32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall have a fresh period t...
	33. Notice to Proceed
	Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to the suc...
	34. Protest Mechanism
	Decision of the procuring entity at any stage of the procurement process may be questioned in accordance with Sections 55 of the IRR of RA 9184.


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1. Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	2. Interpretation
	2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3. The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3. Governing Language and Law
	3.1. This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Co...
	3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	4. Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	5. Possession of Site
	5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fa...
	5.2. If possession of a portion is not given by the date stated in the SCC Clause ‎5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contract time to address such delay shall b...
	5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by i...
	5.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intende...
	6. The Contractor’s Obligations
	6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and co...
	6.3. The Contractor shall be responsible for the safety of all activities on the Site.
	6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further c...
	6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discover...
	7. Performance Security
	7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any of the forms prescribe...
	7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	7.3. The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	7.4. The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	(a) There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	(b) The Contractor has no pending claims for labor and materials filed against it; and
	(c) Other terms specified in the SCC.
	7.5. The Contractor shall post an additional performance security following the amount and form specified in ITB Clause ‎32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendm...
	7.6. In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not ...
	7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individu...
	8. Subcontracting
	8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in BDS Clause ‎8.1.
	8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants o...
	8.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract implementation stage. Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract. In either case...
	9. Liquidated Damages
	9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the ...
	9.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
	10. Site Investigation Reports
	11. The Procuring Entity, Licenses and Permits
	12. Contractor’s Risk and Warranty Security
	12.1. The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occas...
	12.2. The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any ...
	12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perp...
	12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structu...
	(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project ...
	(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/F...
	(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining...
	(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned sh...
	12.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	12.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause ‎12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursemen...
	13. Liability of the Contractor
	14. Procuring Entity’s Risk
	14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	(i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	(ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where t...
	15. Insurance
	15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	(a) Contractor’s All Risk Insurance;
	(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	(c) Personal injury or death of Contractor’s employees; and
	(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Ent...
	15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insuranc...
	15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	15.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	(a) The issuer of the insurance policy to be replaced has:
	(i) become bankrupt;
	(ii) been placed under receivership or under a management committee;
	(iii) been sued for suspension of payment; or
	(iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	16. Termination for Default of Contractor
	16.1. The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been i...
	(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	(iii) The Contractor:
	(i) abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	(ii) does not actually have on the project Site the minimum essential equipment listed on the bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	(iii) does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	(iv) neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	(v) sub-lets any part of this Contract without approval by the Procuring Entity.
	16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under the Contract shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	17. Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	18. Termination for Other Causes
	18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of conditions that make ...
	18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, pr...
	(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Repre...
	(f) The Contractor does not maintain a Security, which is required;
	(g) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause ‎9; and
	(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract
	acquisition and implementation, such as, but not limited to, the following:
	(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1‎(a), unless otherwise specified in the SCC;
	(ii) drawing up or using forged documents;
	(iii) using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	(iv) any other act analogous to the foregoing.
	18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, f...
	18.5. When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative in order to terminate the existing contract for a cause other than those listed under GCC Clause ‎18.3, the Procuring E...
	18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	19. Procedures for Termination of Contracts
	19.1. The following provisions shall govern the procedures for the termination of this Contract:
	(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such g...
	(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the HoPE a verified position paper stating why the contract should not be terminated.  If the Contractor fails to show cause after...
	(d) The Procuring Entity may, at any time before receipt of the Contractor’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed,...
	(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the HoPE shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its decision and, unless o...
	(f) The HoPE may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the HoPE.
	19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring...
	(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to ...
	(i) Employment of competent technical personnel, competent engineers and/or work supervisors;
	(ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	(iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	(iv) Deployment of committed equipment, facilities, support staff and manpower; and
	(v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	(c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating she...
	(i) Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	(ii) Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	(e) Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	20. Force Majeure, Release From Performance
	20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, ...
	which could have been avoided with the exercise of reasonable diligence by the Contractor.
	20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontin...
	20.3. If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause ‎28;
	(b) the cost of his suspension and demobilization;
	(c) any sum to which the Procuring Entity is entitled.
	20.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	21. Resolution of Disputes
	21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or di...
	21.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative was either outside the authority given to the Procuring Entity’s Representative by this Contract or that the decision was wrongly taken, the decision shall...
	21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitra...
	That, by mutual agreement, the parties may agree in writing to resort to other alternative modes of dispute resolution.
	22. Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a s...
	23. Procuring Entity’s Representative’s Decisions
	23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	24.2. The Contractor shall be responsible for design of Temporary Works.
	24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	25. Acceleration and Delays Ordered by the Procuring Entity’s Representative
	25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Enti...
	25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	26. Extension of the Intended Completion Date
	26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining...
	26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submi...
	27. Right to Vary
	27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	27.2. Variations shall be valued as follows:
	(a) At a lump sum price agreed between the parties;
	(b) where appropriate, at rates in this Contract;
	(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the HoPE.
	28. Contractor's Right to Claim
	29. Dayworks
	29.1. Subject to GCC Clause ‎43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given writ...
	29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the...
	29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	30. Early Warning
	30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution ...
	30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any re...
	31. Program of Work
	31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	31.2. An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this peri...
	31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A rev...
	31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as nece...
	31.6. All Variations shall be included in updated Program of Work produced by the Contractor.
	32. Management Conferences
	32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the earl...
	32.2. The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for actions to be taken ...
	33. Bill of Quantities
	33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not excee...
	33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	34. Instructions, Inspections and Audits
	34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any sample...
	34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	35. Identifying Defects
	36. Cost of Repairs
	37. Correction of Defects
	37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s Representativ...
	37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the C...
	38. Uncorrected Defects
	38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have t...
	38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	39. Advance Payment
	39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be m...
	39.2. The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, i...
	39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause ‎39.1.
	40. Progress Payments
	40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and...
	40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	(a) Cumulative value of the work previously certified and paid for.
	(b) Portion of the advance payment to be recouped for the month.
	(c) Retention money in accordance with the condition of contract.
	(d) Amount to cover third party liabilities.
	(e) Amount to cover uncorrected discovered defects in the works.
	40.3. Payments shall be adjusted by deducting there from the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from t...
	40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least five percent (5%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	40.5. Items of the Works for which a price of “0” (zero) has been entered will not be  paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	41. Payment Certificates
	41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	41.3. The value of Work executed shall:
	(a) be determined by the Procuring Entity’s Representative;
	(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	(c) include the valuations of approved variations.
	41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	42. Retention
	42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause ‎42.2.
	42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress paym...
	42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a co...
	42.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	43. Variation Orders
	43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either du...
	43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, wh...
	43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope...
	43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar...
	(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his com...
	(b) The HoPE or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the appropriate technical staff or office of the Procuring Entity to conduct an on-the-spot investigation to v...
	(c) The technical staff or appropriate office of the Procuring Entity shall submit a report of their findings and recommendations, together with the supporting documents, to the Head of Procuring Entity or his duly authorized representative for consid...
	(d) The HoPE or his duly authorized representative, acting upon the recommendation of the technical staff or appropriate office, shall approve the Change Order or Extra Work Order after being satisfied that the same is justified, necessary, and in order.
	(e) The timeframe for the processing of Variation Orders from the preparation up to the approval by the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	44. Contract Completion
	45. Suspension of Work
	45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct...
	45.2. The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice f...
	(a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	(b) Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	(c) Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by...
	(d) There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unl...
	45.3. In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	46. Payment on Termination
	46.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up t...
	46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Material...
	46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	46.4. If the Contractor has terminated the Contract under GCC Clauses ‎17 or ‎18, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	47. Extension of Contract Time
	47.1. Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such exten...
	47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	47.3. Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	47.4. No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	47.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-...
	48. Price Adjustment
	49. Completion
	50. Taking Over
	51. Operating and Maintenance Manuals
	51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the ...
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