



Republic of the Philippines  
Department of Agriculture  
PHILIPPINE RURAL DEVELOPMENT PROJECT  
National Project Coordination Office  
4<sup>th</sup> Floor, DA Building, Elliptical Road, Diliman  
Quezon City 1100, Philippines

5 December 2014

**NOTICE OF AWARD**

**FMR CORPORATION**

278 Roosevelt Ave. Quezon City  
Tel. No.: (02) 7415072

Dear Sirs/Mesdames:

With reference to your proposal, we are pleased to confirm the award of the contract for the **Trainer's Training Workshop on Business Plan Preparation and Appraisal under Category 2 (Bus Rental)** with a total amount of **Thirty One Thousand Two Hundred Pesos (P31,200.000)**, details of which are as follows:


- Dec. 15: pick-up @ DA Central Office, drop-off @ venue
- Dec. 18: pick-up @venue, drop-off @DA Central Office
- 50 seater capacity
- Inclusive of driver, toll fees and fuel

Kindly coordinate with the SBAC-Secretariat for the processing/release of the **Purchase/Work Order for the Trainer's Training Workshop on Business Plan Preparation and Appraisal under Category 2 (Bus rental)** with a total amount of **Thirty One Thousand Two Hundred Pesos (P31,200.000)**.

Upon the receipt of the approved Purchase/Work Order, please be advised that you are given two (2) working days to confirm the said contract by signing in the "Conforme". Otherwise, your non-concurrence within the prescribed period will mean cancellation of the aforementioned contract.


Thank you.

Very truly yours,

  
ATTY EMERSON U. DALAO  
Undersecretary for Operations and  
Project Director, PRDP/NPCO

FMR Corporation

Conforme

  
RUSTAN DE GUZMAN  
Date received Dec. 5, 2014