

Terms of Reference (TOR)

Writer

Information, Advocacy, Communication and Education (InfoACE)

BACKGROUND

The Government of the Philippines (GOP) has received a loan from the International Bank for Reconstruction and Development (IBRD or the "Bank"), specifically under Loan Agreement for IBRD Loan No. 8421-PH dated September 8, 2014 in an amount equivalent to FIVE HUNDRED ONE MILLION TWO HUNDRED FIFTY THOUSAND UNITED STATES DOLLARS (US\$501,250,000) for the purpose of part-financing the Philippine Rural Development Project (PRDP), and another loan from the same Bank in the amount of ONE HUNDRED AND SEVENTY MILLION UNITED STATES DOLLARS (\$170,000,000), under Loan Agreement for IBRD Loan No. 8816-PH dated March 2, 2018, for the purpose of providing additional financing to scale up the original Project.

The development objective of the Project is to increase rural incomes and enhance farm and fishery productivity in targeted areas in all the 16 regions of the country. It is envisaged to promote more inclusive rural development by supporting smallholders and fisher-folk to increase their marketable surpluses, and by improving access to markets. The PRDP would also support reforms in the planning, resource programming and implementation practices of the DA. It will facilitate the integration and financing of priority local investments derived from the DA's agricultural and fisheries modernization plans which have been developed using a value chain approach, and through a consultative process with local stakeholders. The Project will be implemented over a period of six years (2014 to 2020).

Specific investments and interventions are implemented under four (4) central components of the Project enumerated and briefly described as follows:

Component 1: Local and National Levels Planning (I-PLAN). This component supports the implementation and mainstreaming of the DA's AFMP planning framework, thereby providing an operational platform for integrated technical support service delivery at the local and national levels. At the regional and local levels, regional AFMPs are being developed taking into account spatial and value chain analysis and using tools for vulnerability and suitability assessment, participatory resource analysis. The local AFMPs shall build on the success of local governments in the implementation of their own development plans.

Component 2: Infrastructure Development (I-BUILD). A network of strategic rural infrastructure is being established, linking priority value chains in targeted Project areas that are identified through the regional AFMPs. By the end of the Project, the component will be able to establish an improved access to strategic and climate-resilient rural infrastructure and facilities that primarily benefit target beneficiaries. These rural infrastructures include farm-to-market roads (FMRs), bridges, communal irrigation systems (CIS), potable water systems (PWS), production and post-production facilities

and other infrastructure such as fish landings, fish sanctuary/Protected Area guardhouses, among others.

Component 3: Enterprise Development (I-REAP). This aims to strengthen and develop viable rural agro- industries through investments in the appropriate segments of efficient value chains of key agricultural and fishery products in targeted Project areas. Specifically, I-REAP is designed to: (i) increase productivity and marketability of agriculture and fishery products through increased access to information and support services; and (ii) increase farm and fishery household incomes through engagement in value-adding activities.

Component 4: Project Implementation Support (I-SUPPORT). Providing overall operational support to the implementation is the I-SUPPORT component that ensures efficient and effective delivery of the Project transactions in terms of financial management, procurement, monitoring & evaluation, geotagging, social and environmental safeguards and grievance redress mechanism. It leads in the introduction of innovations and reforms towards more effective and efficient administrative support system in Project implementation, mainly working through the existing DA bureaucracy. At the national level, the National Project Coordination Office (NPCO) is established at the DA Central Office to steer the overall implementation of the Project. Four (4) Project Support Offices (PSOs) have been established to support the implementation in the main islands of the country (2 in Luzon, 1 in Visayas and 1 in Mindanao). A Regional Project Coordination Office (RPCO) is formed and functioning in each Regional Office of the DA to focus on the implementation of the Project in the region.

SCOPE OF THE ASSIGNMENT

The PRDP would like to invite the services of an individual for the position of **Writer**. The individual to be hired will be engaged to provide services, inputs and support to the Project's implementation and capacity-strengthening activities for the PRDP. The following are the works to be accomplished and the qualifications of the individual to be hired for the Project.

DUTIES & RESPONSIBILITIES:

1. Writes news releases and feature stories for various media platform.
2. Writes scripts for radio, TV and Audio Visual Presentations (AVPs).
3. Conduct interviews of project beneficiaries and key officials for talking head.
4. Document various activities of the Project in video format for AVP packaging and archive.
5. Take still photos of various projects for photo releases publication in local media outlets and social media accounts.

6. Prepare AVP and infographics presentation of regional project accomplishments, among others.
7. Lay-out/design IEC materials and in-house publications
8. Perform other duties and responsibilities maybe assigned by the immediate supervisor.

REQUIRED OUTPUTS AND DELIVERABLES

1. News releases and feature stories written and published.
2. Scripts written.
3. Video clips selected.
4. Video files archived for AVP references
5. Still photos taken.
6. Packaged AVPs and infographics.
7. IEC materials and in-house publication designed.

REQUIRED QUALIFICATIONS

A) EDUCATION

- Bachelor's Degree on Mass Communication, Journalism, Development Communication, Public Relations, Technology Communications Management


B) EXPERIENCE

- Two years' experience in media communications, public relations, lay-outing, video editing and motion graphics.


C) KNOWLEDGE, SKILLS AND ABILITIES

1. Excellent communication and writing skills.
2. Excellent skills on graphics, video and editing software.
3. Must have at least 40 hours relevant training.

Prepared by:


MARY GRACE B. STA. ELENA
Information Officer III
InfoACE, Unit Head

Approved by:


CARLENE C. COLLADO, CPA
OIC-Regional Director
RPCO-10 Project Director