



TERMS OF REFERENCE (TOR)

BUDGET ANALYST

Project Support Office

BACKGROUND

The Government of the Philippines (GOP) has received a loan from the International Bank for Reconstruction and Development (IBRD or the "Bank"), specifically under Loan Agreement for IBRD Loan NO. 8421-PH dated September 8, 2014 in the amount equivalent to FIVE HUNDRED ONE MILLION TWO HUNDRED FIFTY THOUSAND UNITED STATE DOLLARS (US \$ 501, 250,000) for the purpose of part-financing the Philippine Rural Development Project (PRDP), and another loan from the same Bank in the amount of ONE HUNDRED AND SEVENTY MILLION UNITED STATE DOLLARS (\$170,000,000), UNDER Loan Agreement for IBRD Loan No. 8816-PH dated March 2, 2019, for the purpose of providing additional financing to scale up the original Project.

The development objective of the Project is to increase rural incomes and enhance farm and fishery productivity in targeted areas in all the 16 regions of the country. It is envisaged to promote more inclusive rural development by supporting smallholders and fisher -folks to increase their marketable surpluses, and by improving access to markets. The PRDP would also support reforms in the planning, resource programming and implementation practices of the DA. It will facilitate the integrate and financing of priority local investments derived from the DA's agricultural and fisheries modernization plans which have been developed using a value chain approach and through a consultative process with local stakeholders. The Project will be implemented over a period of six years (2014 to 2020).

Specific investment and interventions are under four (4) central components of the Project enumerated and briefly described as follows:

Component 1: Local and National Level's Planning (I-PLAN). This component supports the implementation and mainstreaming of the DA's AFMP planning framework, thereby providing an operational platform for integrated technical support delivery at the local and national levels. At the regional and local levels, regional AFMPs are being developed taking into account spatial and value chain analysis. The local AFMPs shall build on the success of local governments in the implementation of their own development plans.



Component 2: Infrastructure Development (I-BUILD). A network of strategic rural infrastructure is being established, linking priority value chains in targeted project that are identified through the regional AFMPs. By the end of the Project, the component will be able to establish an improved access to strategic and climate-resilient rural infrastructure and facilities that primarily benefit target beneficiaries. These rural infrastructures include farm-to-market road (FMRs), bridges, communal irrigation systems (CIS), potable water system (PWS), production and post-production facilities and other infrastructure such as fish landings, fish sanctuary/Protected Area guardhouses, among others.

Component 3: Enterprise Development (I-REAP). This aims to strengthen and develop viable rural agro-industries through investments in the appropriate segments of efficient value chains of key agricultural and fishery products in targeted areas. Specifically, I-REAP is designed to: (i) increase productivity and marketability of agriculture and fishery products through increased access to information and support services; and (ii) increase farm and fishery households incomes through engagement in value -adding activities.

Component 4: Project Implementation Support (I-SUPPORT). Providing overall operational support to the implementation is the I-SUPPORT component that efficient and effective delivery of the project transactions in terms of financial management, procurement, monitoring & evaluation, geotagging, social and environmental safeguards and grievance redress mechanism. It leads in the introduction of innovation and reforms towards more effective and efficient administrative support system in Project implementation, mainly working through the existing DA bureaucracy. At the national level, the National Project Coordination Office (NPCO) is established at the DA Central Office to steer the overall implementation of the project. Four (4) Project Support Offices (PSOs) have been established to support the implementation in the main islands of the country (2 in Luzon, 1 in Visayas and 1 in Mindanao). A Regional Project Coordination Office (RPCO) is formed and functioning in each Regional Office of the DA to focus on the implementation of the Project in the region.

SCOPE OF THE ASSIGNMENT

The Budget Analyst I (BA-I) of the PRDP-National Project Coordination Office shall be engaged to provide services, inputs, analysis and support to the program's implementation and capacity strengthening activities as well as Financial Accountability Reports (FARs) for the PRDP.



DUTIES AND RESPONSIBILITIES

The Budget Analyst I is expected to carry out the following tasks:

1. Process of Obligation Request chargeable against PRDP funds;
2. Records obligations in the Registry of Allotment and Obligation for MOOE and CO for each transaction of PRDP;
3. Update daily balances of MOOE and CO PRDP funds;
4. Prepare monthly Statement of Appropriation, Allotment, Obligations, Disbursements and Balances (SAAODB) of PRDP;
5. Assists/Coordinate with the Finance Unit in the preparation of budget proposals of NPCO, PSO, and RPCO;
6. Perform other as may be directed by the Program Director and/or supervisor from time to time;
7. Act as liaison to oversight committees such us DBM, CONGRESS AND SENATE.

REQUIRED EDUCATION AND QUALIFICATION


A. Education and Relevant Experiences

1. Any Four Year degree preferably
2. Relevant to the job.
3. With relevant units in accounting of Finance.

B. Knowledge, Competencies and Skills>

1. Familiarity with PRDP and other Foreign Assisted Projects (FAPs) within the Department,
2. Computer literate (excel, word)
3. Has attended forty (40) hours relevant training/workshop/seminar;
4. Team Player
5. Able to work under pressure
6. Experience in Government Financial & Budgeting process is an advantage.

Prepared by:


CONSOLACION G. GASACAO
Finance Unit Head/OIC-Admin Unit

Approved by:


ENGR. RICARDO M. OÑATE, JR.
OIC-Project Director