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BACKGROUND 
 
The Philippine Rural Development project (PRDP) is a World Bank (WB) assisted Project being 
implemented by the Department of Agriculture (DA) in 16 regions of the country. The development 
objective of the Project is to increase rural incomes and enhance farm and fishery productivity in 
targeted areas. It is envisaged to promote more inclusive rural development by supporting smallholders 
and fisherfolks to increase their marketable surpluses, and by improving access to markets. The PRDP 
also supports changes in the planning, resource programming and implementation practices of the DA. 
It will facilitate the integration and financing of priority local investments derived for the DA’s 
agricultural and fisheries modernization plans which have been developed using a value chain 
approach, and through a consultative process with local stakeholders. The Government of the 
Philippines recently granted the PRDP with a two-year extension of both the original loan and the first 
additional financing (AF-1) and was concurred by the World Bank (per letter dated April 16, 2020), 
hence extending the loan closing dates of the two loans from May 31, 2021 to May 31, 2023. On 19 June 
2023, the 6-year PRDP Scale Up was approved and became effective on 23 August 2023. 
 
Aimed at achieving the Project development objective, the Project is implemented with four 
components enumerated and briefly described as follows: 
 
Component 1:  Local and National Levels Planning (I-PLAN).  This will support the implementation 
and mainstreaming of the DA’s AFMP planning framework, thereby providing an operational platform 
for integrated technical support service delivery at the local and national levels.  At the regional and 
local levels, regional AFMPs are being developed taking into account spatial and value chain analysis 
and using tools for vulnerability and suitability assessment, participatory resource analysis. The local 
AFMPs shall build on the success of local governments in the implementation of their own development 
plans. 

 
Component 2:  Infrastructure Development (I-BUILD).  A network of strategic rural infrastructure 
is being established, linking priority value chains in targeted Project areas that are identified through 
the regional AFMPs.  By the end of the Project, the component will be able to establish an improved 
access to strategic and climate-resilient rural infrastructure and facilities that primarily benefit target 
beneficiaries.  
 
These rural infrastructures include farm-to-market roads (FMRs), bridges, communal irrigation 
systems (CIS), potable water systems (PWS), production and post-production facilities and other 
infrastructure such as fish landings, fish sanctuary/Protected Area guardhouses, among others.  

 
Component 3:  Enterprise Development (I-REAP). This aims to strengthen and develop viable rural 
agro- industries through investments in the appropriate segments of efficient value chains of key 
agricultural and fishery products in targeted Project areas.  Specifically, I-REAP is designed to: (i) 
increase productivity and marketability of agriculture and fishery products through increased access to 
information and support services; and (ii) increase farm and fishery household incomes through 
engagement in value-adding activities.   
 
Component 4: Project Implementation Support (I-SUPPORT).  Providing overall operational 
support to the implementation is the I-SUPPORT component that ensures efficient and effective delivery 
of the Project transactions in terms of financial management, procurement, monitoring & evaluation, 
geotagging, social and environmental safeguards and grievance redress mechanism.  It leads in the 
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introduction of innovations and reforms towards more effective and efficient administrative support 
system in Project implementation, mainly working through the existing DA bureaucracy. At the national 
level, the National Project Coordination Office (NPCO) is established at the DA Central Office to steer the 
overall implementation of the Project.   
 
The PRDP Scale Up’s Project Appraisal Documents prioritizes the Institutional Development of PRDP 
and further mandating the mainstreaming of the DA Operations in particular to the DA regular 
programs, projects and annual budget. As such the creation of an Institutional Development Unit is 
recommended with the above-stated objective as its main mandate. 
 
SCOPE OF THE ASSIGNMENT 
  
The primary responsibility of the Institutional Development Officer is in providing technical 
backstopping to the RPCO Institutional Development Unit. 
 
Reporting directly to the RPCO Institutional Development Unit (IDU) Head, He/She will also work 
closely with other Components/Units to provide them assistance in any IDU or PRDP related activities 
 
DUTIES AND RESPONSIBILITIES 
 
The Institutional Development Officer shall be working under the direct supervision of the RPCO IDU 
Head to provide technical support in the various component and units in ensuring that innovations and 
approaches being utilized by the Project is mainstreamed and institutionalized in regular DA processes 
in project management and implementation. The specific tasks are as follows: 
 

1. Assist the Institutional Development Unit Head in the execution of his/her duties and 
responsibilities; 

2. Assist and provides technical support in the implementation of IDY activities; 
3. Assist in the preparation of IDU Work and Financial plans, Activity Reports, Progress Reports, 

Documentation Reports, and other PRDP related reports; 
4. Serve as IDU focal person on coordinating MIS-related activities with the RPCO 

Components/Units; 
5. Assist in the preparation/leg working of Regional IDU Coordination Meetings and any 

activities related to the integration of PRDP key innovations; 
6. Assist in facilitating meetings, trainings and workshops; 
7. Perform other tasks that may be assigned by the immediate supervisor. 

 
REQUIRED EDUCATION AND QUALIFICATION 
 
A. Education and Relevant Experiences  

 

1. Bachelor’s Degree in Social Science Courses; 
2. Minimum of one (1) year experience in institutional development work; 
3. Operational experience in preparing activity or training design and facilitate the conduct of 

approved designs; 
4. Must have at least six (6) months experience in working with NGAs; LGUs, stakeholders and 

communities; and 
5. Must have relevant knowledge and experience working in the agricultural and fishery sector at 

least six (6) months. 
 
B. Knowledge, Competencies and Skills 

 
1. Good technical writing and oral communication skills; 
2. Strong capacity to prepare process documentation of activities conducted as well as reports in 

administering programs; 
3. Competent in basic computer operations, e.g. Word Processing, Excel and PowerPoint 
4. Strong analytical and research skills; 
5. Workshop/Meeting Facilitation skills; 
6. Must be team player but can work independently. 

 
 
REMUNERATION: Monthly Salary of PhP61,000.00 
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